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“SAY NO TO CORRUPTION” 

No. & Dated: DD(Proc.)/MUET/JAM/115, 21-05-2018 

NOTICE INVITING TENDERS 
 

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting 

eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in 

case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of Works 

and Services and registration with Pakistan Engineering Council as the case may be and not black listed in any 

procuring agency or authority, are invited to participate in full / item rate tender for the following works: 
 

S# Name of Work 
Estimated 

Cost 

Tender 

Fee 

Completion 

Time 

Earnest 

Money 

Date of 

Purchase 

Date of 

Submission 

of Bids 

Purchase 

From 

1. 
Repairing & Maintenance of 

Lavatory Blocks of Shah Abdul 

Latif Hostel of MUET, Jamshoro. 

1.194 

(M) 
3,000 

03 

Months 
5% 

24-05-2018 

To            

11-06-2018 

12-06-2018 

upto 10.30 

A.M 

Executive 

Engineer 
(Maintenance) 

2. 

Procurement of Equipment for 

Textile Engineering Department 

Under the Industrial Linkage 

Program (ILP) at MUET, 

Jamshoro. (Re-invited). 

1.950 

(M) 
3,000 

04 

Months 
5% 

24-05-2018 

To            

11-06-2018 

12-06-2018 

upto 11.00 

A.M 

Deputy 

Director 

(Procurement) 

3. 
Purchase of Smart ID Card 

Printer’s Consumables and 

Lanyards with Card Holders. 

3.031 

(M) 
3,000 

01 

Month 
5% 

24-05-2018 

To            

11-06-2018 

12-06-2018 

upto 11.00 

A.M 

Deputy 

Director 

(Procurement) 

4. 

Internal & External 

Electrification, Computer 

Networking and Air-Conditioning 

Works of Mehran University 

Science & Technology Park, 

MUET, Jamshoro.  

7.034 

(M) 
3,000 

12 

Months 
5% 

24-05-2018 

To            

11-06-2018 

12-06-2018 

upto 12.00 

Noon 

Executive 

Engineer 

(Development) 

5. 

Internal & External 

Electrification, Computer 

Networking and Air-Conditioning 

Works for Extension of Academic 

Building Block-01 to Facilitate 

the Department of Mining, 

Industrial and Metallurgy 

Engineering, MUET, Jamshoro. 

10.795 

(M) 
3,000 

12 

Months 
5% 

24-05-2018 

To            

11-06-2018 

12-06-2018 

upto 12.00 

Noon 

Executive 

Engineer 

(Development) 

6. 

Internal & External 

Electrification, Computer 

Networking and Air-Conditioning 

Works for Extension of Academic 

Building Block-02 to Facilitate 

the Institute of P&NG 

Engineering, Electronics 

Engineering & Computer 

Engineering Departments, MUET, 

Jamshoro. 

6.965 

(M) 
3,000 

12 

Months 
5% 

24-05-2018 

To            

11-06-2018 

12-06-2018 

upto 12.00 

Noon 

Executive 

Engineer 

(Development) 

 

The terms and conditions are given as under:- 
 
 

1. The tender documents can be had from above office or can be downloaded from SPPRA website i.e. 

www.pprasindh.gov.pk and University website www.muet.edu.pk/tenders-notices on the payment noted above 

(non-refundable) on any working day except the day of opening of tenders. The sealed tenders on prescribed 

proforma along with earnest money mentioned above of total bid in the form of Pay Order for S.No. 01 will 

be opened on the 12-06-2018 @ 11.00 (A.M), for S.No. 02 to 03 @ 11.30 (A.M) and for S.No. 04 to 06 @ 

12.30 (P.M) in respective offices, in presence of the Contractors / Suppliers / representatives, who so ever 

will be present at that time. In case of any unforeseen situation resulting in closure of office on the date of 

opening or if Government declares Holiday the tender shall be submitted / opened on the next working day 

at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be 

considered in the competition. 
 

http://www.pprasindh.gov.pk/
http://www.muet.edu.pk/tenders-notices
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2. The Method of Procurement is Single Stage - One Envelope Procedure  
 

3. The Bidders should have atleast 03 years for S.No: 01 to 03 successful experience and 10 Years for S.No: 

04 to 06 successful experience of same service of any university or large organization. 
 

4. For S.No. 04 to 06 Experience of works worth more than or equal to 07 Million are necessary and hence 

copies of completion certificates and work orders be submitted for verification. 
 

5. The Bidders should register with tax paying agencies which would be verified by concerned  agencies. 

 

6. The Bidders should have the valid PEC license with electric field (for S.No: 04 to 06). 

 

7. The Bidders should have the Regional Electric Inspector license (for S.No: 04 to 06). 
 

8. The Bidders should have atleast Rs. 1,000,000.00 annual turnover for S.No: 01 to 03 and 10.00 (M) annual 

turnover for S.No: 04 to 06 of 03 years which would be verified by bank statement. 
 

 

 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 

(Amended 2017) and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under 

Rule-25” of said Rules. 
 

 

 

 
 
 

Deputy Director (Procurement), 

Mehran University of Engg. & Tech. Jamshoro, 

Phone No. 022-2109010 Fax: 022-2771403 

Email: nadeem.soomro@admin.muet.edu.pk 
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General Conditions  

 
General Provisions  

 
1.1 Definitions  

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts 

A and B, and these General Conditions, the following words and expressions shall have the 

meanings stated. Words indicating persons or parties include corporations and other legal 

entities, except where the context requires otherwise.  

 

A. “Employer” means the Mehran University solely represented by the vice Chancellor of Mehran 

University. 

 

 

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the 

Employer and includes Contractors representative, successors and permitted assignees.  

 

C. “Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents, will 

provide consulting services to the Employer during construction. 

 

D. “Executive Engineer (Dev.)” means the authorized Officer of the University, who possess the role of 

Controlling and Co-ordination between University, Consultants and Contractor. 

 

E. “Works” means all the works and things to be executed, supplied or done in accordance with the 

contract. 

 

F. “University”: means Mehran University of Engineering & Technology, Jamshoro. 

 

1.1.1 The Contract  

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of 

Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further 

documents (if any) which are listed in the Contract Agreement or in the Letter of Acceptance.  

 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 [ 

Contract Agreement ].  

 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the Procuring 

Agency, of the Letter of Tender, including any annexed memoranda comprising agreements 

between and signed by both Parties. If there is no such letter of acceptance, the expression 

“Letter of Acceptance” means the Contract Agreement and the date of issuing or receiving the 

Letter of Acceptance means the date of signing the Contract Agreement. 

 

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, which 

was completed by the Contractor and includes the signed offer to the Procuring Agency for 

the Works.  

 

1.1.1.5 “Specification” means the document entitled specification, as included in the Contract, 

and any additions and modifications to the specification in accordance with the Contract. 

Such document specifies the Works.  

 

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Agency in 

accordance with the Contract.  
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1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Letter of Tender, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices.  

 

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor 

submitted with the Letter of Tender, as included in the Contract.  

 

1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” 

mean the documents so named (if any) which are comprised in the Schedules.  

 

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled 

contract data which constitute Part A of the Particular Conditions.  

 

 

1.1.2 Parties and Persons  

1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context 

requires.  

 

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract 

Data and the legal successors in title to this person.  

 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Tender 

accepted by the Employer and the legal successors in title to this person(s).  

 

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as the 

Engineer for the purposes of the Contract and named in the Contract Data, or other 

person appointed from time to time by the Employer and notified to the Contractor 

under Sub-Clause 3.4 [ Replacement of the Engineer ].  

 

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in 

the Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 [ 

Contractor’s Representative ], who acts on behalf of the Contractor.  

 

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred to 

in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and other 

employees of the Engineer and of the Procuring Agency; and any other personnel 

notified to the Contractor, by the Procuring Agency or the Engineer, as Procuring 

Agency’s Personnel.  

 

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all 

personnel whom the Contractor utilizes on Site, who may include the staff, labour and 

other employees of the Contractor and of each Subcontractor; and any other personnel 

assisting the Contractor in the execution of the Works.  

 

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, 

or any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons.  

 

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 [ 

Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on the 

Composition of the Dispute Board ].  
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1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the 

international federation of consulting engineers.  

 

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.  

 

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the Contract 

Data.  

1.1.3 Dates, Tests, Periods 

and Completion 

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission and 

completion of the Tender.  

 

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      [ 

Commencement of Works ].  

1.1.3.3 “Time for Completion” means the time for completing the Works or a Section 

(as the case may be) under Sub-Clause 8.2 [ Time for Completion ], as stated in the 

Contract Data (with any extension under Sub-Clause 8.4 [ Extension of Time for 

Completion ]), calculated from the Commencement Date.  

 

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or 

agreed by both Parties or instructed as a Variation, and which are carried out under 

Clause 9 [ Tests on Completion ] before the Works or a Section (as the case may be) 

are taken over by the Procuring Agency. 

 

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10       

[Procuring Agency’s Taking Over ].  

 

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the 

Contract and which are carried out in accordance with the Specification after the 

Works or a Section (as the case may be) are taken over by the Procuring Agency.  

 

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the 

Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of 

Outstanding Work and Remedying Defects ], which extends over twelve months 

except if otherwise stated in the Contract Data (with any extension under Sub-Clause 

11.3 [Extension of Defects Notification Period ]), calculated from the date on which 

the Works or Section is completed as certified under Sub-Clause 10.1 [ Taking Over 

of the Works and Sections ].  

 

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 11.9 

[ Performance Certificate ].  

 

1.1.3.9 “day” means a calendar day and “year” means 365 days.  

1.1.4 Money and Payments  

1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of 

Acceptance for the execution and completion of the works and the remedying of any 

defects.  

 

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The Contract 

Price ] , and includes adjustments in accordance with the Contract.  
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1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overhead and similar charges, but 

does not include profit.  

 

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-

Clause 14.13 [ Issue of Final Payment Certificate ].  

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11         [ 

Application for Final Payment Certificate ].  

 

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract 

Price is payable, but not the Local Currency.  

 

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under 

Clause 14 [ Contract Price and Payment ], other than the Final Payment Certificate.  

 

1.1.4.8 “Local Currency” means the currency of the Country.  

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 [ 

Contract Price and Payment].  

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as 

a provisional sum, for the execution of any part of the Works or for the supply of 

Plant, Materials or services under Sub-Clause 13.5 [ Provisional Sums ].  

 

1.1.4.11 “Retention Money” means the accumulated retention moneys which the 

Procuring Agency retains under Sub-Clause 14.3 [ Application for Interim Payment 

Certificates ] and pays under Sub-Clause 14.9 [ Payment of Retention Money ].  

 

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an 

application, under Clause 14 [ Contract Price and Payment ], for a payment 

certificate. 

 

1.1.5 Works and Goods  

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other 

things required for the execution and completion of the Works and the remedying of 

any defects. However, Contractor’s Equipment excludes Temporary Works, 

Procuring Agency’s Equipment (if any), Plant, Materials and any other things 

intended to form or forming part of the Permanent Works.  

 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary 

Works, or any of them as appropriate.  

 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or 

forming part of the Permanent Works, including the supply-only materials (if any) to 

be supplied by the Contractor under the Contract.  

 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the 

Contractor under the Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or 

forming part of the Permanent Works, including vehicles purchased for the Procuring 

Agency and relating to the construction or operation of the Works.  
 

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a 

Section (if any).  
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1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 

Contractor’s Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects.  
 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of 

them as appropriate.  
 

1.1.6 Other Definitions 
  

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and 

other software, drawings, manuals, models and other documents of a technical nature 

(if any) supplied by the Contractor under the Contract.  
 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located, 

where the Permanent Works are to be executed.  
 

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and 

vehicles (if any) made available by the Employer for the use of the Contractor in the 

execution of the Works, as stated in the Specification; but does not include Plant 

which has not been taken over by the Employer.  
 

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].  

 

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other 

laws, and regulations and by-laws of any legally constituted public authority.  

 

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-

Clause 4.2 [ Performance Security ].  

 

1.1.6.7 “Site” means the places where the Permanent Works are to be executed, 

including storage and working areas, and to which Plant and Materials are to be 

delivered, and any other places as may be specified in the Contract as forming part of 

the Site.  

 

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced 

contractor by the Base Date.  

 

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved 

as a variation under Clause 13 [ Variations and Adjustments ].  

 

1.2 Interpretation   In the Contract, except where the context requires otherwise:  

 

(a)  words indicating one gender include all genders;  

(b)  words indicating the singular also include the plural and words indicating the 

plural also include the singular;  

(c)  provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be record in writing;  

(d)  “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  

(e)  the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” 

and the words “tender documents” with “bidding documents".  

 

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 
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In these Conditions, provisions including the expression “Cost plus profit” require 

this profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the 

Contract Data.  

 

1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications 

shall be:  

 

(a)  in writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as 

stated in the Contract Data; and  

(b)  delivered, sent or transmitted to the address for the recipient’s 

communications as stated in the Contract Data. However:  

 

(i)  if the recipient gives notice of another address, communications shall 

thereafter be delivered accordingly; and  

(ii)  if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the address from which the request was  issued. 

Approvals, certificates, consents and determinations shall not be 

unreasonably withheld or delayed. When a certificate is issued to a Party, the 

certifier shall send a copy to the other Party. When a notice is issued to a 

Party, by the other Party or the Engineer, a copy shall be sent to the Engineer 

or the other Party, as the case may be.  

1.4 Law and Language  

 

The Contract shall be governed by the law of the country or other jurisdiction stated 

in the Contract Data. 

The ruling language of the Contract shall be that stated in the Contract Data.  

 

The language for communications shall be that stated in the Contract Data. If no 

language is stated there, the language for communications shall be the ruling 

language of the Contract.  

 

1.5 Priority of Documents 

 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence:  

 

(a)  the Contract Agreement (if any),  

(b)  the Letter of Acceptance,  

(c)  the Tender,  

(d)  the Particular Conditions - Part A,  

(e)  the Particular Conditions - Part B,  

(f)  these General Conditions,  

(g)  the Specification,  

(h)  the Drawings, and  



 10 

(i)  the Schedules and any other documents forming part of the Contract.  

 

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue 

any necessary clarification or instruction.  
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT  

 

1.1 Definitions  

  

 

1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”. 

1.1.1.5  “Bid” is synonymous with “Tender”.  

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added: 

 

1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance 

 with Sub-Clause 8.3 and any approved revisions thereto.  

 

1.12.2  “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is 

synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 days 

in ICB.  

 

1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  

 

1.15  Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause 

with or without changes, in case of contracts under Project, Bank and donor’s 

programme. 

   Not Applicable.  

 

3.1 Engineer’s Duties and Authority.  

 

The following paragraph is added after duties: 

 

 Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional engineer 

as defined in the Pakistan Engineering Council Act 1975 (V of 1976)  

 

4.3  Contractor’s Representative 

The following text is to be added after last line:  

 

The contractor’s authorized representative and his other professional engineers working 

at site shall register themselves with the Pakistan Engineering Council.  

 

6.10 Records of Contractor’s Personnel and Equipment 

 

 The following paragraph is added:  

 

The Contractor shall, upon request by the Engineer at any time in relation to any item of 

hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and 

address of the Owner of the equipment and shall certify that the agreement for the hire 

thereof contains a provision in accordance with the requirements set forth above.  

 

 

 
 

The following sub-clause 7.9 is added in (GCC):  
 

7.9  Use of Pakistani Materials and Services  
 

The contractor shall, so far as may be consistent with the contract, make the maximum 

use of materials, supplies, plant and equipment indigenous to or produced or fabricated in 
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Pakistan and services, available in Pakistan provided such materials, supplies, plant, 

equipment and services shall be of required standard.  

 

8.1 Commencement of Works  
 

The last para is deleted and substituted with the following: The contractor shall 

commence the works on site within the period named in Appendix-A to Bid from the date 

of receipt by him from the Engineer of a written Notice to Commence. Thereafter, the 

contractor shall proceed with the works with due expedition and without delay.  
 

8.2  Prolonged Suspension  

Replace 84 days by 120 days.  

 

8.3 Programme  

The following text is to be added after [Commencement of Works] The programme shall 

be submitted in the either form of Bar Chart identifying the critical activities.  
 

 13.1  Right to vary  
In the last line of Para, after the word “Variation", the word “in writing” is added.  

 

13.3 Variation procedure  

In the tenth line, after the words “as soon as practicable” following is added: “and within 

a period not exceeding one-eighth of the completion time”  
 

13.8 Adjustment for changes in cost  
 

Not applicable  
 

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly  

14.1  The Contract Price  

Sub-para (d) is deleted.  
 

14.2 Advance Payment  
 

See Special Conditions. 
 
 

Mobilization Advance/Advance Payment  
 

See Special Conditions. 
 

14.5  Plants and Materials intended for Works  

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – 

perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-  

(I) The Contractor shall be entitled to receive from the procuring agency Secured Advance 

against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form 

No. 2) acceptable to the procuring agency of such sum as the Engineer may consider 

proper in respect of non-perishable materials brought at the site but not yet incorporated 

in the Permanent Works provided that:  
 

(i) The materials are in accordance with the specifications for the permanent works;  

 

(ii) Such materials have been delivered to the site and are properly stored and protected 

against loss or damage or deterioration to the satisfaction and verification of the 

Engineer/Assistant Engineer but at the risk and cost of the Contractor;  

 

(iii) The Contractor’s records of the requirements, orders, receipts and use of materials are 

kept in a form approved by the Engineer, and such records shall be available for 

inspection by the Engineer;  

 

(iv) The Contractor shall submit with his monthly statement the estimated value of the 

materials on site together with such documents as may be required by the Engineer for the 

purpose of valuation of materials and providing evidence of ownership and payment 

therefore;  
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Contract/Bidding Data 

 

The following specific data for the works to be tendered shall complement, amend, or supplement 

the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall 

prevail over those in the Instructions to Bidders.  

 

Instructions to Bidders  

 

Clause Reference  

 

1.1 Name and address of the procuring agency:  Mehran University of Engg. & Technology,  

       Jamshoro. 
 

 

1.2 Name of the Project and Summary of the works:  

 

 

 

 

 

 

2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;   
 

 

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds.  7.034 (M). 

 

8.1 Time limit for clarification: 05 days. 

 

10.1 Bid language: English 

 

11.1 (a) Prequalification Information to be updated (where applicable):  

 

Already pre qualified contractors at MUET, Jamshoro. 

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in 

single stage single envelope: N/A. 

 

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the 

bid in meeting requirements for timely completion of the works.   

 

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency they 

require, if applicable. N/A. 

 

14.1 Period of Bid Validity: 90 days. 

 

 

15.1  Amount of Bid Security: 10% 

(5% at the time of Bid Submission and 5% deductible from the running bills). 
 

 

17.1 Venue, time, and date of the pre-Bid meeting: N/A. 

 

 

18.4 Number of copies of the bid to be completed and returned: N/A.  

 

 

Internal & External Electrification, 

Computer Networking and Air-

Conditioning Works of Mehran University 

Science & Technology Park, MUET, 

Jamshoro. 
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19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Executive 

Engineer (Dev.), MUET, Jamshoro. 

 

 

(b) Name and Identification Number of the Contract:  

 

 
 

 

 

 

 

 

20.1 (a) Deadline for submission of bids: 12-06-2018 upto 12.00 (Noon) 

 

 

 (b) Venue, time, and date of bid opening:   Office of the Executive Engineer (Dev.), MUET,  

           Jamshoro on 12-06-2018 at 12.30 P.M. 

 

 

 

32.1 Standard form and amount of Performance Security 5% acceptable to the procuring agency: 

Bank Guarantee. 

 

   

32.3 Stamp duty: 

0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  

Internal & External Electrification, 

Computer Networking and Air-

Conditioning Works of Mehran University 

Science & Technology Park, MUET, 

Jamshoro. 
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FORM OF BID 

AND 

APPENDICES TO BID 
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FB-1 

FORM OF BID 

 

Bid Reference No.  Internal & External Electrification, Computer Networking and Air- 

   Conditioning Works of Mehran University Science & Technology Park,  

   MUET, Jamshoro. 

To:  

_______________________________ 

 _______________________________  

_______________________________  

 

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and 

Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. 

_________________________________ for the execution of the above-named work, we/I, the 

undersigned, offer to execute and complete the work and remedy any defects therein in conformity 

with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the 

sum of Rs. _______________________________________________________ (Rupees 

__________________________________________________________) or such other sum as 

may be ascertained in accordance with the said conditions.  

 

2.  We/I understand that all the Appendices attached hereto form part of this bid.  

 

3.  As security for due performance of the undertakings and obligations of this bid, we/I submit 

herewith a bid security in the amount of Rupees ________________  

(Rs. ______________________) drawn in your favour or made payable to procuring agency and 

valid for a period of ___________days beginning from the date, bid is opened.  

 

4.  We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the 

works comprised in the contract within the time stated in Appendix-A to Bid.  

 

5.  We/I agree to abide by this bid for the period of ______ days from the date fixed for opening the 

same and it shall remain binding upon us and may be accepted at any time before the expiration 

of that period.  

 

6.  Unless and until a formal Agreement is prepared and executed, this bid, together with your 

written acceptance thereof, shall constitute a binding contract between us.  

 

7.  We do hereby declare that the bid is made without any collusion, comparison of  

figures or arrangement with any other bidder for the works.  

 

We understand that you are not bound to accept the lowest or any bid you may receive.  

 

9.  We undertake, if our/my bid is accepted, to execute the Performance Security referred to in 

Clause 10 of Conditions of Contract for the due performance of the Contract.  

 

10.  We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and 

severally for the execution of the Contract and the composition or the constitution of the joint 

venture shall not be altered without the prior consent of the procuring agency. (Please delete this 

in case of Bid form a single bidder)  

in the capacity of _______duly authorized to sign Bids for and on behalf of  

 

Dated this ___________day of________________20______  

Signature: ________________________  

_____________________________________________________  
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(Name of Bidder in Block Capitals)  

(Seal)  

Address:___________________________________________________________  

__________________________________________________________________  

__________________________________________________________________  

Witness:  

 

Signature: _____________________________  

Name: ________________________________  

 

Address: __________________________________________________________  

____________________________________________________________  

 

Occupation:________________________________________________________  

. 
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Appendix-A to Bid  

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 

 
1.  Engineer representing Consulting Firm hired 

by the procuring agency to issue variation in 

case of emergency.  

 

3.1  Up to 2% of the contract price stated in the 

Letter of Acceptance.  

2.  Amount of Performance Security  

 

 

 

4.2  Up to 10% of contract price.  

 

3.  Time for Furnishing Program  8.3  Within 07 days from the date of receipt of Letter 

of Acceptance.  

 

4.  Minimum amount of Third Party Insurance  18.3  Rs. _________ per occurrence with number of 

occurrences unlimited. N/A. 

 

5.  Time for Commencement  8.1  Within 07 days from the date of receipt of 

Engineer’s Notice to Commence, this shall be 

issued within fourteen (14) days after signing of 

Contract Agreement.  

 

6.  Time for Completion (works & sections)  8.2 &  

10.2  

12 Months from the date of receipt of Engineer’s 

Notice to Commence.   

 

7.  Amount of Liquidity Damages/Delay 

Damages/Penalties  

8.7  0.05% Damages per day but total amount 

will not be more than 10% of contract 

Price.  

 
8.  Defects Liability Period  11.1  180 days from the effective date of Taking Over 

Certificate.  

 

9.  Percentage of Retention Money  14.2  5% of the amount of Interim/Running Payment 

Certificate.  

 

10.  Limit of Retention Money  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

 

11.  Minimum amount of Interim/Running 

Payment Certificates  

 

14.2  Rs. __________________  N/A. 

12.  Time of Payment from delivery of 

Engineer’s Interim/Running Payment 

Certificate to the procuring agency.  

 

14.7  30 days.  

13.  Mobilization Advance.  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

 

14. Escalation  Escalation shall be paid separately as per 

Notifications issued by Govt. of Sindh from time 

to time after the opening date. 

 

15 Action when whole of the security deposit is 

forfeited: 

 

Clause- 1. 
 

In any case in which under any clause or clauses 

of this contract the Contractor shall have 

rendered himself liable to pay compensation 

amounting to the whole of his security deposit ( 

whether paid in one sum or deducting by 

installment) I or in the case of abandonment of 

the work owing to the serious illness or death of 
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the Contractor or any other case, the Executive 

Engineer (Dev.), on behalf of the Mehran 

University of Engineering, & Technology, 

Jamshoro, shall have power to adopt any of the 

following courses, as he may deem best suited to 

the interests of University. 

(a) To rescind the contract ( of which 

rescission notice in writing to the contractor 

under the hand of the Executive Engineer (Dev.) 

shall be conclusive evidence ) and in that case 

the security deposit of the Contractor shall stand 

forfeited and absolutely at the disposal of 

University. 

(b) To employ labour paid by the 

University to carry out the work, or any part of 

the work, debiting the Contractor with the cost 

of the labour ( as to the correctness of which 

cost and price the certificate of Executive 

Engineer (Dev.) shall be final and conclusive 

against the Contractor) and crediting him with 

the value of the work done, in all respects in the 

same manner and at the same rates as if it had 

been carried out by the Contractor under the 

terms of his contract; and in that case the 

certificate of the Executive Engineer (Dev.) as to 

the value of the work done shall be final and 

conclusive against the Contractor. 

(c) To measure up the work of the 

Contractor and to take such part thereof as shall 

be unexpected out of his hands, and to give it to 

another Contractor to complete it, in which case 

any expenses which may be incurred in excess 

of the sum which would have been paid to the 

original Contractor if the whole work had been 

executed by him ( as to the amount of which 

excess expenses the certificates in writing of the 

Executive Engineer (Dev.) shall be final and 

conclusive ) shall be borne and paid by the 

original Contractor and shall be deducted from 

any money due to him by University under the 

contractor or otherwise or from his security 

deposit or the proceeds of sale thereof, or a 

sufficient part thereof. 

In the event of any of the above courses being 

adopted by the Executive Engineer (Dev.) 

Contractor shall have no claim to compensation 

for any loss sustained by him-by reason of his 

having purchased or procured any materials, or 

entered into any engagements, or made any 

advance on account of or with a view to the 

execution of the work or the performance of the 

contract. And in case the contract shall be 

rescinded under the provision aforesaid, the 

Contractor shall not be entitled to recover or be 

paid any sum for any work therefore actually 

performed by him under this contract unless and 

until the Executive Engineer (Dev.) shall have 

certified in writing the performance of such 

work and the amount payable in respect thereof, 

and he shall only be entitled to be paid the 

amount so certified. 

16 Action when the progress of any particular 

position of the work is unsatisfactory: 

 

Clause-2 If the progress of any particular portion of the 

work is unsatisfactory. Executive Engineer 

(Dev.) on recommendation of Engineer, shall 

not withstanding that the general progress of the 
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work is in accordance with the conditions, be 

entitled to take action under clause 1 (b) after 

giving the Contractor 10 days notice in writing. 

The Contractor will have no claim for 

compensation; for any loss sustained by him 

owing to such no claim for compensation, for 

any loss sustained by him owing to such action. 

17 Contractor remains liable to pay 

compensation if action not taken under 

clause 3 and 4. 

power to take possession of or required 

removal of or sell contractor's plant 

 

Clause-3 In any case in which any of the power conferred 

upon the Executive Engineer (Dev.) by clause 1 

and 2 hereof shall have become exercisable and 

the same shall not have been exercised the non-

exercised thereof shall not constitute a waiver of 

any of the conditions hereof and -such powers 

shall notwithstanding be exercisable in the event 

of any future case of default by the Contractor 

for which under any clause or clauses hereof he 

is declared liable to any compensation 

amounting if the whole of his security deposit 

and the liability of the Contractor for past and 

future compensation shall remain unaffected. In 

the event of the Executive Engineer (Dev.) 

taking action under sub-clause (a) or (c) of 

clause 1, he may, if he so desires, take 

possession of all or any tools, plant, materials 

and stores in or upon the works, of the site 

thereof or belonging to the Contractor or 

procured by him and intended to be used for the 

execution of the work or any part thereof, 

paying or allowing for the same in account at the 

contract rate, or in the case of contract not being 

applicable, at current market rates, to be 

certified by the Executive Engineer (Dev.) 

whose certificate thereof shall be final. In the 

alternative, the Executive Engineer (Dev.) may, 

after giving notice in writing to the Contractor or 

his clerk of the work foreman or other 

authorized agent, required him to remove such 

tools, plant materials, or stores from the 

premises within a time to be specified in such 

notice, and in the event of the Contractor is 

failing to comply with any such requisition, the 

Executive Engineer (Dev.) may remove them at 

the Contractor's expense or sell them by auction 

or private sale on account of the Contractor and 

at his risk in all respects, and the certificate of 

the Executive Engineer (Dev.) as to the expense 

of any such removal and the amount of the 

proceeds and expense of any such sale shall be 

final and conclusive against the Contractor. 

18 Extension Of Time 

 

Clause-4 If the Contractor shall desire an extension of the 

time for completion of the work on the ground 

of his having been unavoidable hindered in its 

execution or on any other ground, he shall apply 

in writing to the Executive Engineer (Dev.) 

within 30 days from the date of which the 

execution of the work, was hindered as aforesaid 

or on which the ground for asking for extension 

arose and in any case before the date of 

completion of the work and the Executive 

Engineer (Dev.) may, if in his opinion, there are 

reasonable grounds for granting an extension, 

grant such extension as he thinks necessary or 

proper. The decision of the Executive Engineer 

(Dev.) in this matter shall be final. 

Provided that where the Contractor is hindered 
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in the execution of the work on account of any 

act or omission on the part of the University or 

its authorized officers, the Executive Engineer 

(Dev.) may at any time before the date of 

completion and on his own initiative extend the 

time for completion of the work for such period 

as he may think necessary or proper. 

Where time has been extended under this or any 

other clause of this agreement the date for 

completion of the work shall be the date fixed 

by the order giving the extension or by the 

aggregate of all such orders, made under this 

agreement. 

When time has been extended as aforesaid, it 

shall continue to be the essence of the contract 

and all clauses of the contract shall continue to 

be operative during the extended period.  

19 Final Certificate 

 

Clause-5 On completion of the work the Contractor shall 

be furnished with a certificate by the Engineer of 

such completion, but no such certificate shall be 

given nor shall the work be considered to be 

complete until the Contractor shall have 

removed from premises on which the work shall 

have been executed all scaffolding surplus 

materials and rubbish and shall have cleaned the 

site of work in and around the structures / works 

completed and shall have cleaned off the dirt 

from all woodwork, doors, windows, walls, 

floors, or other parts of any building in or upon 

which the work has been executed, or of which 

he may have had possession for the purpose of 

executing the work, nor until the work shall 

have been measured by the Engineer or where 

the measurements have been taken by his 

subordinate until they have received the 

approval of the Executive Engineer (Dev.), the 

said measurements being binding and conclusive 

against the Contractor If the Contractor shall fail 

to comply with the requirements of this clause is 

to the removal of scaffolding, surplus materials 

and rubbish and shall have cleared the site of 

work in and around the structures/works 

completed and dispose of the same as he thinks 

fit and clean of such dirt as aforesaid; and the 

contracts shall have no claim in respect of any 

such scaffolding or surplus materials as 

aforesaid except for any such actually realized 

by the sale thereof. 

20 Payment Of Intermediate Certificate To Be 

Regarded As Advance 

 

Clause-6 No payment shall be made for any work, 

estimated to cost less than rupees ten thousand 

till after the whole of the work shall have been 

completed and a certificate of completion given. 

But in the case of work estimated to cost more 

than rupees ten thousands, the Contractor shall 

on submitting bill therefore, as provided in 

Clause-10 be entitled to receive payment 

proportionate to the part of the work then 

approved and passed by the Engineer and 

Executive Engineer (Dev.), whose certificate 

such approval and passing of the sum so payable 

shall be final and conclusive against the 

Contractor. All such intermediate payments shall 

be regarded as payments by way of advance 

against the final payments only and not as 

payment for work actually done and completed, 
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and .shall not preclude the Engineer and 

Executive Engineer (Dev.) from requiring any 

bad, unsound, imperfect or unskillful work to be 

removed or taken away and reconstructed, or re-

erected, nor shall any such payment be 

considered as an admission of the due 

performance of the contract or any part thereof 

in any respect or the occurring of any claims; 

nor shall it conclude, determine, or affect in any 

other way the powers of the Executive Engineer 

(Dev.) as to the final settlement and adjustment 

of the accounts or otherwise, or in any way very 

or effect the contract. The final bill shall be 

submitted y the Contractor within one month of 

the date fixed for the completion of the work 

otherwise Engineers certificate of the 

measurements and of the total amount payable 

for the work shall be final and binding on all 

parties. 

21 payment at reduced rates of account of item  

of work not accepted as completed to be at 

the discretion of the Executive Engineer 

(Dev.) 

 

Caluse-7 The rates for several items of works estimated to 

cost more than 1,000.00, agreed to within shall 

be valid only when the item concerned is 

accepted as having been completed fully in 

accordance with the sanctioned specifications. In 

cases where the items of work are not accepted 

as so completed the Engineer may certify 

payment on account of such items at such 

reduced rates as he may consider reasonable in 

the preparation of final or on account bills. 

22 Bills to be submitted monthly 

 

Clause-8 A bill shall be submitted by the Contractor as 

frequently the progress of the work may justify 

for all the work executed and not included in 

any previous bill and the Engineer shall take or 

cause to be taken the; requisite measurements 

for the purpose of having the same verified and 

the claims, as far as admissible, adjusted, if 

possible before the expiry of 21 days from the 

presentation of the bill at any time depute a 

subordinate to measure up the said work in the 

presence of the Contractor or his authorized 

agent, whose counter signature to the 

measurement list will be sufficient warrant and 

the Executive Engineer (Dev.) may prepare a 

bill from such list which shall be binding on 

tilted Contractor in all respects. In case the 

Contractor or his authorized agent is not present 

at the site of work at the time fixed for recording 

measurements, or being present, does not 

counter sign the measurement list, the 

measurements recorded by the Engineer or his 

authorized subordinate shall be treated by the 

Engineer or his authorized subordinate shall be 

treated as correct and binding on the Contractor 

unless the Contractor within seven days of date 

of recording such measurements submit to the 

Executive Engineer (Dev.) a detailed letter 

pointing out the errors or omissions in the record 

measurements. In case of such disagreement, the 

Executive Engineer (Dev.) shall held or cause to 

be hold the site investigations and give his 

decision. The decision of the Executive 

Engineer (Dev.) shall be final. 

23 Bills to Be Printed On Forms 

 

Clause-9 The Contractor shall submit all bills on his own 

primed forms. The bills shall be submitted to the 

Engineer in triplicate who will then scrutinize 



 25 

these bills and forward two copies to the 

Executive Engineer (Dev.) and retain one copy 

in their office. The charges to be made in the 

bills shall always be entered at the rates 

specified in the tender or in the case of any extra 

work ordered in pursuance of these conditions, 

and not mentioned or provided for in the tender 

at the rates hereinafter provided for such work. 

24 Store Supplied By University 

 

Clause-10 If the specification or estimate of the work 

provides for the use of an' special description of 

materials to be supplied from the store of the 

University or if it is required that the Contractor 

shall use certain stores to be provided by the 

Executive Engineer (Dev.) such material and 

stores, and the prices to be charged therefore as 

hereinafter mentioned being so far as practicable 

for the convenience of the Contractor but not so 

as any way to control the meaning of effect of 

this contract specified in the schedule or 

memorandum hereto annexed, required from 

time to time to be used by him for the purpose of 

the contract only and the value of the full 

quantity of the materials and stores so supplied 

shall be sent off or deducted from any sums then 

due, or thereafter to become due to the 

Contractor under the contract, otherwise, or 

from the security deposits, or the proceed of sale 

thereof, if the security deposit as held in 

Government securities the same or a sufficient 

portion  hereof shall in that case be sold for the 

absolute property of University and shall on no 

account remove from the site of the work, and 

shall at all times be open to inspection by the 

Executive Engineer (Dev.). Any such materials 

unused and perfectly good condition at the time 

of completion or determination of the contracts 

shall be returned to the University Stores, if the 

Executive Engineer (Dev.) so requires by a 

notice in writing under his hand, but the 

Contractor shall not be entitled to return any 

such materials except with the consent of the 

Executive Engineer (Dev.) and he shall have no 

claim for compensation on account of any such 

material supplied to him as aforesaid but 

remaining unused by him or for, any, wastage in 

or damage to any such materials. 

25 Works to be executed in accordance with 

specifications. Drawings. Orders etc. 

 

Clause-11 The Contractor shall execute the whole and 

every part of the work in he most substantial and 

workmanlike manner and both as regards 

materials and all other matters in strict 

accordance with the specifications lodged in the 

office of the Executive Engineer (Dev.) and 

initialed by the parties, the said specification 

being a part of the contract. The contractor shall 

also conform exactly, fully and faithfully to the 

designs, drawings and instruction in writing 

relating to the work signed by the Executive 

Engineer (Dev.) and lodged in his office and to 

which the Contractor shall be entitled to have 

access at such office or on the site of work for 

the purpose of inspection during office hours 

and the Contractor shall if he so requires, be 

entitled at his own expenses to make or cause to 

be made copies of the specifications, and of all 

such designs drawings and instructions as 
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aforesaid 

26 Alterations in specifications and design. Not 

to invalidate contracts 

 

Clause-12 The Executive Engineer (Dev.) on the 

recommendation of Engineer shall have power 

to make any alterations in, or additions to the 

original specifications, drawings, designs and 

instructions that may appear to him to be 

necessary or advisable during the progress of the 

work and the  contractor shall be bound to carry 

out of the work, in accordance with any 

instructions in this connection which may be 

given to him in writing by the Executive 

Engineer (Dev.) and such alterations shall, not 

invalidate the contract; and any altered or 

additional work which the Contractor may be 

directed to do in the mentioned above specified 

subject to the limit laid down in clause 37 below 

as part of the work shall be carried out by the 

Contractor on the same conditions in all respects 

on which he agreed to do the main work and at 

the same rate as re specified in the tender for the 

main work. The time for completion of the work 

shall be extended in the proportion that the 

additional work bears to the original contract 

work, and the certificate of the Executive 

Engineer (Dev.) as to such proportion shall be 

conclusive. And if the altered or additional work 

includes any class of work for which no rate is 

specified in its contract, then such class of work 

shall be paid for at (     ) percent below/above 

the rates shown for such work in the 

Government of Sind Schedule of rates 2004, as 

amended from time to time and if such last 

mentioned class of work is not entered in the 

Government of Sind Schedule of Rates 2004 as 

of the date of receipt by him of the order to carry 

out the work, inform the Executive Engineer 

(Dev.) through the Consultants of the rate which 

it is his intention to charge for such class of 

work, and if the Executive Engineer (Dev.) and 

the Consultants are satisfied with the rate 

analysis, then he shall allow him that rate, but if 

the Owner does not agree to this rate, he shall be 

notified in writing be at liberty to cancel his 

order to carry out such class of work, and 

arrange to carry it out in such manner as he may 

consider advisable, provided always that if the 

Contractor shall commence work or incur any 

expenditure in regard thereto before the rates 

shall have been detonated as lastly hereinbefore 

mentioned then in such case he shall only be 

entitled to be paid in respect of the work carried 

out for expenditure incurred by him prior the 

work carried out for expenditure incurred by 

him prior to the date of the determination of the 

rate as aforesaid according to such rate or rates 

as shall be fixed by the Owner. In the event of a 

dispute, the decision of the Project Director will 

be final, conclusive and binding. 

 

27 No Claim To Any Payment Or 

Compensation For Alteration In Or 

Restriction Of Work 

Clause-13 If at any time after the execution of the contract 

documents the Executive Engineer (Dev.) shall 

for any reason whatsoever in the tender to be 

carried out at all or carried out in part by the 

Contractor, he shall give notice in writing of the 

fact to the Contractor, who shall thereupon have 
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no claim to any payment of compensation 

whatsoever on account of any profit or 

advantage which he might have derived from the 

execution of the work in full but which he did 

not so derive in consequence of the full amount 

of the work not having been carried out, neither 

shall he have any claim for compensation by 

reason of any alterations, having been made in 

the original specifications, drawings, designs, 

and instruction, which may involve any 

curtailment of the work as original 

contemplated. Where materials have already 

been collected at site of the work before the 

receipt of the said notice to stop or curtail the 

work, the Contractor shall be paid for such 

materials at the rates determined by the 

Executive Engineer (Dev.) provided they are not 

in excess of requirements and are of approved 

quality. 

28 Time Limit for Unforeseen Claims 

 

Clause-14 Under no circumstances whatsoever shall the 

contractor be entitled to any compensation from 

Authority on any account unless the Contractor 

shall have submitted a claim in writing to the 

Executive Engineer (Dev.) within one month of 

the cause of such claim occurring. The 

Contractor shall give full details of such claim, 

indicating the part of the work is the subject 

matter of such claim, the reasons giving rise to 

the said claim and submit as far as possible, 

documentary evidence in support of the reasons 

and the calculations for such claim. The claim 

shall not be considered as valid or payable 

unless it has been scrutinized & accepted by the 

Engineer and Executive Engineer (Dev.) & will 

become payable only to the extent upto which it 

has been accepted by the Project Director. 

29 Action and Compensation In Case Of Bad 

Work 

 

Clause-15 If at any time before the security deposit is 

refunded to the Contractor, it shall appear to the 

Executive Engineer (Dev.) or his subordinate-

Incharge of the work, that any work lies been 

executed with unsound, imperfect of unskilled 

workmanship or with materials of inferior 

quality, or that any materials or articles provided 

by him for the execution office work are 

unsound, or of quality inferior to that contracted 

for, or are otherwise not in accordance with the 

contract, shall be lawful for the Executive 

Engineer (Dev.) to intimate this fact in writing 

to the Contractor and then notwithstanding the 

fact that the work, materials or articles 

complained of any have been inadvertently 

passed, certified and paid for the Contractor 

shall be bound forthwith to rectify or remove 

and reconstruct the work so specified in whole 

or in part, as the case may require, or if so 

required shall remove the materials or articles, 

and provide other proper and suitable materials 

or articles at his own proper charge and cost; 

and in the event of his failing to do so within a 

period to be specified by the Executive Engineer 

(Dev.) in the writing intimation aforesaid, the 

Contractor shall be liable to pay compensation at 

the rate of one percent, on the amount of the 

estimate for every day not exceeding ten days, 

during which the failure so continues, and in the 
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case of any such failure the Executive Engineer 

(Dev.) may rectify or remove, and re-execute the 

work or remove and replace the materials or 

articles complained of as the case may be as the 

risk and expense in all respects of the 

Contractor. Should the Executive Engineer 

(Dev.) consider that any such inferior work or 

materials as described above may be accepted or 

made use of it shall be within the discretion to 

accept the same at such reduced rates as he may 

fix thereof. 

30 Work To Be Open To Inspection  

Contractor Or Responsible Agent To Be 

Present 
 

Clause-16 All works under or in course of execution or 

executed in pursuance  of the contract shall at all 

times be open to the inspection and supervision 

of the Engineer and Executive Engineer (Dev.) 

or his subordinates, and the Contractor shall all 

times during the usual working hours, and at all 

other times at which reasonable notice of the 

intention of the Engineer and Executive 

Engineer (Dev.) or his subordinate to visit the 

work shall have been given to the Contractor, 

either himself be present to receive orders and 

instructions, or have responsible agent duly 

accredited in writing present for that purpose. 

Orders given to the Contractor's duly authorized 

agent shall be considered to have the same force 

and effect as if they had been given to the 

Contractor himself. 

31 Notice To Be Given Before Work Is Covered 

Up 

 

Clause-17 The Contractor shall give not less than five days 

notice in writing to the Engineer and Executive 

Engineer (Dev.) or his subordinate-in-charge of 

the work before covering up or otherwise 

placing beyond the reach of check, inspection & 

measurement any work in order that the same 

may be verified, checked, inspected and 

measured, and correct dimensions thereof taken 

before the same is so covered up or planned 

beyond the reach of verification check, 

inspection & measurement, and shall not cover 

up or place beyond the reach of verification, 

check, inspection and measurement any work 

without the consent in writing of the Engineer 

and Executive Engineer (Dev.) or his 

subordinate-Incharge of the work, and if any 

work shall be covered up or placed beyond the 

reach of verification, check, inspection & 

measurement any work without the consent in 

writing of the Executive Engineer (Dev.) or his 

subordinates Incharge of the work, and if any 

work shall be covered up or placed beyond the 

reach of verification, check inspection & 

measurement without such notice having been 

given to consent obtained, the same shall be 

uncovered at the Contractor's expense, and in 

default thereof no payment or allowance shall be 

made for such work, or for the materials with 

which the same was executed. 

32 Contractor Liable For Damage Done And 

For Imperfections For Three Months After 

Certificate 

 

Clause-18 If the Contractor or his workmen, or servants 

shall break, deface, destroy any part of a 

building in which they may be working, or any 

building, road, fence, enclosure or overhead or 

underground service lines of water supply, 

sewerage, electricity, telephone, gas etc. or grass 

land or cultivated ground continuous to the 

premises on which the work or any part thereof 
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is being executed, or if any damage shall be 

done to the work, while it is in progress from 

any cause whatever or if any part thereof in 

being executed, or if any damage shall be done 

to the work, while it is in progress from any 

cause whatever or if any imperfections become 

apparent in it within three months of the grant of 

a certificate of completion, final or otherwise, by 

the Executive Engineer (Dev.), the Contractor 

shall make good the same his own expense, or in 

default the Executive Engineer (Dev.) may 

cause the same to be made   good by other 

workmen, and deduct the expenses of ( which 

the certificate of the Executive Engineer (Dev.) 

shall be final ) from any sums that may then be 

due or may thereafter become due to the 

Contractor, or from his security deposits or the 

proceeds of sale thereof, or of a sufficient 

portion thereof or any of his dues available 

against other works with the University or as 

arrears of land revenue in case no dues are 

available or the amount available falls short of 

the total recoveries. 

33 Contractor to supply plant ladders. 

Scaffolding etc. And is liable for damages 

arising on provision of lights. Fencing etc. 

 

Clause-19 The Contractor shall supply at his own cost all 

materials, plant, tools, appliances, implement, 

ladders, cordage, tackle, scaffolding and 

temporary work requisite or proper for the 

execution of the work, whether in the original, 

altered or substituted form, and whether 

included in the specification, or other 

documents, forming part of the contract or 

referred to in these conditions or not, and which 

may be necessary for the purpose of satisfying 

or complying with the requirements of the 

Executive Engineer (Dev.) as to any matters as 

to which under these conditions he is entitled to 

be satisfied or which he is entitled to require 

together with carriage therefore to and from the 

work. The Contractor shall also supply without 

charge the requisite number of persons with the 

means and materials necessary for the purpose 

of setting out works, and counting, weighing and 

assisting in the measurement or examination at 

any time and from time to time of the work or 

the materials. Failing this the same may be 

provided by the Executive Engineer (Dev.) at 

the expense of the Contractor and the expenses 

may be deducted from any money due to the 

Contractor under the contract, or from his 

security deposit or the proceeds of sale thereof 

or of a sufficient portion thereof. The Contract 

or shall provide all necessary fencing and lights 

required to protect the public from accident, and 

shall also be bound to bear the expenses of 

defense of every suit, action or other legal 

proceedings, that may be brought by any person 

for injury sustained owing to neglect of the 

above; precautions, and to pay any damages and 

costs which maybe awarded in any such, suit 

action or proceeding to any such person, or 

which may with the consent of the Contractor be 

paid for comprising any claim by any such 

person. 

34 Measure For Prevention Of Fire 

 

Clause-20 The Contractor shall not set fire to any standing 

jungle, trees, bush-wood or grass without a 
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written permit from the Executive Engineer 

(Dev.). 

When such permit is given, and also all cases 

when destroying cut or dug up trees, brushwood, 

grass etc., by fire; the Contractor shall take 

necessary measures to prevent such fire 

spreading to otherwise damaging surrounding 

property. 

The Contractor shall make his own 

arrangements at his cost and expense for 

providing drinking water and water for domestic 

use of his labour employed in connection with 

the execution of the works as also for the use of 

his labour employed in connection with the 

execution of the works as also for use on the 

works itself. However, in case the Contractor is 

not able to make his own arrangements for 

water, the same could at the discretion of the 

Executive Engineer (Dev.) be supplied by the 

owner in which case the recovery against the 

water charges at 2% of the cost of these items of 

work on which the water is used in the 

construction shall be made from the bills of the 

Contractor. 

35 Liability Of Contractor For Any Damage 

Done In Or Outside Work Area 

 

 

Clause-21 Compensation for all damage done intentionally 

or unintentionally by Contractor's labour 

whether in or beyond the limits of University 

property including any damage, caused by the 

spreading of fire mentioned in clause 22 shall be 

estimated by the Executive Engineer (Dev.) or 

such other officer as he may appoint and the 

estimates of the Executive Engineer (Dev.) shall 

be final and the Contractor shall be bound to pay 

the  amount of the assessed compensation on 

demand failing which the same will be 

recovered from the Contractor as damages in the 

manner prescribed in clause 1 or deducted by the 

Executive Engineer (Dev.) from any sums that 

may be due or become due from University of 

the Contractor under this contract or otherwise. 

The Contractor shall bear the expenses of 

defending any action or other legal proceedings 

that maybe brought by any person, party or 

authority for  injury sustained "by him owing to 

neglect of precaution to prevent the spread of 

fire and he shall pay any damages and cost that 

may be awarded by the court in consequence. 

36 Employment Of Female Labour 

 

Clause-22 The employment of female labour on works in 

the neighborhood of soldiers' barracks should be 

avoided as for as possible. 

37 Work On Sunday 

 

Clause-23 No work shall be done on a Sunday or a public 

holiday without the prior sanction in writing of 

the Executive Engineer (Dev.). 

38 Work not be sublet. Contractor may be 

rescinded & security deposit forfeited for 

subletting it without approval" 

 

Clause-24 The Contractor shall not be assigned or sub-let 

without the written approval of the Executive 

Engineer (Dev.). And if the Contractor shall 

assign or sublet his contract, or attempt to do, or 

become insolvent or make any composition with 

his creditors or attempt to do, the Executive 

Engineer (Dev.) may, by notice in writing 

rescind the contract. 

The Contractor shall keep full and true accounts 

in respect of the contract works in the regular 

course of business and shall whenever called 

upon by the Executive Engineer (Dev.) by notice 
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in writing, produce them for inspection by him 

or by any officer appointed by him in that 

behalf. Also if any bribe, gratuity, gifts, loan, 

reward or advantage pecuniary or otherwise, 

shall either directly or indirectly be given, 

promised or offered by the Contractor or any of 

his servants or agents to any public officer or 

person in the employment of University in any 

way relating to his office or employment or if 

any such officer or person shall become in any 

way directly or indirectly interested in the 

contract or if the Contractor does not keep 

account or fails to produce them as aforesaid, 

the Executive Engineer (Dev.) may give notice 

in writing rescind the contract. In the event of a 

Contract being rescinded the security deposit of 

the Contractor shall thereupon stand forfeited 

and be absolutely at the disposal of University 

and the same consequences shall ensure as if the 

contract had been rescind under clause 3 hereof 

and in addition the Contractor shall not be 

entitled to recover or be paid for any work 

therefore actually performed under the contract. 

39 Sum Payable By Way Of Compensation To 

Be Considered As Reasonable Compensation 

Without Reference To Actual Loss 

 

Clause-25 All sums payable by a Contractor by way of 
compensation under any of these conditions 
shall be considered as a reasonable 
compensation to be applied to the use of 
University without reference to the actual loss 
or damage sustained and whether any damage 
has or has not been sustained. 

40 Changes In The Constitution Of Firm To Be 

Notified 

 

Clause-26 In the cases of a tender by partners any change 

in the constitution of a firm shall be forthwith 

notified by the Contractor to the Executive 

Engineer (Dev.) for his information. 

41 Work To Be Under Direction Of Engineer, 

Consultant And Executive Engineer (Dev.) 

 

Clause-27 All works to be executed under the contract shall 

be executed under the direction and subject to 

the approval in all respects of the Engineer and 

Executive Engineer (Dev.) for the time being, 

who shall be entitled to direct at what point or 

points and in what-manner they are to be 

commenced, and from time to time carried on. 

42 Decision Of Project Director To Be Final 

 

Clause-28 Except where otherwise specified in the contract 

and subject to The powers delegated to him by 

authority under the Code rules then in force, the 

decision of the Project Director shall be final, 

conclusive, and binding on all parties to the 

contract upon all questions relating to the 

meaning of the specifications, design, drawings, 

and instructions hereinbefore mentioned and as 

to the quality of workmanship, or materials used 

on the work, or as to any other question claim, 

right, matter or the thing whatsoever in any way 

arising out of, or relating to the contract, design, 

drawings, specifications, estimates, instructions, 

orders of these conditions, or otherwise 

considering the works, or the execution, or 

failure to execute the same, whether arising, 

during the progress or the work, or after the 

completion on abandonment thereof. 

43 Lump Sum In Estimates 

 

Clause-29 When the estimate on which a tender is based 

includes one or more items with lump sum rates 

or lump sum amount the Contractor shall be 

entitled to payment in respect of such items on 

the rates entered in this contract with the 

detailed specifications and the analysis of the 
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rates on which the contract price is calculated. 

Where part of the work is done or the 

specifications are altered the Contractor will 

submit his own rate and payment shall be 

controlled in the same way as if the item of work 

was done outside the current Government 

Schedule of Rates applicable in the case in 

accordance with the procedure laid down in 

Clause 14. 

Provided always that in case of the percent Rate 

tenders, no premium as quoted for the main 

tender as also that quoted in clause 14 ( which 

will be the same premium as for the main 

tender) shall be payable for any items of work 

including the lump   sum items or market rates 

which are outside the Current Government 

Schedule of Rates. 

44 Action Where No Specification 

 

Clause-30 In the case of any class of work for which there 

is no such specification as is mentioned in Rule I 

such work shall be carried out in accordance 

with the Sind P.W.D. specifications and in the 

event of there being no Sind P.W.D. 

specification, then in such case the work shall be 

carried out in all respects in accordance with the 

instructions and requirements of the Executive 

Engineer (Dev.). The payment for such items of 

work shall be made in accordance with the 

procedure laid down in Clause 14 for items of 

work outside the Current Government Schedule 

of Rates. 

45 Contractors Percentage Whether Applied To 

Net Or Gross Amount Of Bill 

 

Clause-31 The percentage referred to in the tender shall be 

deducted from/added to the gross amount of the 

bill before deduction the value of any stock 

issued. 

46 Refund Of Quarry Fees And Royalties 

 

Clause-32 All quarry fees; royalist, octroi, dues, ground 

rents, local and Government taxes and Rates etc. 

relating directly or indirectly to the execution of 

the works under this contract shall be paid by 

the contractor as a final charge and no refund on 

this account shall be allowed by the University. 

47 Compensation under the workmen's 

compensation act. 

 

Clause-33 The Contractor shall be responsible for and shall 

pay any compensation Act, 1923 (VIII of 1923), 

(hereinafter called the said Act) as amended 

upto date for injuries caused to the workmen. If 

such compensation is paid by University as 

principal under sub-section (1) of section 12 of 

the said Act on behalf of the Contractor; it shall 

be recoverable by University from the 

Contractor under sub-section (2) of the said 

section such, compensation shall be recovered in 

the manner laid down in Clause above. The 

contractor shall also discharge all other 

liabilities in relation to the current Government 

or local legislation with respect. to the Labour 

Laws and other Fringe benefits like Health and 

Insurance cover. Old Age Benefits etc. for all his 

labour including the administrative and 

supervisory staff. 

48 Claim For Quantities As Per Scope Of Work 

Shown On Drawings 

 

Clause-

34A 
The quantities of different items of work shown 

in the schedule B attached to this tender, are 

only approximate The actual quantities of 

different items as done at Site will be controlled 

by the detailed drawings and the actual 

requirements at site of work. No claim 

whatsoever will be entertained on account of 
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excess or reduction in the scope of work as 

shown on the drawings.  

49 ----- do---- Clause-

34B 
Where due to the change of specification or 

scope or work or due to additions in size and 

quantum of the work the total cost of the work 

increases upto 30% at the cost as shown in the 

MEMORANDUM ( Excluding those case there 

the total cost the increased due to any claim of 

the contractor or the escalation in the rates/cost 

subject to its sanction ) the Contractor shall be 

bound to car y out the same at the same rates 

and under the same conditions as for the same at 

the same rates and under the same conditions as 

for the main tender. In case where the total cost 

is likely to increase beyond 30% of the amount 

shown in the MEMORANDUM it will be 

optional for the Contractor to decline to take up 

the additional work provided always that no 

work shall be left in incomplete or in unfinished 

shape irrespective of the total Cost of the work. 

Where, however, the Contractor agrees to take 

up the additional work, there shall be no 

financial limit to it and that the entire work shall 

be done at the same rates and under the same 

terms and conditions as the main tender. 

50 Employment Of Feminine Labour 

 

Clause-35 The Contractor shall employ any feminine; 

convict or other labour of a particular kind of 

class if ordered in writing to do so by the 

Executive Engineer (Dev.). 

51 Claim For Compensation For Delay In The 

Execution Of Work 

 

Clause-36 No compensation shall be allowed for any delay 

caused in the starting of the work on account of 

acquisition of land or, in the case of clearance 

works on account of any delay in accordance 

with the sanction to estimates. 

52  Clause-37 No compensation shall be allowed for any delay 

in the execution of the work on account of water 

standing in borrow pits or compartments or on 

the land or the approach road etc. The rates are 

inclusive of hard or cracked soil, excavation 

mud, subsoil water or water standing in borrow 

pits and no claim for an extra rate shall be 

entertained, unless otherwise expressly 

specified. 

53 Entering Upon Or Commencing Any Portion 

Of Work 

 

Clasue-38 The Contractor shall not enter upon or 

commence any portion of work except with the 

written authority and instructions of the 

Executive Engineer (Dev.) or of his subordinate- 

Incharge of the work. Failing such authority the 

contractor shall have not claim to ask for 

measurements of or payment for work. 

54 Minimum age of persons employed. The 

employment of donkeys or other animals 

 

Clasue-39 (i) No contractor shall employ any person 

who is under the .age of 12 years. 

(ii) No contractor shall employ donkeys or 

other animals with breeching of string or   thin 

rope. The breeching must be at least thread 

should be of tape (Nawar). 

(iii) No animal suffering from sores, 

lameness or emaciation or which is immature 

shall be employed or the work. 

(iv) The Contractor shall not employ any 

labour who has any contagious disease or is a 

habitual narcotic user or is as sick and unfit for 

manual labour as to create a hazard for his 

health or life. 

(v) The Executive Engineer (Dev.) or his 
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subordinate is authorized to remove from the 

work any person or animal found working which 

does not satisfy these conditions and no 

responsibility shall be accepted by the 

University for any delay caused in the 

completion of the work by such removal. 

Any Contractor who does not accept these 

conditions shall not be allowed to tender for 

works and his name shall be removed from the 

list of Contractors. 

54 Pakistan Timber To Be Used 

 

Clause-40 As for as possible Pakistan Timbers shall be 

used and where for any reason this is not 

practicable preference shall be given to imported 

timber of approved origin and quality. 

55 Certificate For Concessionary Freight Of 

Charges From The Railway 

 

Clause-41 If any materials are required to be conveyed by 

rail, the Contractors will be granted certificates 

by the Executive Engineer (Dev.) to the effect 

that the materials are required for University 

works thereby enabling them to have the benefit 

as allowed under the rules from the railway. In 

case, however, such a concession is withdrawn 

by the railway at any time', no claim shall be 

made against University on this account. 

56 Recovery Of Dues From Contractor As 

Arrears Of As Land Revenue 

Clause-42 Any sum due to the University by the Contractor 

shall be liable for recovery as arrears of Land 

Revenue. 

57 

Partnership Of M.L.As Is Forbidden 

 

Clause-43 The Contractor shall certify that no member of 

Legislative Assembly is in partnership with him 

and that University will have the right to 

terminate the contract at any stage if it is 

discovered that a member of Legislative 

Assembly or Parliament is a partner in the 

Contract. 

58 Payment Of Taxes 

 

Clasue-44 The contractor firmly holds himself responsible 

to get himself registered under Income Tax and 

Sales Tax Rules and to pay these and all other 

Government and local taxes due to him from 

time to time in accordance with the Government 

instructions. 

59 Interest Or Share Of University Servant In 

The Work 

 

Clause-45 The Contractor shall certify that no University 

Servant, Government servants or a servant of a 

Corporate Body directly controlled by the 

Government has directly or indirectly any share 

or interest in this work.  

60  Clause-46 The Contractor will not be allowed to withdraw 

his tender and ask For the return of earnest 

money before expiry of the period of three 

months, commencing from the date of opening 

of the tender and that if it is withdrawn in 

violation of this condition earnest money shall 

be forfeited. 

61  Clause-47 Notwithstanding anything contained in any 

clause of this contract and further 

notwithstanding the fact that the final 

completion Certificate has been awarded to the 

Contractor and his 50% Security deposit 

refunded, the liability of the Contractor for the 

purpose of" Defect Liability" shall extend for the 

period of 12 months from the date of issue of the 

completion Certificate for removal including 

replacement of any defect found in the works 

due to construction or any other cause directly 

attributed to and a result of defective work or 

negligence in carrying out the work. The 
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remaining 50% security deposit will be refunded 

after 12 months after removal of defects, if any. 

62  Clause-48 The Contractor shall employ at his cost at the 

site of work for effective planning, supervision 

and control of the work, adequate, full time 

Project Director Engineering staff and trained 

and experience licensed electricians and 

mechanics of respective trade in addition to the 

usual team of following scales: 

Work costing upto Rs. 15.0 lacs         : 

 A Diploma holder. 

Work costing over Rs. 15.0 Lacs         : 

 A Professional Engineer  

Registered with Pakistan 

Engineering Council. 

Such persons work on the job shall be deemed to 

the authorized agents at site of the Contractor 

and shall receive all orders & instructions of the 

Executive Engineer (Dev.), Engineer and 

Consultants or their authorized representatives 

and shall also be responsible to maintain a work-

order book and other registers at Site and shall 

forth with take actions to carry out the orders 

and instructions. 

63  Clause-49 If any question, difference or objection 

whatsoever shall arise in any way contracted 

with or arising out of this instrument or the 

meaning or objections of any part thereof, the 

rights, duties or liabilities of either party, then 

save in so far as the decision of any such matter 

is hereinbefore provide for as has been so 

decided, every such matter including whether its 

decisions has been otherwise provided for and or 

regards the right of and obligations of the parties 

as the result of such termination shall be referred 

for arbitration to such person or a board with the 

mutual consent of the Executive Engineer (Dev.) 

and the Contractor and his decision shall be final 

and binding and where the matter involves a 

claim for or the payment recovery or deduction 

of money, only the amount, if any awarded in 

such arbitration shall be payable or recoverable 

in respect of the matter so referred. 

64 Force Majeure 
 

Clause-50 The parties shall not be considered to be at 

default in the execution of their contractual 

obligations or any of them to the extent that the 

execution of such obligations or any of them is 

delayed or omitted by cause of force Majeure. 

Each part will advise the other party by written 

notice within 30 days of the occurrence of any 

such case force Majeure employed therein shall 

mean acts of the Public enemy wars (whether 

declared or not) hostilities, revolutions, civil 

disturbances, epidemics, fires, floods, earth 

quakes, weather causes of similarly nature 

which render the performance of this agreement 

unfeasible and inspite of the exercise is unable 

to overcome. 

65 Mobilization Advance Clause-51 Mobilization Advance up to 10 % of the 

Contract Price stated in the Letter of 

Acceptance shall be paid by the Procuring 

Agency to the Contractor on the on following 

conditions: 

(i) on submission by the Contractor of a 

Mobilization Advance Guarantee 
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for the full amount of the Advance in the 

specified form from a 

Scheduled Bank in Pakistan to the Procuring 

Agency; 

 

(ii) Contractor will pay interest on the 

mobilization advance at the rate of 

10% per annum on the advance; and 

 

(iii) This Advance including the interest shall be 

recovered in 5 equal 

installments from the five (05) R.A bills and in 

case the number of bills 

is less than five (05) then 1/5th of the advance 

inclusive of the interest 

thereon shall be recovered from each bill and the 

balance together with 

interest be recovered from the final bill. It may 

be insured that there is 

sufficient amount in the final bill to enable 

recovery of the 

Mobilization Advance. 
   

 

 

 

CLAUSE - 52 

 

 

Environmental Health & Safety/ Construction Safety 

 

Construction and renovation activities that could be classified as construction include building 

renovations, excavation and trenching operations, painting, masonry, and certain activities associated 

with building systems such as HVAC, plumbing, and electrical supply. 

Construction work can be particularly hazardous. The use of personal protective equipment, fall 

protection, fire safety, electrical safety, and other precautions are essential for safe construction 

work.  

The following rules apply to construction sites: 

 Heed all warning signs that have been posted. 

 Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block, 

or otherwise secure the load as soon as possible. 

 Avoid placing unusual strain on equipment or materials. 

 Be prepared for unexpected hazards. BE ALERT! 

 Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that 

doesn't require as much precision. Never let too little sleep jeopardize your safety. 

 If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know 

what you are doing, what the risks are, and how to protect yourself. 

 Think of safety as one of your most important job responsibilities. Before starting each job, plan 

it out. Think about tools, materials, and protective equipment you will need and the procedures 

you will follow. 

 Keep your work area clear of potential hazards such as items that you could trip over or bump 

into, materials that could catch fire, or chemicals that could spill. 

 Never ignore a safety hazard. Either fix it or report it. 

 Report all incidents and near misses to your supervisor and the Office of Safety. 

 Know what to do in an emergency. There isn't time to review procedures when an emergency 

situation occurs. If you are unsure, ask your supervisor before you begin the job. 
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CLAUSE - 53 

 

The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and as per 

actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates Committee, 

Government of Sindh from time to time. 

 Item 

Rate provided 

in Schedule of 

Rates 

Unit 
Rate Allowed 

w.e.f 
01-07-2011 

Cost Difference 

payable/ 

recoverable w.e.f. 

Remarks 

M.S. Bars (Tor)       
Cement (OPC)      
Bricks  

9”x4 ½”x3” (First Class) 

     

Deodar Wood (First 

Quality)  
     

Partal Wood      
Bitumen      
Any other item if 

notified by Standing 

Rates Committee, 

Government of Sindh 

     

 

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of contract, the 

difference will be payable to or, as the case may be recoverable from the contractor. The effect of the revision of the 

prices will be confined to the quantity of the items which is actually consumed after the date of such revision.                      

Not Applicable (N/A) 

 

 

CLAUSE - 54 

 

The electric and water connection will be provided at one point respectively near the site of work. The 

Contractor will be responsible for further distribution where ever required including making complete 

arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including 

service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be 

recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which water 

is used.  

 

 

CONTRACTOR.     ENGINEER. 

 

Witness.      Witness 

 

1.  ________________    1.  _________________ 

2.  ________________    2.  _________________ 

 
 

Executive Engineer (Dev.) 

 

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it has 

been correctly prepared/executed. 
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BILL OF QUANTITIES 
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BILL OF QUANTITIES 

 

MEHRAN UNIVERISTY OF ENGINEERING & TECHNOLOGY, JAMSHORO 

 
INTERNAL/ EXTERNAL ELECTRIFICATION, COMPUTER NETWORKING AND AIR-CONDITIONING 

WORKS OF MEHRAN UNIVERSITY SCIENCE & TECHNOLOGY PARK AT MUET, JAMSHORO. 

SCHEDULE-B 
 

SUMMARY OF COST FOR ELECTRICAL WORKS 

 

S.# Description Amount in Rs. 

1. A. Schedule Items  
   

2. B. Non Schedule Items  
   

 Grand Total Cost (A+B)  

 

 

 

 

 

Contractor 

Executive Engineer (Development) 
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BILL OF QUANTITIES 

 

MEHRAN UNIVERISTY OF ENGINEERING & TECHNOLOGY, JAMSHORO 

 
INTERNAL/ EXTERNAL ELECTRIFICATION, COMPUTER NETWORKING AND AIR-CONDITIONING 

WORKS OF MEHRAN UNIVERSITY SCIENCE & TECHNOLOGY PARK AT MUET, JAMSHORO. 

SCHEDULE-B 
 

SUMMARY OF COST FOR ELECTRICAL WORKS 

 

A   Scheduled Items     

1. Section "A" Internal Electrification Rs.  

2. Section "B" Light Fittings & Fixtures Rs.  

3. Section "C" Distribution Boards & Feeders Rs.  

4. Section "D" Main & Sub-Main Cables Rs.  

5. Section "E"  Voice System Rs.  

Cost of Schedule Items “A” Rs.  

B   Non-Scheduled Items   

6. Section "F" Internal Electrification   Rs.  

7. Section "G" Light Fittings & Fixtures  Rs.  

8. Section "H" Distribution Boards & Feeders  Rs.  

9. Section "I" Earthing  Rs.  

10. Section "J" Cable Containment Rs.  

11. Section "K" Fire Alarm System Installation                          Rs.  

12. 
SECTION "L":  ICT Security System (CCTV System) 

Rs.  

13. 
SECTION "M": Installation & Wiring Of Computer Power System Multi-

Outlet Boxes Rs.  

14. SECTION "N":  Computer Data System Rs.  

15. SECTION "O" : Voice System Rs.  

16. SECTION "P" : Projection System For Exhibition hall Rs.  

Cost of Non-Schedule Items “B” Rs. 
 

Overall Cost of  (A+B) Rs. 
 

 

 

 

 

 

 

Contractor 

Executive Engineer (Development) 
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BILL OF QUANTITIES 

 

MEHRAN UNIVERISTY OF ENGINEERING & TECHNOLOGY, JAMSHORO 

 
INTERNAL/ EXTERNAL ELECTRIFICATION, COMPUTER NETWORKING AND AIR-CONDITIONING 

WORKS OF MEHRAN UNIVERSITY SCIENCE & TECHNOLOGY PARK AT MUET, JAMSHORO. 

SCHEDULE-B 

SHEDULE  ITEMS  

Section "A" Internal Electrification  Schedule Items 

  

S.No. ITEM DESCRIPTION QTY UNIT 
RATE       

(RS.) 

TOTAL 

AMOUNT 

(RS.) 

1 Providing & Laying of wiring for light or fan 

point with 2-3/0.029 PVC insulated cable in 

20mm dia (3/4") PVC conduit recessed in wall or 

column as required. (ESI # 124 Page #15). 

345 
P. 

Point 
1,130.00 389,850.00 

2 Providing & Laying of wiring for plug point with 

2-3/0.029 S/C, PVC insulated cable in 20mm dia 

(3/4") PVC conduit recessed in the wall or 

column as required. (ESI # 126 Page # 15) 

65 
P. 

Point 
985.00 64,025.00 

3 Providing & Laying (Mains or Sub-Mains) PVC 

Insulated with size 2-7/0.029 wire copper 

conductor in (3/4" dia) PVC Conduit recessed in 

wall or column as required. (Lighting Circuit), 

(ESI#10, P#2) 

695 Mtr. 222.00 154,290.00 

4 Providing & Laying (Mains or Sub-Mains) PVC 

Insulated with size 2-7/0.036 wire copper 

conductor in (3/4" dia) PVC Conduit recessed in 

wall or column as required. (Power A/C Circuit), 

(ESI # 11, P # 2) 

314 Mtr. 252.00 79,128.00 

5 Providing & Laying (Mains or Sub-Mains) PVC 

Insulated with size 2-7/0.044 (6mm2) wire copper 

conductor in (3/4" dia) PVC Conduit recessed in 

wall or column as required. (2TN AC Circuit), 

(ESI#12, P#2) 

1,340 Mtr. 341.00 456,940.00 

6 Providing and fixing of flush type, 2/3 pin, 5 

Amps, S.P, plug socket, switch. (ESI # 226 Page 

# 33). 

65 No. 151.00 9,815.00 

7 Providing and fixing of flush type, 3 pin, 15 

Amps, S.P, plug socket, switch. (ESI # 227 Page 

# 33). 

38 No. 162.00 6,156.00 

COST OF SECTION "A " 1,160,204.00 

Premium Above/ Below  

 

 

 

Total 
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SHEDULE  ITEMS  

Section "B" Light Fittings & Fixtures  

      

S. 

No. 
DESCRIPTION QTY UNIT RATE (Rs.) AMOUNT (Rs.) 

1 Providing installing and connecting of 

Millat/Asia/Pak Fan make (or to be approved by EI), 

56" sweep celling fan complete with fan dimer, 

canopy, down rod, etc. including fixing of fan 

dimmers in the given and making holes on both side 

of down rod and wiring it with 1.5 mm twin core., 

450/750 V grade pvc/pvc + 1-1.5mm ECC and also 

providing of 16 mm dia mild steel fan hook on R.C.C 

roof or beam as required. Complete in all respect with 

all accessories (ESI # 235, P # 34) 

19 No. 3,185.00 60,515.00 

2 Providing & fixing Bakelite ceiling rose with two 

terminals. (ESI # 228, P # 33) 20 No. 72.00 1,440.00 

3 Providing installing of 60W wall bracket fan ESI# 

236, P#34 
12 No. 2,791.00 33,492.00 

4 Providing and fixing of SP 10 A Switches with fancy 

sheets to house plug-socket, switch or regulator etc. 

on a given prepared board (Approx. Quantity) 

(ESI#219, P#33) 

        

  Size 78 mm x 83 mm x 56 mm (LxWxD) 289 No. 54 15,606.00 

COST OF SECTION "B" 111,053.00 

Premium Above/ Below  

 

 

 

Total 
 

 

 

 

SHEDULE  ITEMS  

Section "C" Distribution Boards & Feeders  

      

S. 

No. 
DESCRIPTION QTY UNIT 

RATE 

(Rs.) 

AMOUNT 

(Rs.) 

1 Providing, installing connecting & commissioning of the 

following Distribution Boards (DBs) fabricated of 14 

SWG steel clad, cubical design with hinged door cover, 

wall (recessed) mounted, factory assembled, suitable for 

3 phase, 4 wire, 500 volts, 50 Hz A.C Power Supply 

Complete with copper cable lugs, glands, neutral link, 

earth block, terminal block etc. & having following 

configurations. (All equipment rated to 5 kA short 

circuit rating and 50 ºC ambient temperature at 415V). 

Panel enclosure to comply with IP-50. 

        

1.1 LPDB-GF         

Incoming         

01 - 60 A, T.P M.C.C.B (XS-100NS) (ESI #  207, P # 

31). 
1 No. 9,261.00 

                  

9,261.00  
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01-Providing & fixing digital voltmeter size 96/96mm 

500 V as required & as per instruction of Engineer 

Incharge (EI) (ESI # 285, P # 41)  

1 No. 999.00 
                     

999.00  

Outgoing         

15 - 15 A, S.P, M.C.Bs (ESI # 203, P # 31) 
15 No. 916.00 

               

13,740.00  

45- 10 A, S.P, M.C.Bs (ESI # 203, P # 31) 
45 No. 916.00 

               

41,220.00  

1.2 LPDB-Exchibition Hall         

Incoming          

01 - 80 A, T.P M.C.C.B (XS-100NS) (ESI #  207, P # 

31).  
1 No. 9,261.00 

                  

9,261.00  

Outgoing         

15 - 10 A, S.P, M.C.Bs (ESI # 203, P # 31) 
15 No. 916.00 

               

13,740.00  

09 - 20 A, S.P, M.C.Bs (ESI # 203, P # 31) 
9 No. 916.00 

                  

8,244.00  

06- 16 A, S.P, M.C.B (ESI # 203, P # 31) 
6 No. 916.00 

                  

5,496.00  

1.3 CDB-GF (UPS)         

Incoming          

01 - 40 A, T.P M.C.C.B (XS-100NS) (ESI #  207, P # 

31). 
1 No. 9,261.00 

                  

9,261.00  

Outgoing         

21-16A, SP M.C.BS (ESI # 203, P # 31) 
21 No. 916.00 

               

19,236.00  

1.4 PDB-AC GF         

Incoming          

01 - 100 A, T.P M.C.C.B (XS-100NS) (ESI #  207, P # 

31). 
1 No. 9,261.00 

                  

9,261.00  

Outgoing         

06- 20A, SP M.C.B (ESI # 203, P # 31) 
6 No. 916.00 

                  

5,496.00  

15- 16A, SP M.C.B (ESI # 203, P # 31) 
15 No. 916.00 

               

13,740.00  

1.14 

MAIN DISTRIBUTION BOARD         

Incoming          

01- 300A, TP M.C.C.B  (ESI#210, P# 31) 
1 No. 

        

39,401.00  

               

39,401.00  

01- Volt meter 500V with (VSS) (ESI#285, P#41) 
1 No. 999.00 

                     

999.00  

01- Amp meter 1000A +ASS (ESI#284, P#41) 
1 No. 1,054.00 

                  

1,054.00  

03- Indication lights  
3 No. 789.00 

                  

2,367.00  

03- CT (Current Transformer) (ESI#271, P#39) 
3 No. 1,411.00 

                  

4,233.00  

01-Surge Protector  1 Job.     

Outgoing         

01- 100A, TP MCCB 15KA  (XS-100NS) (ESI #  207, P 

# 31). 1 No. 
          

9,261.00  

                  

9,261.00  

01- 125A, TP MCCB 15KA  (XS-225NS) (ESI #  208, P 

# 31). 1 No. 
        

25,541.00  

               

25,541.00  

03- 60A,  TP MCCB (XS-100NS) (ESI #  207, P # 31). 
3 No. 

          

9,261.00  

               

27,783.00  
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01- 80A,  TP MCCB (XS-100NS) (ESI #  207, P # 31). 
1 No. 

          

9,261.00  

                  

9,261.00  

01- 40A,  TP MCCB (XS-100NS) (ESI #  207, P # 31). 
1 No. 

          

9,261.00  

                  

9,261.00  

COST OF SECTION "C " 
             

288,116.00  

Premium  Above/ Below  

 

 

 

Total 
 

              

 

SHEDULE  ITEMS  

 

SECTION "D" MAIN & SUB-MAIN CABLES 
 

  

S. 

No. 
DESCRIPTION QTY UNIT 

RATE 

(Rs.) 

AMOUNT 

(Rs.) 

1 Providing & laying (main OR sub-main cable) pvc insulated & 

PVC sheeted with 4-core copper conductor 300/500 volts size 

6mm2  (ESI#100, p#12 

0 MTR. 
              

500.00  

                                

-    

1.1 Providing & laying (main & sub-main cable) pvc insulated & 

PVC sheeted with 4-core copper conductor 300/500 volts size 

10mm2  (ESI#101, p#12 
35 MTR. 

              

742.00  

                

25,970.00  

1.2 Providing & laying (main & sub-main cable) pvc insulated & 

PVC sheeted with 4-core copper conductor 600/1000 volts size 

16mm2  (ESI#102, p#12 
60 MTR. 

          

1,300.00  

                

78,000.00  

1.3 Providing & laying (main & sub-main cable) pvc insulated & 

PVC sheeted with 4-core copper conductor 600/1000 volts size 

25mm2  (ESI#103, p#12 
10 MTR. 

          

1,909.00  

                

19,090.00  

1.4 Providing & laying (main & sub-main cable) pvc insulated & 

PVC sheeted with 4-core copper conductor 600/1000 volts size 

35mm2  (ESI#104, p#12 
60 MTR. 

          

2,529.00  

              

151,740.00  

 1.5 Providing & laying (main & sub-main cable) pvc insulated & 

PVC sheeted with 3-core  copper conductor 300/500 volts size 

2.5mm2 (For External Lights)  (ESI#65, p#8) 
210 MTR. 

              

178.00  

                

37,380.00  

2 Providing laying & connecting of hard drawn Copper wire  from 

Main LT Panel to the Distribution Boards (DBs) in PVC conduit 

a detail below recessed in the RCC or on surface / concealed in 

wall or column as required, complete in all respect and entire 

satisfaction of consultant / owner. 

        

2.1 LPDB-GF1 GF2         

  Providing & laying of PVC copper conductor size 2-10 mm² as 

E.C.C with wiring of already laid conduit recessed in 

wall/ground/floor as required. (ESI#12, P#2 

120 Meter 341.00 40,920.00 

2.3 PDB-A/C-         

Providing & laying of hard drawn bare copper conductor size 16 

mm² as E.C.C with wiring of DB-A/C in 3" dia rigid PVC 

conduit recessed in wall/ground/floor as required.  (ESI#14, P#2) 
140 Meter 641.00 89,740.00 

2.4 PDB (General Power)         

  
Providing & laying of stranded  bare copper conductor size 2-70 

mm² as E.C.C. 
100 Meter 2,450.00 245,000.00 

COST OF SECTION "D " 

              

687,840.00  

Premium  Above/ Below  

 

 

Total   
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SHEDULE  ITEMS  
 

SECTION "E" : VOICE SYSTEM       

      

S. 

No. 
ITEM DESCRIPTION QTY UNIT RATE (Rs.) 

AMOUNT 

(Rs.) 

1 Providing & fixing channel patti 1" required as per 

instruction of E.I (from the switch or patch panel to 

computer outlets) (ESI#296, P#43) 
1200 rft. 

                

40.00  

               

48,000.00  

COST OF SECTION "E"  

         

48,000.00  

Premium Above/ Below   

 

 

 

Total 
 

 

Non Schedule Items 

Section "F" Internal Electrification  Non Schedule Items 

S.No. ITEM DESCRIPTION QTY UNIT 
RATE 

(RS.) 

TOTAL 

AMOUNT 

(RS.) 

1 Providing and fixing of Plastic Back Box to 

accommodate mains or sub mains switches, plug 

socket units, etc. on a given prepared board, 

recessed in the wall, as required. (Approx. 

Quantity)          
Size 78 mm x 83 mm x 56 mm (LxWxD) 186 No.   

TOTAL COST OF SECTION "F"  (Rs.)  

               

Section "G" Light Fittings & Fixtures  

1. Providing, installing, fixing and connecting of 

following light fixtures with lamps, chokes, 

starters, capacitors etc, complete with all internal 

connections and all fixing and mounting 

accessories. Jobs includes rod and wiring as given 

in drawing. 

      

  

1.1 Supply & installation of 8W LED DOWN lighter 

(N.S.I)  

16 No.  
 

1.2 Supply & installation of 14W LED lamp mirror 

light  (N.S.I)  

5 No.  

 

1.3 Philips Make  DN - 024B,  20W LED, recessed/ 

Surface square shape or equivalent quality, as 

approved by Engineer Incharge.( 2'x2' Light 

Panel) 

38 No.  

 

1.4 Supply & installation of 10W LED DOWN lighter 

(N.S.I)  

82 No.  
 

1.5 Supply & installation of 12 nos chandelier with 

18W lamps approved by consultant engineer 

incharge (Basic price RS.25000.00) 

0 No.  

 

1.6 Supply & installation of Surface Square Shape 

light 12W 1'x1' LED light 

0 No.  

 

1.7 Supply & installation of 23W of bulk head light 

(N.S.I) 

18 No.  

 

1.8 Malit/Wahid/Pak Fan make or equivalent quality, 

as approved by Engineer Incharge 8" sweep 

capacitor with shutter, 2 way option plastic 

exhaust fan complete with capacitors including 

making of hole in wall to accommodate the fan & 

repairing good the damages. 

3 Nos.  
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1.9 Providing & installing of plastic Fan Box for 

ceiling fan and its wiring complete in all respect 

and accessories including steel hook for 

supporting the ceiling fan & plastic cover to cover 

the fan box. 

19    

 

1.10 Providing and fixing of Post Light LED Lamp 23 

Watt With 6' Pole Height.  

5 Nos.  

 

1.11 Providing and fixing of Post Light LED Lamp 23 

Watt With 10' Pole Height.  

21 Nos.  

 

1.12 Providing and fixing of under water/planter 23 

watt LED lamp 

8 No.  
 

1.13 Providing and fixing of Spike planter light, 30 

watt Complete With 1 Meter Water /Weather 

Proof Cable 

8 No.  

 

1.14 Providing and fixing of Track light With PAR 38 

Lamp, 5 lights in Each Set, Complete With All 

Respects.  

4 SET.  

 
TOTAL COST OF SECTION "G"  (Rs.)    

 
Section "H" Distribution Boards & Feeders  

1. Providing, installing connecting & commissioning 

of the following items on Distribution Boards 

(DBs) fabricated of 14 SWG steel clad, cubical 

design with hinged door cover, wall (recessed) 

mounted, factory assembled, suitable for 3 phase, 

4 wire, 500 volts, 50 Hz A.C power supply 

complete with copper cable lugs, glands, neutral 

link, earth block, terminal block etc. & having 

following configuration. (All equipment rated to 5 

KA short circuit rating and 50 °C ambient 

temperature at 415V). Panel enclosure to comply 

with IP-50   

      

  

1.1 LPDB-GF, Exhibition hall 2 No   
Incoming       
03-Phase (R.Y.B) indication lamps 220V Model 

8LP2T1LM, Make Lovato (Italy) or equivalent 

quality, as approved by Engineer Incharge. 

6 No.  

 

  03-Control fuse with base 2A Model VLC-10 ETI 

Slovenai or equivalent quality, as approved by 

Engineer Incharge. 

6 No.  

 

1.2 CDB-GF 1 No   
Incoming         
03-Phase (R.Y.B) indication lamps 220V Model 

8LP2T1LM, Make Lovato (Italy) or equivalent 

quality, as approved by Engineer Incharge. 

3 No.  

 
03-Control fuse with base 2A Model CH-10 ETI 

Slovenai or equivalent quality, as approved by 

Engineer Incharge. 

3 No.  

 

1.3 DB-A/C GF 1 No   
Incoming         
03-Phase (R.Y.B) indication lamps 220V Model 

8LP2T1LM, Make Lovato (Italy) or equivalent 

quality, as approved by Engineer Incharge. 

3 No.  

 
03-Control fuse with base 2A Model CH-10 ETI 

Slovenai or equivalent quality, as approved by 

Engineer Incharge. 

3 No.  
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2 Providing of Main Distribution Board (MLT) 

fabricated of 14 SWG sheet steel clad, free 

standing, floor mounting type for 3 phase, 500 

volts, 50 Hz, A.C Power supply and having the 

following configurations. (All equipment to be 

rated minimum 25 kA short circuit). 

1 No.  

 

2.1 Fabrication of LPDB'S, DB-AC'S CDB'S  

fabricated of 14 SWG sheet steel clad, wall  

mounting type for 3 phase, 500 volts, 50 Hz, A.C 

Power supply and having the following 

configurations.  

5 No.  

 
TOTAL COST OF SECTION "H"  (Rs).  

 
Section "I" Earthing  

1. Providing, marking and testing of earth points 

with 2' x 2' x 1/8" thick copper plate buried 5 

meter deep or to the depth of permanent water 

level whichever is less covered with charcoal and 

lime in specified ratio confirming to specification 

and drawing. 

 

2 

Job  

 

2. Providing drawing, connecting & testing of 2-

70mm² bare copper conductor as earthing leads in 

32 mm dia G.I pipe buried in ground or connected 

in R.C.C or masonry as required from Panel 

Board to the earth plate including making of 

18"x18" cement concrete chamber duly plastered 

and cover with R.C.C Slab, including, providing 

& fixing of plug for watering, complete with all 

accessories and fasteners and as per drawing & 

specification. 

 

2 

Job  

 

3. Providing fixing and connecting of 50x5x1200 

mm thick copper earth terminal blocks. 
2 

Job  
 

4. Providing and fixing of bare copper conductor 

size 1-1.5mm2 as Earth Continuity Conductor 

(ECC) with any given mains or sub-mains in all 

system of wiring including metallic electrical 

accessories. (Approx. length) 

 

3143 

Meter  

 

5. Providing and fixing of bare copper conductor 

size 1-2.5mm2 as Earth Continuity Conductor 

(ECC) with any given mains or sub-mains in all 

system of wiring including metallic electrical 

accessories. (Approx. length) 

 

1,656 

Meter  

 

6. Providing and fixing of bare copper conductor 

size 1-4mm2 as Earth Continuity Conductor 

(ECC) with any given mains or sub-mains in all 

system of wiring including metallic electrical 

accessories. (Approx. length) 

 

940 

Meter  

 

7 Providing and fixing of bare copper conductor 

size 1-6mm2 as Earth Continuity Conductor 

(ECC) with any given mains or sub-mains in all 

system of wiring including metallic electrical 

accessories. (Approx. length) 

 

670 

Meter  
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TOTAL COST OF SECTION "I" (Rs.)  

             
Section "J" Cable Containment 

a)      

1 Supply and Installation of medium duty G.I cable 

tray with elbows, Tee and all fixing accessories 

(Z-Channel, Iron Bracket, nut and bolts etc.) as 

per drawings and specifications complete in all 

respects. 

 

      

  

a) 16 SWG perforated cable tray with 18 SWG solid 

cover 12" Wide x 4" Deep Cable tray. 

 

200 Rft 

 

 

TOTAL COST OF SECTION "J"  (Rs).              

 
Section "K" FIRE ALARM SYSTEM INSTALLATION 

1. Supply, Testing & Commissioning of Fire Alarm 

Panel with built-in Power Supply and battery 

backup. Complete in all respect with all 

accessories (Make MANVIER Fire control 

panel(1-loop) or equivalent as approved by 

Engineer Incharge). 

 

1 No. 

 

 

2. Supply, Testing & Commissioning of Optical 

Smoke Detector with base. Complete in all 

respect with all accessories (Make MANVIER or 

equivalent as approved by Engineer Incharge). 

 

9 No. 

 

 

3 Supply, Testing & Commissioning of Heat 

Detector (ASA) with base. Complete in all respect 

with all accessories (Make MANVIER or 

equivalent as approved by Engineer Incharge). 

2 No. 

 

 

4 Supply, Testing & Commissioning of Sounder 

Beacon with base. Complete in all respect with all 

accessories (Make MANVIER or equivalent as 

approved by Engineer Incharge). 

4 No. 

 

 

5 Supply, Testing & Commissioning of Manual Call 

points (Housing Red). Complete in all respect 

with all accessories (Make MANVIER or 

equivalent as approved by Engineer Incharge). 

 

4 Nos. 

 

 

6 Supply, Testing & Commissioning of Fire 2X1.5 

mmsq PVC/Shielded Fire rated (BELDON UK) 

System Cable. Complete in all respect. 

 

900 Mtr. 

 

 

7 Testing & Commissioning of Fire Alarm System. 

 
1 Job 

 
 

TOTAL COST OF SECTION "K"  (Rs.)  

 

SECTION "L": ICT SECURITY SYSTEM (CCTV SYSTEM) 

1 Indoor IPS Cameras  4 Nos   

2 Mount 4 Nos   

3 Outdoor IP Cameras 2 Nos   

4 
Mount  

 
2 Nos 

 
 

5 Power Supply 6 Nos   

6 DVR 24 Hour Recording Complete With All 

Accessories  1 Job 
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7 LED 55" Screen With HDMI & VGA Inputs 

 
2 Nos 

 
 

TOTAL COST OF SECTION "L"               

SECTION "M": INSTALLATION & WIRING OF COMPUTER POWER SYSTEM MULTI OUTLET BOXES 

 

1 
 

Providing and fixing of copper conductor size 1-

1.5 mm2 copper conductor as earth continuity 

conductor (ECC) with any given main or sub-

mains in all system of wiring including metallic 

electrical accessories (Approx. length) 1,460 MTR. 

 

 

2 

Network Switch With All Assesses Approves by 

Engineer. 1 No. 
 

 

3 providing and installing of multi outlet boxes on 

floor/wall of appropriate size for power and 

computer data outlet )multi-outlet box of m/s 

Clipsal/opal or equivalent as approved by EI 

30 NO. 

 

 

4 

providing and fixing of plastic back box to 

accommodate multi-outlet boxes for power, 

telephone and data outlet, recessed in the wall, as 

required ( approx. quality) 

  

 

 

  b) size 78 mm x 56 mm (LXWXH) 60 NO.   

  

COST OF SECTION "M"  

 
SECTION "N": COMPUTER DATA SYSTEM         

 

1 

 

Providing & laying copper 1.5 mm2 copper 

conductor as ECC with wiring of Multi-outlet 

boxes as required. Complete in all respects. 
1,100.00 MTR.   

2 providing & installing & connection WI-FI router, 

speed of up to 300 Mbps in 2.4 GHZ with 100+ 

concurrent users capacity. Make: UBIQUITI, 

model:Unifi-AP UBNT or equivalent as approved 

by E.I complete in all respects & accessories 

including mounting kits, power supply 24V 1A 

POE adapter etc. 

3 No.   

3 Supply and installing of arkite 15U 19" 

communication rack 780x600x500 mm with 

PDU, complete in all respect. 

1 No.   

4 Supply and installing of schneider actassi front 

cable organizer. 
1 No.   

5 Supply and installation of CAT-6 (AT&T/IBM 

compatible) cable in already laid in channel patti 

on surface from switch / patch panel to the 

respective outlet boxes, including termination of 

CAT-6 cable complete in all respects. 

1,500.00 MTR.   

6 Providing and laying of the 3" dia PVC conduit in 

ground before final flooring for main fiber cable 

from switch/ patch panel to the respective outlet 

boxes, including termination of CAT-6 cable, 

complete respects. 

20 MTR. 

 

 

7 Providing and Installation Of Patch Cord CAT-

6/Optic Fiber 3 Meter Long. 

 

40 No. 

 

 

  Same As Above Item NO.7 But 1.5 Meter Long  

 
30 No. 

 
 

COST OF SECTION "N"   RS.               
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SECTION "O": VOICE SYSTEM 
 

1.1 Make Schneider actaasi / 3m. 4-pair CAT-5 UTP 

cable Or equivalent as approved by engineer 

Incharge. 
1,500.00 MTR.   

1.2 Providing and lying of the 3" dia PVC conduit 

concealed in ground before final flooring from 

main gate to main TJB. Complete in all respect 

with all required accessories  

10 MTR.   

1.3 Providing and installing telephone junction box 

25 pair with krone strips  
1 No.   

COST OF SECTION "O"   RS.                 

 
 

SECTION "P": PROJECTION SYSTEM FOR  Exhibition hall 
 

1 Multimedia projector with HDMI (4000 lumens) 

as per consultant  1 No. 
 

 

2 Celling mount  1 No.   

3 

Motorized projector screen (8'x6') as per approval 

of Engineer Incharge. 1 No. 
 

 

COST OF SECTION "P"   RS.  

             

 

 

 

 

 

 

 

Contractor  

 

Executive Engineer (Development) 
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