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INVITATION FOR BIDS




MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,

JAMSHORO - 76062, SINDH, PAKISTAN
Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

DEPUTY DIRECTOR
(Procurement)

“SAY NO TO CORRUPTION”
No. & Dated: DD(Proc.)/MUET/JAM/-58, 02-07-2020
NOTICE INVITING TENDERS

All the interested Contractors / firms / parties / suppliers / Manufacturers / Sole Distributors meeting eligibility
criteria, viz having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of
procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and
services and registration with Pakistan Engineering Council as the case may be and are not black listed in any
procuring agency or authority, are invited to participate in sealed percentage / item rate tender for the
following works:

S# Name of Work Tender Comp.letion Earnest Date of Su:))li‘l:‘;s?(t)‘n of Purchase
Fee Time Money Purchase Bids From
Supplying & Installation of One 09-07-2020 | 28-07-2020 |  Exccutive
120 HP Centrifugal Pump & o i )
1 Motor for K.B Feeder of MUET 3000/-| 04 Months 5% To Upto 11:00 Engineer
. ’ 27-07-2020 a.m. (Development)
Jamshoro (Re-Invited).
Purchase of 300 KVA, 200 KVA
& 150 KVA Diesel Generators
Set For Extension of Academic 09-07-2020 | 28-07-2020 Executive
2 | Block-I & II and Science & 3000/-| 01 Month 5% To Upto 11:00 Engineer
Technology Park, MUET, 27-07-2020 a.m. (Development)
Jamshoro
(Re-Invited).
Construction of Toilet For Guard
/ Operator and Electric Work for
Pumping Motors at Pumping 09-07-2020 | 28-07-2020 Executive
3 | Station at K.B Feeder & 3000/-| 04 Months 5% To Upto 11:00 Engineer
Electrical Work at Storage 27-07-2020 a.m. (Development)
Reservoirs at M.U.E.H.S @
MUET, Jamshoro (Re-Invited).
Development of Sewerage
Systems and External 09-07-2020 | 28-07-2020 Deputy
4 | Development works at MUET, 3000/-| 04 Months 5% To Upto 01:00 Director
Shaheed Z.A Bhutto Campus, 27-07-2020 p.m. (Procurement)
Khairpur Mir’s.
If);‘rrcT};St‘;gfEI;;flzg?ngqmpmm 09-07-2020 | 28-07-2020 Deputy
5 3000/-| 02 Months 5% To Upto 1:00 Director
Department, MUET, Jamshoro 27-07-2020 m (Procurement)
under HEC’s NRPU-8859. p-m-

The terms and conditions are given as under:-

1. The tender documents can be had from above office or can be downloaded from SPPRA website i.e.
https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices on the
payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed




tenders on prescribed proforma alongwith earnest money mentioned above of total bid in the form of Pay
Order in favour from whom tender was purchased for S.No. 1 to 3 will be opened on the 28-07-2020 @
11.30 (A.M) and for S.No. 04 & 05 will be opened on the 28-07-2020 @ 01.30 (P.M) in presence of the
representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in
closure of office on the date of opening or if Government declares Holiday the tenders shall be submitted /
opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the
earnest money, tender will not be considered in the competition.

The method of procurement is Single Stage - Two Envelope Procedure for the works mentioned at Sr. No.
01 to 03 (Technical Proposal & Financial Proposal) and Sr. No. 04 & 05 Single Stage-One Envelope
Procedure.

The Bidders should have atleast 03 years successful experience of same services of any University or large
organization.

The Bidders should be registered with tax paying agency which would be verified by concerned agencies.

The bidder should have the valid Regional Electric Inspector Licensee (Sukkur Region) (for S.No. 04) and
(Hyderabad Region) (for S.No.03).

The Bidders should have atleast Rs. 09.000 (M) for Sr. Nos. 01, Rs. 50.000 (M) for Sr. No. 02, Rs. 15.000
(M) for Sr. No. 03 & 04 and Rs. 05.000 (M) for Sr. No. 04 annual turnover which would be verified by
bank statement.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules,
2010 (Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a bid or
proposal under Rule-25” of said Rules.

Sd/-

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk
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2.1
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3.1

IB.4
4.1

INSTRUCTIONS TO BIDDERS

These Instructions to Bidders along with bidding data will not be part of the Contract and will cease
to have effect once the contract is signed.)
GENERAL
Scope of Bid
Procuring agency as defined in the bidding data hereinafter called “the procuring agency” wishes to
receive bids for the construction and completion of works as described in these bidding documents,
and summarized in the bidding data hereinafter referred to as the “Works”.
The successful bidder will be expected to complete the Works within the time specified in Appendix-
A to Bid.
Source of Funds
The Procuring Agency (Mehran University of Engineering and Technology, Shaheed Z.A Bhutto
Campus, Khairpur Mir’s.) has received/allocated/applied for loan/grant/Federal/ Provincial/Local
Government funds from the source (s) indicated in the Bidding Data in various currencies towards
the cost of the project/scheme specified in the Bidding Data and it is intended that part of the proceeds
of this loan/grant/funds will be applied to eligible payments under the Contract for which these
Bidding Documents are issued.
Eligible Bidders
This Invitation for Bids is open to all interested bidders who are eligible under provisions of Sindh
Public Procurement Rules as mentioned below and the criteria given in the Notice Inviting Tender
(NIT)/Bidding Document.
Firms and individuals, national or international, may be allowed to bid for any project where
international competitive bidding is feasible. Any conditions for participation shall be limited to those
that are essential to ensure the bidder’s capability to fulfill the contract in question.
a. Bidders may be excluded if;
(1) as a matter of law or official regulations, commercial relations are prohibited with
the bidder’s country by the federal government in case of ICB, or
(i1) a firm is black listed/debarred by the procuring agency and the matter has been
reported to Authority, subject to Rule 30 of Sindh Public Procurement Rules 2010
b. Government-owned enterprises or institutions may participate only if they can establish that
they are;
(1) legally and financially autonomous, and
(i1) operate under commercial law.
Provided that where government-owned universities or research centers in the country are of
a unique and exceptional nature, and their participation is critical to project implementation,
they may be allowed to participate; and
Bidders shall include all those contractors who are registered or incorporated in Pakistan,
irrespective of the nationality of their owners and professional staff, or
c. Bidders are:-

(1) prequalified with procuring agency for particular project/scheme;
(i1) registered with Pakistan Engineering Council in particular category and
discipline,
(111) registered with relevant tax authorities (income/sales tax, wherever
applicable)
One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A bidder
who submits or participates in more than one bid (other than alternatives pursuant to Clause 1B.16)
will be disqualified.
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10.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of their respective
bids and the procuring agency will in no case be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

Site Visit

The bidders are advised to visit and examine the site of works and its surroundings and obtain all
information that may be necessary for preparing the bid and entering into a contract for construction
of the Works. All cost in this respect shall be at the bidder’s own expense.

The bidders and any of their personnel or agents will be granted permission by the Procuring agency
to enter upon his premises and lands for the purpose of such inspection, but only upon the express
condition that the bidders, their personnel and agents, will release and indemnify the Procuring
agency, his personnel and agents from and against all liability in respect thereof and will be

responsible for death or personal injury, loss of or damage to property and any other loss, damage,
costs and expenses incurred as a result of such inspection.

BIDDING DOCUMENTS

Contents of Bidding Documents (SSP Rule 21)

The Bidding Documents, in addition to invitation for bids, are those stated below and should be read
in conjunction with any Addenda issued in accordance with Clause 1B.9.

Instructions to Bidders.

Bidding Data.

General Conditions of Contract, Part-I1 (GCC).

Special Conditions of Contract, Part-II (SCC).

Specifications

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).

Form of Bid Security.

Form of Contract Agreement.

Forms of Performance Security and Mobilization Advance Guarantee/Integrity Pact and Indenture

bond for secured advance.

11.

7.2

IB.8
8.1

Drawings.

The bidders are expected to examine carefully the contents of all the above documents. Failure to
comply with the requirements of bid submission will be at the bidder’s own risk. Pursuant to Clause
1B.26, bids which are not substantially responsive to the requirements of the Bidding Documents will
be rejected.

Clarification of Bidding Documents (SSP Rule 23(1))

Any interested bidder requiring any clarification (s) in respect of the Bidding Documents may notify
the procuring agency in writing at the procuring agency’s address indicated in the Invitation for
Bids/NIT. Procuring agency will respond to any request for clarification provided they are received
at least five calendar days prior to the date of opening of bid.

Provided that any clarification in response to query by any bidder; shall be communicated to all
parties who have obtained bidding documents.
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Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the procuring agency may, for any reason,
whether at his own initiative or in response to a clarification requested by a interested bidder, modify
the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause IB 7.1
hereof and shall be communicated in writing to all bidders. interested bidders shall acknowledge
receipt of each addendum in writing to the procuring agency.

To afford bidders reasonable time in which to take an addendum into account in preparing their bids,
the procuring agency may extend the deadline for submission of bids in accordance with 1B.20

PREPARATION OF BIDS

Language of Bid

The bid and all correspondence and documents related to the bid exchanged by a bidder and the
procuring agency shall be in the language stipulated in the bidding data and Special Conditions of
Contract. Supporting documents and printed literature furnished by the bidders may be in any other
language provided the same are accompanied by an accurate translation of the relevant parts in the
bid language, in which case, for purposes of evaluation of the bid, the translation in bid language
shall prevail.

Documents Accompanying the Bid

Each bidder shall:

(a) submit a written authorization on the letterhead of bidding firm, authorizing the
signatory of the bid to act for and on behalf of the bidder;

(b) update the information indicated and listed in the bidding data and previously
submitted with the application for prequalification, and continue to meet the
minimum criteria set out in the prequalification documents, which as a minimum,
would include the following :

(1) Evidence of access to financial resources alongwith average annual
construction turnover;

(11) Financial predictions for the current year and the following two years
including the effect of known commitments;

(1i11))  Work commitments since prequalification;

(iv)  Current litigation information; and

(v) Availability of critical equipment.

and

(©) furnish a technical proposal taking into account the various Appendices to Bid
specially the following:

Appendix-E to Bid Proposed Construction Schedule
Appendix-F to Bid Method of Performing the Work
Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programmeetc;
Bids submitted by a joint venture of two (2) or more firms shall comply with the following
requirements:
(a) one of the joint venture partners shall be nominated as being in charge; and this authorization
shall be evidenced by submitting a power of attorney signed by legally authorized signatories

of all the joint venture partners;



11.3
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IB.13
13.1

(b) the bid and in case of a successful bid, the Form of Contract Agreement shall be signed by
the authorized partner so as to be legally binding on all partners;
(c)  the partner-in-charge shall always be duly authorized to deal with the =~ procuring agency
regarding all matters related with and/or incidental to the execution of Works as per the
terms and Conditions of Contract and in this  regard to incur any and all liabilities, receive
instructions, give binding undertakings and receive payments on behalf of the joint venture;
(d) all partners of the joint venture shall at all times and under all circumstances be liable jointly
and severally for the execution of the contract in accordance with the contract terms and a
statement to this effect shall be included in the authorization mentioned under Sub-Para(a)
above as well as in the Form of Bid and in the Form of Contract Agreement (in case of a
successful bid); and
(e) a copy of the agreement entered into by the joint venture partners shall be submitted with the
bid stating the conditions under which it will function, its period of duration, the persons
authorized to represent and obligate it and which persons will be directly responsible for due
performance of the Contract and can give valid receipts on behalf of the joint venture, the
proportionate participation of the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its functioning. No amendments /
modifications whatsoever in the joint venture agreement shall be agreed to between the joint
venture partner without prior written consent of the procuring agency.
® submission of an alternative Letter of Intent to execute a Joint Venture Agreement shall be
mandatory.
Bidders shall also submit proposals of work methods and schedule, in sufficient detail to demonstrate
the adequacy of the bidders’ proposals to meet the technical specifications and the completion time
referred to sub-clause 1.2 hereof.

Bid Prices

Unless stated otherwise in the bidding documents, the Contract shall be for the whole of the Works
as described in IB 1.1 hereof, based on the unit rates or prices submitted by the bidder or percentage
quoted above or below on the rates of Composite Schedule of Rates (CSR), as the case may be.

The bidders shall fill in rates and prices for all items of the works described in the Bill of Quantities.
Items against which no rate or price is entered by a bidder will not be paid for by the procuring agency
when executed and shall be deemed to be covered by rates and prices for other items in the Bill of
Quantities. In case of Composite Schedule of Rates, if the bidder fails to mention the percentage
above or below, it shall be deemed to be at par with the rates of Composite Schedule of Rates.

The bid price submitted by the contractor shall include all rates and price including the taxes. All
duties, taxes and other levies payable by the contractor under the contract, or for any other cause
during the currency of the execution of the work of otherwise specified in the contract as on the date
seven days prior to the deadline for submission of bid.

Additional / reduced duties, taxes and levies due to subsequent additions or changes in legislation
shall be reimbursed / deducted as per Sub-Clause 13.7 of the General Conditions of Contract Part-I.
The rates and prices quoted by the bidders are subject to adjustment during the performance of the
Contract in accordance with the provisions of Clause 13.7 of GCC. The bidders shall furnish the
prescribed information for the price adjustment formulae in Appendix-C to Bid, and shall submit with
their bids such other supporting information as required under the said Clause. Adjustment in prices
quoted by bidders shall be allowed as per Sub-Para 4(ii) of section C of Instructions to bidders and
bidding data.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder expecting
to incur expenditures in other currencies for inputs to the works supplied from outside the procuring
agency country (referred to as the “Foreign Currency Requirements”) shall indicate the same in
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IB.16
16.1

16.2

Appendix-B to Bid. The proportion of the Bid Price (excluding Provisional Sums) needed by him for
the payment of such Foreign Currency Requirements either (i) entirely in the currency of the bidder’s
home country or, (ii) at the bidder’s option, entirely in Pak rupees provided always that a bidder
expecting to incur expenditures in a currency or currencies other than those stated in (i) and (ii) above
for a portion of the foreign currency requirements, and wishing to be paid accordingly, shall indicate
the respective portions in his bid.

The rates of exchange to be used by the bidder for currency conversion shall be the selling rates
published or authorized by the State Bank of Pakistan prevailing on the date, 07 (seven) days prior to
the deadline for submission of bids. For the purpose of payments, the exchange rates used in bid
preparation shall apply for the duration of contract.

Bid Validity

Bids shall remain valid for the period stipulated in the bidding data from the Date of Bid Opening
specified in Clause 1B.23.

In exceptional circumstances, prior to expiry of the original, the procuring agency may request the
bidders extend the period of validity for a specified additional, period which shall not be for more
than one third of the original period of bid validity. The request and the responses thereto shall be
made in writing. A bidder may refuse the request without forfeiting of the bid security. In case, a
bidder agreed to the request, shall not be required or permitted to modify the bid, but will be required
to extend the validity of his bid security for the period of the extension, and in compliance with Clause
IB.15 in all respects.

Bid Security

Each bidder shall furnish, as part of his bid, a bid security in the amount stipulated in the bidding data
in Pak Rupees or an equivalent amount in a freely convertible currency.
The bid security shall be, at the option of the bidder, in the form of deposit at call, pay order or a bank
guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly counter guaranteed by
a Scheduled Bank in Pakistan in favour of the procuring agency, which should commensurate with
the bid validity period. The bank guarantee for bid security shall be acceptable in the manner as
provided at Annexure BS-1.
Any bid not accompanied by an acceptable Bid Security shall be rejected by the procuring agency as
non-responsive.
Bid security shall be released to the unsuccessful bidders once the contract has been signed with the
successful bidder or the validity period has expired.
The Bid Security of the successful bidder shall be returned when the bidder has furnished the required
Performance Security and signed the Contract Agreement.
The Bid Security may be forfeited:
(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1;
(b) if the bidder does not accept the correction of his Bid Price pursuant to Sub-Clause IB 27.2
hereof; or
(c) Inthe case of successful bidder, if he fails within the specified time limit to:
@) furnish the required Performance Security; or
(i1) sign the Contract Agreement.

Alternate Proposals by Bidder

Each bidder shall submit only one bid either by himself, or as a member of a joint venture, until and
unless they have been requested or permitted for alternative bid, then he has to purchase separate
bidding documents and alternate bid shall be treated as separate bid.

Alternate proposals are allowed only for procurement of works where technical complexity is
involved and more than one designs or technical solutions are being offered. Two stage two envelope

bidding procedure will be appropriate when alternate proposal is required.
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Alternate bid(s) shall contain (a) relevant design calculations: (b) technical specifications: (c)
proposed construction methodology: and (d) any other relevant details / conditions, provided that the
total sum entered on the form of bid shall be that which represents complete compliance with the
bidding documents.

Pre-Bid Meeting

Procuring agency may, on his own motion or at the request of any bidder, hold a pre-bid meeting to
clarify issues and to answer any questions on matters related to the bidding documents. The date,
time and venue of pre-bid meeting, if convened, shall be communicated to all bidders. All bidders or
their authorized representatives shall be invited to attend such a pre-bid meeting at their own expense.
The bidders are requested to submit questions, if any, in writing so as to reach the procuring agency
not later than seven (7) days before the proposed pre-bid meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and the replies given, will
be transmitted without delay to all bidders. Any modification of the bidding documents listed in Sub-
Clause IB 7.1 hereof which may become necessary as a result of the pre-bid meeting shall be made
by the procuring agency exclusively through the issue of an Addendum pursuant to Clause 1B.9 and
not through the minutes of the pre-bid meeting.

Absence at the pre-bid meeting will not be a cause for disqualification of a bidder.

Format and Signing of Bid

Bidders are particularly directed that the amount entered on the Form of Bid shall be for performing
the contract strictly in accordance with the bidding documents.

All appendices to bid are to be properly completed and signed.

Alteration is not to be made neither in the form of bid nor in the Appendices thereto except in filling
up the blanks as directed. If any such alterations be made or if these instructions be not fully complied
with, the bid may be rejected.

Each bidder shall prepare by filling out the forms without alterations and shall provide an original
copy along with photocopies as per the requirement of the procuring agency specified in the bidding
data. The original as well as copies of the document shall be clearly marked as: ORIGINAL” and
“COPY?”, as the case may be. If there is any discrepancy between original and copy (ies) then the
original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink (in the case of copies,
Photostats are also acceptable) and shall be signed by a person(s) duly authorized to sign on behalf
of the bidder pursuant to Sub- Clause IB 11.1(a) hereof. All pages of the bid shall be initialed and
stamped by the person(s) signing the bid.

The bid shall contain no alterations, omissions or additions, except to comply with instructions issued
by the procuring agency, or as are necessary to correct errors made by the bidder, in which case such
corrections shall be initialed by the person(s) signing the bid.

Bidders shall indicate in the space provided in the Form of Bid their full and proper postal addresses
at which notices may be legally served on them and to which all correspondence in connection with
their bids and the contract is to be sent.

Bidders should retain a copy of the bidding documents as their file copy.

SUBMISSION OF BIDS

Sealing and Marking of Bids
Each bidder shall submit his bid as under:




(a) ORIGINAL and ONE COPY of the Bid shall be separately sealed and put in separate
envelopes and marked as such.
(b) The envelopes containing the ORIGINAL and COPIES shall be put in one sealed envelope
and addressed as given in sub- clause IB19.2 hereof.

19.2  The inner and outer envelopes shall:
(a) be addressed to the procuring agency at the address provided in the bidding data;

(b) bear the name and identification number of the contract as defined in the bidding data; and
(©) provide a warning not to open before the time and date for bid opening, as specified in the
Bidding Data.

19.3 In addition to the identification required in Sub- Clause IB19.2 hereof, the inner envelope shall indicate
the name and postal address of the bidder to enable the bid to be returned unopened in case it is
declared “late” pursuant to Clause 1B.21

19.4 If the outer envelope is not sealed and marked as above, the procuring agency will assume no
responsibility for the misplacement or premature opening of the Bid.

IB.20 Deadline for Submission of Bids

20.1  (a) Bids must be received by the procuring agency at the address specified not later than the time
and date stipulated in the Bidding Data.

(b) Bids with charges payable will not be accepted, nor will arrangements be undertaken
to collect the bids from any delivery point other than that specified above. Bidders
shall bear all expenses incurred in the preparation and delivery of bids. No claims
shall be entertained for refund of such expenses.

(©) Where delivery of a bid is by mail and the bidder wishes to receive an acknowledgment of
receipt of such bid, he shall make a request for such acknowledgment in a separate letter
attached to but not included in the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be provided to those making delivery
in person or by messenger.

20.2 The procuring agency may, at its discretion, extend the deadline for submission of bids by issuing an
amendment in accordance with IB.09. In such case all rights and obligations of the procuring agency
and the bidders shall remain the same as mentioned in the original deadline.

IB.21 Late Bids

21.1  (a) Any bid received by the procuring agency after the deadline for submission of  bids
prescribed in Clause IB 20 shall be returned unopened to such bidder.
(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong office shall

not be accepted as an excuse for failure to deliver a bid at the proper place and time. It shall
be the bidder’s responsibility to submit the bid in time.

IB.22 Modification, Substitution and Withdrawal of Bids

22.1  Any bidder may modify, substitute or withdraw his bid after bid submission provided that the
modification, substitution or written notice of withdrawal is received by the procuring agency prior
to the deadline for submission of bids.

22.2  The modification, substitution, or notice for withdrawal of any bid shall be prepared, sealed, marked
and delivered in accordance with the provisions of Clause IB.19 with the outer and inner envelopes
additionally marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as appropriate.

22.3  No bid may be modified by a bidder after the deadline for submission of bids except in accordance
with to sub-clauses IB 22.1 and IB 27.2.

22.4  Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration
of the period of bid validity specified in the Form of Bid may result in forfeiture of the bid security

in pursuance to Clause IB.15.
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BID OPENING AND EVALUATION

Bid Opening

The procuring agency will open the bids, including withdrawals, substitution and modifications made
pursuant to Clause 1B.22, in the presence of bidders’ representatives who choose to attend, at the
time, date and location stipulated in the bidding data. The bidders or their representatives who are in
attendance shall sign an attendance sheet.

Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall be opened
and read out first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to
clause 1B.22 shall not be opened.

Procuring agency shall read aloud the name of the bidder, total bid Price and price of any Alternate
Proposal(s), if any, discounts, bid modifications, substitution and withdrawals, the presence or
absence of bid security, and such other details as the procuring agency may consider appropriate, and
total amount of each bid, and of any alternative bids if they have been requested or permitted, shall
be read aloud and recorded when opened.

Procuring agency shall prepare minutes of the bid opening, including the information disclosed to
those present in accordance with the sub-clause IB 23.3.

Process to be Confidential (SSP Rules 53)

Information relating to the examination, clarification, evaluation and comparison of bid and
recommendations for the award of a contract shall not be disclosed to bidders or any other person not
officially concerned with such process before the announcement of bid evaluation report in
accordance with the requirements of Rule 45, which states that procuring agencies shall announce
the results of bid evaluation in the form of a report giving reasons for acceptance or rejection of bids.
The report shall be hoisted on website of authority and that of procuring agency if it website exists
and intimated to all bidders at least seven (7) days prior to the award of contract. The announcement
to all bidders will include table(s) comprising read out prices, discounted prices, price adjustments
made, final evaluated prices and recommendations against all the bids evaluated. Any effort by a
bidder to influence the procuring agency’s processing of bids or award decisions may result in the
rejection of such bidder’s bid. Whereas, any bidder feeling aggrieved, may lodge a written complaint
as per Rule 31; however mere fact of lodging a complaint shall not warrant suspension of procurement
process.

Clarification of Bids (SSP Rules 43)

To assist in the examination, evaluation and comparison of bids, the procuring agency may, at his
discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates. The request
for clarification and the response shall be in writing but no change in the price or substance of the bid
shall be sought, offered or permitted except as required to confirm the correction of arithmetic errors
discovered by the procuring agency in the evaluation of the bids in accordance with Clause 1B.28.

Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the procuring agency will determine whether the bidder fulfills
all codal requirements of eligibility criteria given in the tender notice such as registration with tax
authorities, registration with PEC (where applicable), turnover statement, experience statement, and
any other condition mentioned in the NIT and bidding document. If the bidder does not fulfills any
of these conditions, it shall not be evaluated further.

Once found to be fulfilling the eligibility criteria, as mentioned in sub-clause 26.1, the bid of eligible
bidders will be evaluated for technical responsiveness as per specification and criteria given in the
bidding documents. Technical and financial evaluations may be carried out in accordance with single




26.3

26.4

1B.27
27.1

stage-single on envelope, single stage-two envelopes bidding procedures, depending on the selection
procedure adopted by the procuring agency.

A bid will be considered technically responsive if it (i) has been properly signed; (ii) is accompanied
by the required bid security; and (iii) conforms to all the terms, conditions and specifications of
bidding documents, without material deviation or reservation. A material deviation or reservation is
one (i) which affect in any substantial way the scope, quality or performance of the works; (i1) which
limits in any substantial way, inconsistent with the bidding documents, the procuring agency’s rights
or the bidder’s obligations under the contract; or (iii) adoption/rectification whereof would affect
unfairly the competitive position of other bidders presenting substantially responsive bids.

If a bid has major deviations to the commercial requirements and technical specifications will be
considered technically non responsive. As a general rule, major deviations are those that if accepted,
would not fulfill the purposes for which the bid is requested, or would prevent a fair comparison or
affect the ranking of the bids that are compliant with the bidding documents.

(A) Major (material) Deviations include:-

(1) has been not properly signed;

(i1) is not accompanied by the bid security of required amount and  manner;
(i)  stipulating price adjustment when fixed price bids were called for,

(iv) failing to respond to specifications;

(v) failing to comply with Mile-stones/critical dates provided in bidding documents;
(vi) sub-contracting contrary to the Conditions of Contract specified in bidding
documents;

(vil)  refusing to bear important responsibilities and liabilities allocated in the bidding
documents, such as performance guarantees and insurance coverage,
(viii)  taking exception to critical provisions such as applicable law, taxes and duties and
dispute resolution procedures;
(ix) a material deviation or reservation is one:
(a)  which affect in any substantial way the scope, quality or performance of the
works
(b) adoption/rectification whereof would affect unfairly the competitive position
of other bidders presenting substantially responsive bids.

(B) Minor Deviations

Bids that offer deviations acceptable to procuring agency and which can be assigned
a monetary value may be considered substantially responsive at least as to the issue
of fairness. This value would however be added as an adjustment for evaluation
purposes only during the detailed evaluation process.
26.5 If a bid is not substantially responsive, it will be rejected by the procuring agency, and may
not subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

Correction of Errors

Bids determined to be substantially responsive will be checked by the procuring agency for any

arithmetic errors. Errors will be corrected by the procuring agency as follows:

(a)  where there is a discrepancy between the amounts in figures and in words, the amount in words
will govern; and

(b) where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern, unless in the
opinion of the procuring agency there is an obviously gross misplacement of the decimal point
in the unit rate, in which case the line item total as quoted will govern and the unit rate will be

corrected.
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The amount stated in the Form of Bid will be adjusted by the procuring agency in accordance with
the above procedure for the correction of errors and with the concurrence of the bidders. The amount
thus corrected shall be considered as binding upon the bidder. If the bidder does not accept the
corrected bid price, his bid will be rejected, and the bid security shall be forfeited in accordance with
sub- clause IB 15.6(b) hereof.

Evaluation and Comparison of Bids

The procuring agency will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 1B.26.

In evaluating the Bids, the procuring agency will determine for each Bid the evaluated Bid Price by
adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to Clause 1B.27;

(b) excluding provisional sums (if any), for contingencies in the Summary Bill of Quantities, but
including competitively priced Day work; and

(©) making an appropriate adjustment for any other acceptable variation or deviation.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over

the period of execution of the Contract, shall not be taken into account in bid evaluation.

If the Bid of the successful bidder is seriously unbalanced in relation to the procuring agency estimate

of the cost of work to be performed under the Contract, the procuring agency may require the bidder

to produce detailed price analyses for any or all items of the Bill of Quantities to demonstrate the
internal consistency of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, the procuring agency may require that the amount of the Performance

Security set forth in Clause IB.32 be increased at the expense of the successful bidder to a level

sufficient to protect the procuring agency against financial loss in the event of default of the

successful bidder under the Contract.

Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either one or

any combination of the practices given below SPP Rule2 (q);

(1) “Coercive Practices” means any impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence the actions of a party
to achieve a wrongful gain or to cause a wrongful loss to another party;

(i1) “Collusive Practice” means any arrangement between two or more parties to the
procurement process or contract execution, designed to achieve with or without the
knowledge of procuring agency to establish prices at artificial, noncompetitive levels for any
wrongful gain;

(ii1) “Corrupt Practices” means the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the acts of another party for wrongful gain;

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

v) “Obstructive Practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or affect
the execution of a contract or deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements before investigators in order
to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; or threatening, harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation, or acts intended to materially impede the exercise of inspection and audit rights
provided for under the Rules.
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Evaluation Report (SPP Rule 45)

After the completion of evaluation process, as described in clauses IB 27 and 1B 28, the procuring
agency shall announce the results of bid evaluation in the form of report (available on the website of
the authority) giving reasons for acceptance and rejection of bid. The report shall be hoisted on
website of the authority and that of procuring agencies if its website exists and intimated to all bidders
at least seven (7) days prior to the award of contract.

AWARD OF CONTRACT

Award

Subject to Clauses IB.30 and 1B.34 and provision of the Rule. The procuring agencies shall award
the contract to the bidder whose bid has been determined to be substantially responsive to the bidding
documents and who has offered the lowest evaluated bid, but not necessarily the lowest submitted
price, within the original or extended period of bid validity. Provided that such bidder has been
determined to be eligible in accordance with the provisions of clause IB 03 and qualify pursuant to
sub-clause 1B 29.2.

Procuring agency, at any stage of the bid evaluation, having credible reasons for or having prima
facie evidence of any deficiency(ies) in contractor’s capacities, may require the contractors to provide
information concerning their professional, technical, financial, legal or managerial competence
whether already pre-qualified or not for the said project.

Provided, that such qualification shall only be laid down after recording reasons thereof in writing.
They shall form part of the records of that bid evaluation report.

Procuring Agency’s Right to reject all Bids or Annul/Cancellation the Bidding Process (SPP
Rule25)

Notwithstanding Clause 1B.29 and provision of the rule: (1) A procuring agency reserve may cancel
the bidding process at any time prior to the acceptance of a bid or proposal; (2) The procuring agency
shall incur no liability towards bidders solely by virtue of its invoking sub-rule (1); (3) Intimation of
the cancellation of bidding process shall be given promptly to all bidders and bid security shall be
returned along with such intimation; (4) The procuring agency shall, upon request by any of the
bidders, communicate to such bidder, grounds for cancellation of the bidding process, but is not
required to justify such grounds.

Notification/Publication of the Award of Contract (SPP Rule 25).

Prior to expiry of the period of bid validity, including extension, prescribed by the procuring agency,
the procuring agency shall notify the successful bidder in writing (“Letter of Acceptance”) that his
Bid has been accepted. This letter shall mention the sum which the procuring agency will pay the
Contractor in consideration of the execution and completion of the Works by the Contractor as
prescribed by the Contract (hereinafter and in the Conditions of Contract called the “Contract Price”).
No Negotiation with the bidder having evaluated as lowest responsive or any other bidder shall be
permitted, however, procuring agency may hold meetings to clarify any item in the bid evaluation
report.

The notification of award and its acceptance by the bidder will constitute the formation of the
Contract, binding the procuring agency and the bidder till signing of the formal Contract Agreement.
Upon furnishing by the successful bidder of a Performance Security and signing of the contract, the
procuring agency will promptly notify the name of the successful bidder to all bidders and return
their bid securities accordingly.

Within seven days of the award of contract, procuring agency shall publish on the website of the
Authority and on its own website if such a website exists, the results of the bidding process, identify

the bid through procurement identifying numbers, and the following information;
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1) Evaluation Report;
2) Firm of Contract and letter of Award,
3) Bill of Quantities or Schedule of Requirement.

Debriefing (SPP Rule 51)

(a) A bidder may ask the procuring agency for reasons for non-acceptance of his bid and
may request for a debriefing meeting and procuring agency shall give him the reason for such non
acceptance either in writing or by holding a debriefing meeting with such a bidder.

(b) The request bidder shall bear all the cost of attending such a debriefing,

Performance Security (SPP Rule 39)

The successful bidder shall furnish to the procuring agency a Performance Security in the form of
pay order or demand draft or bank guarantee, and the amount stipulated in the Bidding Data and the
Conditions of Contract within a period of 28 days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of sub-clause IB.32.1 or Clauses
IB.33 or IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture of the
Bid Security.

validity of performance security shall extend at least ninety says beyond the date of completion of
contract, or as mentioned in the bidding data to cover defects liability period or maintenance period
subject to final acceptance by the procuring agency.

Signing of Contract Agreement (SPP Rule 39)

Within 14 days from the date of furnishing of acceptable Performance Security under the Conditions
of Contract, the procuring agency will send the successful bidder the Contract Agreement in the form
provided in the bidding documents, incorporating all agreements between the parties.

The formal Agreement between the procuring agency and the successful bidder shall be executed
within 14 days of the receipt of the Contract Agreement by the successful bidder from the procuring
agency.

A procurement contract shall come into force when the procuring agency requires signs contract, the
date on which the signature of both the procuring agency and the successful bidder affixed to the
written contract. Such affixing of signature shall take place within the time prescribed in the bidding
documents. Provided that the procuring agency may reduce the maximum time limit for signing of
contract, as and when required, and shall be mentioned in the bidding documents.

33.4 Stamp duty

1B.34

IB.35

The formal Agreement between the procuring agency and the successful bidder shall be duly stamped
at rate of 0.35% of bid price (updated from time to time) stated in Letter of Acceptance.
General Performance of the Bidders

Procuring agency may in case of consistent poor performance of the contractor and his failure to
remedy the underperforming contract may take such action as may be deemed appropriate under the
circumstances of the case including the rescinding the contract and/or black listing of such contractor
and debarring him from participation in future bidding process.

Integrity Pact (SPP Rule 89)

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to the bidding documents
for all principal/local Government procurement contracts exceeding Rupees ten million. Failure to
provide such Integrity Pact shall make the bidder non-responsive.




IB.36 Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which are
provided to assist bidders in preparing their bids, and do not constitute part of the Bid or
the Contract Documents.

IB.37 Arbitration (SPP Rule 34)

Any dispute that is not amicably resolved shall be finally settled, unless otherwise specified in the
Contract, under the Arbitration Act 1940 updated from time to time and would be held anywhere in
the province of Sindh at the discretion of procuring agency.




BIDDING DATA




CONTRACT/BIDDING DATA

The following specific data for the Works to be tendered shall complement, amend, or supplement the
provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over
those in the Instructions to Bidders.

Instructions to Bidders
Clause Reference: No. DD(Proc)/MUET/JAM/-58 dated 02-07-2020

1.1 Name and address of the procuring agency:
Mehran  University of Engineering and
Technology, Shaheed Z.A Bhutto Campus
Khairpur Mir’s.

1.2 Name of the Project & Summary of the Works: Development of Sewerage system and
external development works at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir’s

2.1 Name of the Borrower/Source of Financing/Funding Agency:  PSDP (HEC)

2.1 Amount and type of financing/Scheme Cost & Allocated Funds: 9.303 (M)

8.1 Time limit for clarification: (05) Working days prior to last date of submission.
10.1  Bid language: English

11.1 (a) Prequalification Information to be updated (where applicable):

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in
single stage single envelope: N/A

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the
bid in meeting requirements for timely completion of the works.

13.1 Bidders to quote entirely in Pak Rupees
14.1 Period of Bid Validity: 90 days after opening of bid

15.1  Amount of Bid Security: 5%at the time of Bid Submission.
17.1  Venue, time, and date of the pre-Bid meeting: date:- N/A

18.4  Number of copies of the Bid to be completed and returned: N/A

192  (a) Procuring agency’s address for the purpose of Bid submission:
Office of the Deputy Director (Procurement), MUET, Jamshoro.

19.2 (b) Name and Identification Number of the Contract: Development of Sewerage system
and external development works at MUET, Shaheed Z.A Bhutto Campus

Khairpur Mir’s
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(a) Deadline for submission of bids:-28-07-2020 at 1:00 P.M

Venue, time, and date of Bid opening: Office of the Deputy Director (Procurement),
MUET, Jamshoro, @ 1:30 P.M, 28-07-2020

Standard form and amount of Performance Security acceptable to the procuring agency:

The successful bidder shall furnish to the Employer a Performance Security in the form of
unconditional Bank Guarantee from a Schedule Bank, Call Deposit, Pay Order for an amount of
Rs.5% (five percent) of the Contract Price stated in the Letter of Acceptance in accordance with the
Conditions of Contract within a period of 14 (fourteen) days after the receipt of Letter of Acceptance.

Stamp duty
0.35% will be paid by successful bidder as stamp duty.




FORM OF BID
AND
APPENDICES TO BID




To:

FB-1
FORM OF BID

Bid Reference No. Development of Sewerage system and external development works at
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir’s

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and
Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.

for the execution of the above-named work, we/l, the
undersigned, offer to execute and complete the work and remedy any defects therein in conformity
with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the
sum of Rs. (Rupees
) or such other sum as

may be ascertained in accordance with the said conditions.
We/I understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/I submit
herewith a bid security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to procuring agency and
valid for a period of days beginning from the date, bid is opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the whole of the
works comprised in the contract within the time stated in Appendix-A to Bid.

We/I agree to abide by this bid for the period of days from the date fixed for opening the
same and it shall remain binding upon us and may be accepted at any time before the expiration
of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of figures or
arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9.

10.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to in
Clause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and
severally for the execution of the Contract and the composition or the constitution of the joint
venture shall not be altered without the prior consent of the procuring agency. (Please delete this
in case of Bid form a single bidder)




in the capacity of duly authorized to sign Bids for and on behalf of Dated this
of 20 Signature:

(Name of Bidder in Block Capitals)

(Seal)

Address:
Witness:
Signature:
Name:
Address:
Occupation:

day




Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1. Engineer’s representing Consulting Firm | 3.1 Up to 2% of the Contract Price stated in the
hired by the procuring agency to issue Letter of Acceptance.
Variation in case emergency.

2. Amount of Performance Security 4.2 10% of contract price stated in the Letter of
Acceptance in the shape of Bank Guarantee.

3. Time for Furnishing Programme 8.3 Within 45 days from the date of receipt of
Letter of Acceptance.

4, Minimum amount of Third Party 18.3 | Rs. 200,000/- per occurrence with number of

Insurance occurrences unlimited.

5. Time for Commencement 8.1 Within 14 days from the date of receipt of
Engineer’s Notice to Commence this shall be
issued within fourteen (14) days after signing
of Contract Agreement.

6. | Time for Completion (work & sections) | 8.2, 120 days from the date of receipt of Engineer’s

10.2 | Notice to Commence.
7. Amount of Liquidated Damages/Delay 8.7 0.05% Damages per day of contract price but
Damages/Penalties total amount will not be more than 10% of
contract price.
8. Defects Liability Period 11.1 | 365 days from the effective date of Taking
Over Certificate.
9. Percentage of Retention Money 14.2 | 10% of the amount of Interim / Running
Payment Certificate.
10. | Limit of Retention Money 14.2 | 5 % of Contract Price stated in the Letter of
Acceptance.
11. | Minimum amount of Interim/ Running 14.2 | Minimum 5% of the Contract Price
Payment Certificates.

12 | Time of Payment from delivery of 14.7 | 30 days in case of local contract.
Engineer’s Interim/ Running Payment
Certificate to the procuring agency.

13 | Mobilization Advance 14.2 | 10% of Contract Price stated in the Letter of
Acceptance.

14. | Escalation N/A, due to enforcement of new schedule

of rates.

15 | Action when whole of the security deposit | Clause- | In any case in which under any clause or

1s forfeited:

clauses of this contract the Contractor shall
have rendered himself liable to pay
compensation amounting to the whole of his
security deposit ( whether paid in one sum or
deducting by installment) I or in the case of
abandonment of the work owing to the
serious illness or death of the Contractor or
any other case, the Project Director, on
behalf of the Mehran University of
Engineering, & Technology, Jamshoro, shall
have power to adopt any of the following




courses, as he may deem best suited to the
interests of University.

(a) To rescind the contract ( of which
rescission notice in writing to the contractor
under the hand of the Project Director shall
be conclusive evidence ) and in that case the
security deposit of the Contractor shall stand
forfeited and absolutely at the disposal of
University.

(b) To employ labour paid by the
University to carry out the work, or any part
of the work, debiting the Contractor with the
cost of the labour ( as to the correctness of
which cost and price the certificate of Project
Director shall be final and conclusive against
the Contractor) and crediting him with the
value of the work done, in all respects in the
same manner and at the same rates as if it had
been carried out by the Contractor under the
terms of his contract; and in that case the
certificate of the Project Director as to the
value of the work done shall be final and
conclusive against the Contractor.

(© To measure up the work of the
Contractor and to take such part thereof as
shall be unexpected out of his hands, and to
give it to another Contractor to complete it,
in which case any expenses which may be
incurred in excess of the sum which would
have been paid to the original Contractor if
the whole work had been executed by him (
as to the amount of which excess expenses
the certificates in writing of the Project
Director shall be final and conclusive ) shall
be borne and paid by the original Contractor
and shall be deducted from any money due
to him by University under the contractor or
otherwise or from his security deposit or the
proceeds of sale thereof, or a sufficient part
thereof.

In the event of any of the above courses
being adopted by the Project Director
Contractor shall have no claim to
compensation for any loss sustained by him-
by reason of his having purchased or
procured any materials, or entered into any
engagements, or made any advance on
account of or with a view to the execution of
the work or the performance of the contract.
And in case the contract shall be rescinded
under the provision aforesaid, the Contractor
shall not be entitled to recover or be paid any




sum for any work therefore actually
performed by him under this contract unless
and until the Project Director shall have
certified in writing the performance of such
work and the amount payable in respect
thereof, and he shall only be entitled to be
paid the amount so certified.

16

Action when the progress of any
particular position of the work is
unsatisfactory:

Clause-
2

If the progress of any particular portion of the
work is unsatisfactory. Project Director on
recommendation of Engineer, shall not
withstanding that the general progress of the
work is in accordance with the conditions, be
entitled to take action under clause 1 (b) after
giving the Contractor 10 days notice in
writing. The Contractor will have no claim
for compensation; for any loss sustained by
him owing to such no claim for
compensation, for any loss sustained by him
owing to such action.

17

Contractor remains liable to pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-

In any case in which any of the power
conferred upon the project Director by clause
1 and 2 hereof shall have become exercisable
and the same shall not have been exercised
the non-exercised thereof shall not constitute
a waiver of any of the conditions hereof and
-such powers shall notwithstanding be
exercisable in the event of any future case of
default by the Contractor for which under
any clause or clauses hereof he is declared
liable to any compensation amounting if the
whole of his security deposit and the liability
of the Contractor for past and future
compensation shall remain unaffected. In the
event of the Project Director taking action
under sub-clause (a) or (c) of clause 1, he
may, if he so desires, take possession of all
or any tools, plant, materials and stores in or
upon the works, of the site thereof or
belonging to the Contractor or procured by
him and intended to be used for the execution
of the work or any part thereof, paying or
allowing for the same in account at the
contract rate, or in the case of contract not
being applicable, at current market rates, to
be certified by the Project Director whose
certificate thereof shall be final. In the
alternative, the Project Director may, after
giving notice in writing to the Contractor or
his clerk of the work foreman or other
authorized agent, required him to remove
such tools, plant materials, or stores from the
premises within a time to be specified in such




notice, and in the event of the Contractor is
failing to comply with any such requisition,
the Project Director may remove them at the
Contractor's expense or sell them by auction
or private sale on account of the Contractor
and at his risk in all respects, and the
certificate of the project Director as to the
expense of any such removal and the amount
of the proceeds and expense of any such sale
shall be final and conclusive against the
Contractor.

18

Extension Of Time

Clause-
4

If the Contractor shall desire an extension of
the time for completion of the work on the
ground of his having been unavoidable
hindered in its execution or on any other
ground, he shall apply in writing to the
Project Director within 30 days from the date
of which the execution of the work, was
hindered as aforesaid or on which the ground
for asking for extension arose and in any case
before the date of completion of the work and
the Project Director may, if in his opinion,
there are reasonable grounds for granting an
extension, grant such extension as he thinks
necessary or proper. The decision of the
Project Director in this matter shall be final.

Provided that where the Contractor is
hindered in the execution of the work on
account of any act or omission on the part of
the University or its authorized officers, the
Project Director may at any time before the
date of completion and on his own initiative
extend the time for completion of the work
for such period as he may think necessary or
proper.

Where time has been extended under this or
any other clause of this agreement the date
for completion of the work shall be the date
fixed by the order giving the extension or by
the aggregate of all such orders, made under
this agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the
contract and all clauses of the contract shall
continue to be operative during the extended
period.

19

Final Certificate

Clause-
5

On completion of the work the Contractor
shall be furnished with a certificate by the
Engineer of such completion, but no such
certificate shall be given nor shall the work
be considered to be complete until the
Contractor shall have removed from




premises on which the work shall have been
executed all scaffolding surplus materials
and rubbish and shall have cleaned the site of
work in and around the structures / works
completed and shall have cleaned off the dirt
from all woodwork, doors, windows, walls,
floors, or other parts of any building in or
upon which the work has been executed, or
of which he may have had possession for the
purpose of executing the work, nor until the
work shall have been measured by the
Engineer or where the measurements have
been taken by his subordinate until they have
received the approval of the Project Director,
the said measurements being binding and
conclusive against the Contractor If the
Contractor shall fail to comply with the
requirements of this clause is to the removal
of scaffolding, surplus materials and rubbish
and shall have cleared the site of work in and
around the structures/works completed and
dispose of the same as he thinks fit and clean
of such dirt as aforesaid; and the contracts
shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid
except for any such actually realized by the
sale thereof.

20

Payment Of Intermediate Certificate To
Be Regarded As Advance

Clause-
6

No payment shall be made for any work,
estimated to cost less than rupees ten
thousand till after the whole of the work
shall have been completed and a certificate
of completion given. But in the case of work
estimated to cost more than rupees ten
thousands, the Contractor shall on
submitting bill therefore, as provided in
Clause-10 be entitled to receive payment
proportionate to the part of the work then
approved and passed by the Engineer and
Project Director, whose -certificate such
approval and passing of the sum so payable
shall be final and conclusive against the
Contractor. All such intermediate payments
shall be regarded as payments by way of
advance against the final payments only and
not as payment for work actually done and
completed, and .shall not preclude the
Engineer and Project Director from requiring
any bad, unsound, imperfect or unskillful
work to be removed or taken away and
reconstructed, or re-erected, nor shall any
such payment be considered as an admission
of the due performance of the contract or any




part thereof in any respect or the occurring of
any claims; nor shall it conclude, determine,
or affect in any other way the powers of the
Project Director as to the final settlement and
adjustment of the accounts or otherwise, or
in any way very or effect the contract. The
final bill shall be submitted y the Contractor
within one month of the date fixed for the
completion of the work otherwise Engineers
certificate of the measurements and of the
total amount payable for the work shall be
final and binding on all parties.

21

payment at reduced rates of account of
item of work not accepted as completed
to be at the discretion of the project
director

Caluse-
7

The rates for several items of works
estimated to cost more than 1,000.00, agreed
to within shall be valid only when the item
concerned is accepted as having been
completed fully in accordance with the
sanctioned specifications. In cases where the
items of work are not accepted as so
completed the Engineer may certify payment
on account of such items at such reduced
rates as he may consider reasonable in the
preparation of final or on account bills.

22

Bills to be submitted monthly

Clause-
8

A bill shall be submitted by the Contractor as
frequently the progress of the work may
justify for all the work executed and not
included in any previous bill and the
Engineer shall take or cause to be taken
them; requisite measurements for the
purpose of having the same verified and the
claims, as far as admissible, adjusted, if
possible before the expiry of 21 days from
the presentation of the bill at any time depute
a subordinate to measure up the said work in
the presence of the Contractor or his
authorized agent, whose counter signature to
the measurement list will be sufficient
warrant and the Project Director may prepare
a bill from such list which shall be binding
on tilted Contractor in all respects. In case
the Contractor or his authorized agent is not
present at the site of work at the time fixed
for recording measurements, or being
present, does not counter sign the
measurement  list, the measurements
recorded by the Engineer or his authorized
subordinate shall be treated by the Engineer
or his authorized subordinate shall be treated
as correct and binding on the Contractor
unless the Contractor within seven days of
date of recording such measurements submit




to the Project Director a detailed letter
pointing out the errors or omissions in the
record measurements. In case of such
disagreement, the Project Director shall held
or cause to be hold the site investigations and
give his decision. The decision of the Project
Director shall be final.

23

Bills To Be Printed On Forms

Clause-
9

The Contractor shall submit all bills on his
own primed forms. The bills shall be
submitted to the Engineer in triplicate who
will then scrutinize these bills and forward
two copies to the Project Director and retain
one copy in their office. The charges to be
made in the bills shall always be entered at
the rates specified in the tender or in the case
of any extra work ordered in pursuance of
these conditions, and not mentioned or
provided for in the tender at the rates
hereinafter provided for such work.

24

Store Supplied By University

Clause-
10

If the specification or estimate of the work
provides for the use of an' special description
of materials to be supplied from the store of
the University or if it is required that the
Contractor shall use certain stores to be
provided by the Project Director such
material and stores, and the prices to be
charged therefore as hereinafter mentioned
being so far as practicable for the
convenience of the Contractor but not so as
any way to control the meaning of effect of
this contract specified in the schedule or
memorandum hereto annexed, required from
time to time to be used by him for the
purpose of the contract only and the value of
the full quantity of the materials and stores
so supplied shall be sent off or deducted from
any sums then due, or thereafter to become
due to the Contractor under the contract,
otherwise, or from the security deposits, or
the proceed of sale thereof, if the security
deposit as held in Government securities the
same or a sufficient portion hereof shall in
that case be sold for the absolute property of
University and shall on no account remove
from the site of the work, and shall at all
times be open to inspection by the Project
Director. Any such materials unused and
perfectly good condition at the time of
completion or determination of the contracts
shall be returned to the University Stores, if
the Project Director so requires by a notice in
writing under his hand, but the Contractor




shall not be entitled to return any such
materials except with the consent of the
Project Director and he shall have no claim
for compensation on account of any such
material supplied to him as aforesaid but
remaining unused by him or for, any,
wastage in or damage to any such materials.

25

Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-
11

The Contractor shall execute the whole and
every part of the work in the most substantial
and workmanlike manner and both as
regards materials and all other matters in
strict accordance with the specifications
lodged in the office of the Project Director
and initialed by the parties, the said
specification being a part of the contract. The
contractor shall also conform exactly, fully
and faithfully to the designs, drawings and
instruction in writing relating to the work
signed by the Project Director and lodged in
his office and to which the Contractor shall
be entitled to have access at such office or on
the site of work for the purpose of inspection
during office hours and the Contractor shall
if he so requires, be entitled at his own
expenses to make or cause to be made copies
of the specifications, and of all such designs
drawings and instructions as aforesaid

26

Alterations in specifications and design.
Not to invalidate contracts

Clause-
12

The Project Director on the recommendation
of Engineer shall have power to make any
alterations in, or additions to the original
specifications, drawings, designs and
instructions that may appear to him to be
necessary or advisable during the progress of
the work and the contractor shall be bound
to carry out of the work, in accordance with
any instructions in this connection which
may be given to him in writing by the Project
Director and such alterations shall, not
invalidate the contract; and any altered or
additional work which the Contractor may be
directed to do in the mentioned above
specified subject to the limit laid down in
clause 37 below as part of the work shall be
carried out by the Contractor on the same
conditions in all respects on which he agreed
to do the main work and at the same rate as
re specified in the tender for the main work.
The time for completion of the work shall be
extended in the proportion that the additional
work bears to the original contract work, and
the certificate of the Project Director as to
such proportion shall be conclusive. And if




the altered or additional work includes any
class of work for which no rate is specified
in its contract, then such class of work shall
be paid for at () percent below/above the
rates shown for such work in the
Government of Sind Schedule of rates 2004,
as amended from time to time and if such last
mentioned class of work is not entered in the
Government of Sind Schedule of Rates 2004
as of the date of receipt by him of the order
to carry out the work, inform the Project
Director through the Consultants of the rate
which it is his intention to charge for such
class of work, and if the Project Director and
the Consultants are satisfied with the rate
analysis, then he shall allow him that rate, but
if the Owner does not agree to this rate, he
shall be notified in writing be at liberty to
cancel his order to carry out such class of
work, and arrange to carry it out in such
manner as he may consider advisable,
provided always that if the Contractor shall
commence work or incur any expenditure in
regard thereto before the rates shall have
been detonated as lastly hereinbefore
mentioned then in such case he shall only be
entitled to be paid in respect of the work
carried out for expenditure incurred by him
prior the work carried out for expenditure
incurred by him prior to the date of the
determination of the rate as aforesaid
according to such rate or rates as shall be
fixed by the Owner. In the event of a dispute,
the decision of the Project Director will be
final, conclusive and binding.

27

No Claim To Any Payment Or
Compensation For Alteration In Or
Restriction Of Work

Clause-
13

If at any time after the execution of the
contract documents the Project Director shall
for any reason whatsoever in the tender to be
carried out at all or carried out in part by the
Contractor, he shall give notice in writing of
the fact to the Contractor, who shall
thereupon have no claim to any payment of
compensation whatsoever on account of any
profit or advantage which he might have
derived from the execution of the work in full
but which he did not so derive in
consequence of the full amount of the work
not having been carried out, neither shall he
have any claim for compensation by reason
of any alterations, having been made in the
original specifications, drawings, designs,
and instruction, which may involve any




curtailment of the work as original
contemplated. Where materials have already
been collected at site of the work before the
receipt of the said notice to stop or curtail the
work, the Contractor shall be paid for such
materials at the rates determined by the
Project Director provided they are not in
excess of requirements and are of approved
quality.

28

Time Limit For Unforeseen Claims

Clause-
14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation
from Authority on any account unless the
Contractor shall have submitted a claim in
writing to the Project Director within one
month of the cause of such claim occurring.
The Contractor shall give full details of such
claim, indicating the part of the work is the
subject matter of such claim, the reasons
giving rise to the said claim and submit as far
as possible, documentary evidence in
support of the reasons and the calculations
for such claim. The claim shall not be
considered as valid or payable unless it has
been scrutinized & accepted by the Engineer
and Project Director & will become payable
only to the extent upto which it has been
accepted by the Project Director.

29

Action And Compensation In Case Of
Bad Work

Clause-
15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to
the Project Director or his subordinate-
incharge of the work, that any work lies been
executed with wunsound, imperfect of
unskilled workmanship or with materials of
inferior quality, or that any materials or
articles provided by him for the execution
office work are unsound, or of quality
inferior to that contracted for, or are
otherwise not in accordance with the
contract, shall be lawful for the Project
Director to intimate this fact in writing to the
Contractor and then notwithstanding the fact
that the work, materials or articles
complained of any have been inadvertently
passed, certified and paid for the Contractor
shall be bound forthwith to rectify or remove
and reconstruct the work so specified in
whole or in part, as the case may require, or
if so required shall remove the materials or
articles, and provide other proper and
suitable materials or articles at his own
proper charge and cost; and in the event of
his failing to do so within a period to be




specified by the Project Director in the
writing intimation aforesaid, the Contractor
shall be liable to pay compensation at the rate
of one percent, on the amount of the estimate
for every day not exceeding ten days, during
which the failure so continues, and in the
case of any such failure the Project Director
may rectify or remove, and re-execute the
work or remove and replace the materials or
articles complained of as the case may be as
the risk and expense in all respects of the
Contractor. Should the Project Director
consider that any such inferior work or
materials as described above may be
accepted or made use of it shall be within the
discretion to accept the same at such reduced
rates as he may fix thereof.

30

Work To Be Open To Inspection
Contractor Or Responsible Agent To Be
Present

Clause-
16

All works under or in course of execution or
executed in pursuance of the contract shall
at all times be open to the inspection and
supervision of the Engineer and Project
Director or his subordinates, and the
Contractor shall all times during the usual
working hours, and at all other times at
which reasonable notice of the intention of
the Engineer and Project Director or his
subordinate to visit the work shall have been
given to the Contractor, either himself be
present to receive orders and instructions, or
have responsible agent duly accredited in
writing present for that purpose. Orders
given to the Contractor's duly authorized
agent shall be considered to have the same
force and effect as if they had been given to
the Contractor himself.

31

Notice To Be Given Before Work Is
Covered Up

Clause-
17

The Contractor shall give not less than five
days notice in writing to the Engineer and
Project Director or his subordinate-in-charge
of the work before covering up or otherwise
placing beyond the reach of check,
inspection & measurement any work in order
that the same may be verified, checked,
inspected and measured, and correct
dimensions thereof taken before the same is
so covered up or planned beyond the reach of
verification check, inspection &
measurement, and shall not cover up or place
beyond the reach of verification, check,
inspection and measurement any work




without the consent in writing of the
Engineer and Project Director or his
subordinate-incharge of the work, and if any
work shall be covered up or placed beyond
the reach of verification, check, inspection &
measurement any work without the consent
in writing of the Project Director or his
subordinates incharge of the work, and if any
work shall be covered up or placed beyond
the reach of verification, check inspection &
measurement without such notice having
been given to consent obtained, the same
shall be uncovered at the Contractor's
expense, and in default thereof no payment
or allowance shall be made for such work, or
for the materials with which the same was
executed.

32

Contractor Liable For Damage Done And
For Imperfections For Three Months
After Certificate

Clause-
18

If the Contractor or his workmen, or servants
shall break, deface, destroy any part of a
building in which they may be working, or
any building, road, fence, enclosure or
overhead or underground service lines of
water  supply, sewerage, electricity,
telephone, gas etc. or grass land or cultivated
ground continuous to the premises on which
the work or any part thereof is being
executed, or if any damage shall be done to
the work, while it is in progress from any
cause whatever or if any part thereof in being
executed, or if any damage shall be done to
the work, while it is in progress from any
cause whatever or if any imperfections
become apparent in it within three months of
the grant of a certificate of completion, final
or otherwise, by the Project Director, the
Contractor shall make good the same his own
expense, or in default the Project Director
may cause the same to be made good by
other workmen, and deduct the expenses of (
which the certificate of the Project Director
shall be final ) from any sums that may then
be due or may thereafter become due to the
Contractor, or from his security deposits or
the proceeds of sale thereof, or of a sufficient
portion thereof or any of his dues available
against other works with the University or as
arrears of land revenue in case no dues are
available or the amount available falls short
of the total recoveries.

33

Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-
19

The Contractor shall supply at his own cost
all materials, plant, tools, appliances,
implement, ladders, cordage, tackle,




scaffolding and temporary work requisite or
proper for the execution of the work, whether
in the original, altered or substituted form,
and whether included in the specification, or
other documents, forming part of the contract
or referred to in these conditions or not, and
which may be necessary for the purpose of
satisfying or complying with the
requirements of the Project Director as to any
matters as to which under these conditions he
is entitled to be satisfied or which he is
entitled to require together with carriage
therefore to and from the work. The
Contractor shall also supply without charge
the requisite number of persons with the
means and materials necessary for the
purpose of setting out works, and counting,
weighing and assisting in the measurement
or examination at any time and from time to
time of the work or the materials. Failing this
the same may be provided by the Project
Director at the expense of the Contractor and
the expenses may be deducted from any
money due to the Contractor under the
contract, or from his security deposit or the
proceeds of sale thereof or of a sufficient
portion thereof. The Contract or shall
provide all necessary fencing and lights
required to protect the public from accident,
and shall also be bound to bear the expenses
of defense of every suit, action or other legal
proceedings, that may be brought by any
person for injury sustained owing to neglect
of the above; precautions, and to pay any
damages and costs which maybe awarded in
any such, suit action or proceeding to any
such person, or which may with the consent
of the Contractor be paid for comprising any
claim by any such person.

34

Measure For Prevention Of Fire

Clause-
20

The Contractor shall not set fire to any
standing jungle, trees, bush-wood or grass
without a written permit from the Project
Director.

When such permit is given, and also all cases
when destroying cut or dug up trees,
brushwood, grass etc., by fire; the Contractor
shall take necessary measures to prevent
such fire spreading to otherwise damaging
surrounding property.

The Contractor shall make his own
arrangements at his cost and expense for
providing drinking water and water for




domestic use of his labour employed in
connection with the execution of the works
as also for the use of his labour employed in
connection with the execution of the works
as also for use on the works itself. However,
in case the Contractor is not able to make his
own arrangements for water, the same could
at the discretion of the Project Director be
supplied by the owner in which case the
recovery against the water charges at 2% of
the cost of these items of work on which the
water 1S used in the construction shall be
made from the bills of the Contractor.

35

Liability Of Contractor For Any Damage
Done In Or Outside Work Area

Clause-
21

Compensation for all damage done
intentionally  or  unintentionally by
Contractor's labour whether in or beyond the
limits of University property including any
damage, caused by the spreading of fire
mentioned in clause 22 shall be estimated by
the Project Director or such other officer as
he may appoint and the estimates of the
Project Director shall be final and the
Contractor shall be bound to pay the amount
of the assessed compensation on demand
failing which the same will be recovered
from the Contractor as damages in the
manner prescribed in clause 1 or deducted by
the Project Director from any sums that may
be due or become due from University of the
Contractor under this contract or otherwise.
The Contractor shall bear the expenses of
defending any action or other legal
proceedings that maybe brought by any
person, party or authority for injury sustained
"by him owing to neglect of precaution to
prevent the spread of fire and he shall pay
any damages and cost that may be awarded
by the court in consequence.

36

Employment Of Female Labour

Clause-
22

The employment of female labour on works
in the neighborhood of soldiers' barracks
should be avoided as for as possible.

37

Work On Sunday

Clause-
23

No work shall be done on a Sunday or a
public holiday without the prior sanction in
writing of the Project Director.

38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval"

Clause-
24

The Contractor shall not be assigned or sub-
let without the written approval of the Project
Director. And if the Contractor shall assign
or sublet his contract, or attempt to do, or
become insolvent or make any composition
with his creditors or attempt to do, the




Project Director may, by notice in writing
rescind the contract.

The Contractor shall keep full and true
accounts in respect of the contract works in
the regular course of business and shall
whenever called upon by the Project Director
by notice in writing, produce them for
inspection by him or by any officer
appointed by him in that behalf. Also if any
bribe, gratuity, gifts, loan, reward or
advantage pecuniary or otherwise, shall
either directly or indirectly be given,
promised or offered by the Contractor or any
of his servants or agents to any public officer
or person in the employment of University in
any way relating to his office or employment
or if any such officer or person shall become
in any way directly or indirectly interested in
the contract or if the Contractor does not
keep account or fails to produce them as
aforesaid, the Project Director may give
notice in writing rescind the contract. In the
event of a Contract being rescinded the
security deposit of the Contractor shall
thereupon stand forfeited and be absolutely
at the disposal of University and the same
consequences shall ensure as if the contract
had been rescind under clause 3 hereof and
in addition the Contractor shall not be
entitled to recover or be paid for any work
therefore actually performed under the
contract.

39

Sum Payable By Way Of Compensation
To Be Considered As Reasonable
Compensation Without Reference To
Actual Loss

Clause-
25

All sums payable by a Contractor by way
of compensation under any of these
conditions shall be considered as a
reasonable compensation to be applied to
the use of University without reference to
the actual loss or damage sustained and
whether any damage has or has not been
sustained.

40

Changes In The Constitution Of Firm To
Be Notified

Clause-
26

In the cases of a tender by partners any
change in the constitution of a firm shall be
forthwith notified by the Contractor to the
Project Director for his information.

41

Work To Be Under Direction Of
Engineer, Consultant And Project
Director

Clause-
27

All works to be executed under the contract
shall be executed under the direction and
subject to the approval in all respects of the
Engineer and Project Director for the time
being, who shall be entitled to direct at what
point or points and in what-manner they are




to be commenced, and from time to time
carried on.

42

Decision ofVice-Chancellor to Be
Final

Clause-
28

Except where otherwise specified in the
contract and subject to the powers delegated
to him by authority under the Code rules then
in force, the decision of the Vice-Chancellor
shall be final, conclusive, and binding on all
parties to the contract upon all questions
relating to the meaning of the specifications,
design, drawings, and instructions
hereinbefore mentioned and as to the quality
of workmanship, or materials used on the
work, or as to any other question claim, right,
matter or the thing whatsoever in any way
arising out of, or relating to the contract,
design, drawings, specifications, estimates,
instructions, orders of these conditions, or
otherwise considering the works, or the
execution, or failure to execute the same,
whether arising, during the progress or the
work, or after the completion on
abandonment thereof.

43

Lump Sum In Estimates

Clause-
29

When the estimate on which a tender is based
includes one or more items with lump sum
rates or lump sum amount the Contractor
shall be entitled to payment in respect of such
items on the rates entered in this contract
with the detailed specifications and the
analysis of the rates on which the contract
price is calculated. Where part of the work is
done or the specifications are altered the
Contractor will submit his own rate and
payment shall be controlled in the same way
as if the item of work was done outside the
current Government Schedule of Rates
applicable in the case in accordance with the
procedure laid down in Clause 14.

Provided always that in case of the percent
Rate tenders, no premium as quoted for the
main tender as also that quoted in clause 14
(which will be the same premium as for the
main tender) shall be payable for any items
of work including the lump sum items or
market rates which are outside the Current
Government Schedule of Rates.

44

Action Where No Specification

Clause-
30

In the case of any class of work for which
there is no such specification as is mentioned
in Rule I such work shall be carried out in
accordance  with the Sind P.W.D.
specifications and in the event of there being
no Sind P.W.D. specification, then in such
case the work shall be carried out in all




respects in accordance with the instructions
and requirements of the Project Director. The
payment for such items of work shall be
made in accordance with the procedure laid
down in Clause 14 for items of work outside
the Current Government Schedule of Rates.

45

Contractors Percentage Whether Applied
To Net Or Gross Amount Of Bill

Clause-
31

The percentage referred to in the tender shall
be deducted from/added to the gross amount
of the bill before deduction the value of any
stock issued.

46

Refund Of Quarry Fees And Royalties

Clause-
32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates
etc. relating directly or indirectly to the
execution of the works under this contract
shall be paid by the contractor as a final
charge and no refund on this account shall be
allowed by the University.

47

Compensation under the workmen's
compensation act.

Clause-
33

The Contractor shall be responsible for and
shall pay any compensation Act, 1923 (VIII
of 1923), (hereinafter called the said Act) as
amended upto date for injuries caused to the
workmen. If such compensation is paid by
University as principal under sub-section (1)
of section 12 of the said Act on behalf of the
Contractor; it shall be recoverable by
University from the Contractor under sub-
section (2) of the said section such,
compensation shall be recovered in the
manner laid down in Clause above. The
contractor shall also discharge all other
liabilities in relation to the current
Government or local legislation with respect.
to the Labour Laws and other Fringe benefits
like Health and Insurance cover. Old Age
Benefits etc. for all his labour including the
administrative and supervisory staff.

48

Claim For Quantities As Per Scope Of
Work Shown On Drawings

Clause-
34A

The quantities of different items of work
shown in the schedule B attached to this
tender, are only approximate The actual
quantities of different items as done at Site
will be controlled by the detailed drawings
and the actual requirements at site of work.
No claim whatsoever will be entertained on
account of excess or reduction in the scope
of work as shown on the drawings.

49

Clause-
34B

Where due to the change of specification or
scope or work or due to additions in size and
quantum of the work the total cost of the
work increases upto 30% at the cost as shown
in the MEMORANDUM ( Excluding those
case there the total cost the increased due to




any claim of the contractor or the escalation
in the rates/cost subject to its sanction ) the
Contractor shall be bound to car y out the
same at the same rates and under the same
conditions as for the same at the same rates
and under the same conditions as for the
main tender. In case where the total cost is
likely to increase beyond 30% of the amount
shown in the MEMORANDUM it will be
optional for the Contractor to decline to take
up the additional work provided always that
no work shall be left in incomplete or in
unfinished shape irrespective of the total
Cost of the work. Where, however, the
Contractor agrees to take up the additional
work, there shall be no financial limit to it
and that the entire work shall be done at the
same rates and under the same terms and
conditions as the main tender.

50

Employment Of Feminine Labour

Clause-
35

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
class if ordered in writing to do so by the
Project Director.

51

Claim For Compensation For Delay In
The Execution Of Work

Clause-
36

No compensation shall be allowed for any
delay caused in the starting of the work on
account of acquisition of land or, in the case
of clearance works on account of any delay
in accordance with the sanction to estimates.

52

Clause-
37

No compensation shall be allowed for any
delay in the execution of the work on account
of water standing in borrow pits or
compartments or on the land or the approach
road etc. The rates are inclusive of hard or
cracked soil, excavation mud, subsoil water
or water standing in borrow pits and no claim
for an extra rate shall be entertained, unless
otherwise expressly specified.

53

Entering Upon Or Commencing Any
Portion Of Work

Clasue-
38

The Contractor shall not enter upon or
commence any portion of work except with
the written authority and instructions of the
Project Director or of his subordinate-
incharge of the work. Failing such authority
the contractor shall have not claim to ask for
measurements of or payment for work.

54

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-
39

(1) No contractor shall employ any
person who is under the .age of 12 years.

(i) No contractor shall employ donkeys
or other animals with breeching of string or
thin rope. The breeching must be at least
thread should be of tape (Nawar).




(iii)  No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is
a habitual narcotic user or is as sick and unfit
for manual labour as to create a hazard for
his health or life.

W) The Project Director or his
subordinate is authorized to remove from the
work any person or animal found working
which does not satisfy these conditions and
no responsibility shall be accepted by the
University for any delay caused in the
completion of the work by such removal.
Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from
the list of Contractors.

54

Pakistan Timber To Be Used

Clause-
40

As for as possible Pakistan Timbers shall be
used and where for any reason this is not
practicable preference shall be given to
imported timber of approved origin and
quality.

55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-
41

If any materials are required to be conveyed
by rail, the Contractors will be granted
certificates by the Project Director to the
effect that the materials are required for
University works thereby enabling them to
have the benefit as allowed under the rules
from the railway. In case, however, such a
concession is withdrawn by the railway at
any time', no claim shall be made against
University on this account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-
42

Any sum due to the University by the
Contractor shall be liable for recovery as
arrears of Land Revenue.

57

Partnership Of M.L.As Is Forbidden

Clause-
43

The Contractor shall certify that no member
of Legislative Assembly is in partnership
with him and that University will have the
right to terminate the contract at any stage if
it is discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.

58

Payment Of Taxes

Clasue-
44

The contractor firmly holds himself
responsible to get himself registered under
Income Tax and Sales Tax Rules and to pay
these and all other Government and local
taxes due to him from time to time in
accordance with the Government
instructions.




59

Interest Or Share Of University
Servant In The Work

Clause-
45

The Contractor shall certify that no
University Servant, Government servants or
a servant of a Corporate Body directly
controlled by the Government has directly or
indirectly any share or interest in this work.

60

Clause-
46

The Contractor will not be allowed to
withdraw his tender and ask For the return of
earnest money before expiry of the period of
three months, commencing from the date of
opening of the tender and that if it is
withdrawn in violation of this condition
earnest money shall be forfeited.

61

Security Refund

Clause-
47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to
the Contractor and his 50% Security deposit
refunded, the liability of the Contractor for
the purpose of" Defect Liability" shall extend
for the period of 12 months from the date of
issue of the completion Certificate for
removal including replacement of any defect
found in the works due to construction or any
other cause directly attributed to and a result
of defective work or negligence in carrying
out the work. The remaining 50% security
deposit will be refunded after 12 months
after removal of defects, if any.

62

Clause-
48

The Contractor shall employ at his cost at the
site  of work for effective planning,
supervision and control of the work,
adequate, full time Director engineering staff
and trained and experience licensed
electricians and mechanics of respective
trade in addition to the usual team of
following scales:
Work costing upto Rs. 15.0 lacs

A Diploma holder.
Work costing over Rs. 15.0 Lacs

A Professional Engineer
Registered with Pakistan
Engineering Council.
Such persons work on the job shall be
deemed to the authorized agents at site of the
Contractor and shall receive all orders &
instructions of the Project Director, Engineer
and Consultants or their authorized
representatives and shall also be responsible
to maintain a work-order book and other
registers at Site and shall forth with take




actions to carry out the orders and
instructions.

63

Clause-
49

If any question, difference or objection
whatsoever shall arise in any way contracted
with or arising out of this instrument or the
meaning or objections of any part thereof, the
rights, duties or liabilities of either party,
then save in so far as the decision of any such
matter is hereinbefore provide for as has
been so decided, every such matter including
whether its decisions has been otherwise
provided for and or regards the right of and
obligations of the parties as the result of such
termination shall be referred for arbitration
to such person or a board with the mutual
consent of the Project Director and the
Contractor and his decision shall be final and
binding and where the matter involves a
claim for or the payment recovery or
deduction of money, only the amount, if any
awarded in such arbitration shall be payable
or recoverable in respect of the matter so
referred.

64

Force Majeure

Clause-
50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that
the execution of such obligations or any of
them is delayed or omitted by cause of force
Majeure. Each part will advise the other
party by written notice within 30 days of the
occurrence of any such case force Majeure
employed therein shall mean acts of the
Public enemy wars (whether declared or not)
hostilities, revolutions, civil disturbances,
epidemics, fires, floods, earth quakes,
weather causes of similarly nature which
render the performance of this agreement
unfeasible and inspite of the exercise is
unable to overcome.

65

Mobilization Advance

Clause-
51

Mobilization Advance up to 10 % of the
Contract Price stated in the Letter of
Acceptance shall be paid by the Procuring
Agency to the Contractor on the works
costing Rs.2.5 million or above on following
conditions:

(i) on submission by the Contractor of a
Mobilization Advance Guarantee for the full
amount of the Advance in the specified form
from a Scheduled Bank in Pakistan to the

Procuring Agency;




(i1) Contractor will pay interest on the
mobilization advance at the rate of 10% per
annum on the advance; and

(ii1) This Advance including the interest shall
be recovered in 5 equal installments from the
five (05) R.A bills and in case the number of
bills is less than five (05) then 1/5th of the
advance inclusive of the interest thereon
shall be recovered from each bill and the
balance together with interest be recovered
from the final bill. It may be insured that
there is sufficient amount in the final bill to
enable recovery of the Mobilization
Advance.




CLAUSE - 52

The cost difference in the prices specified in the schedule of rates for following items shall be paid separately
and as per actual consumption / quantities executed and in accordance with Notifications issued by Standing
Rates Committee, Government of Sindh from time to time. N/A

Rate provided Rate Allowed Cost Difference
Item in Schedule of Unit w.e.f payable/ Remarks
Rates 01-07-2011 recoverable w.e.f.

M.S. Bars (Tor)

Cement (OPC)

Bricks
97x4 4x3” (First Class)

Deodar Wood (First
Quality)

Partal Wood

Bitumen

Any other item if notified by
Standing Rates Committee,
Government of Sindh

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of
contract, the difference will be payable to or, as the case may be recoverable from the contractor. The effect
of the revision of the prices will be confined to the quantity of the items which is actually consumed after the
date of such revision.

CLAUSE - 53

The electric and water connection will be provided at one point respectively near the site of work. The
Contractor will be responsible for further distribution where ever required including making complete
arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including
service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be
recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which
water is used.

CLAUSE - 54
During construction of work, all the necessary security measures of the site would be taken by the contractor
on its own.

CONTRACTOR. ENGINEER.
Witness. VWitness
1. 1.
2. 2.
PROJECT DIRECTOR

Certified that the Tender/Agreement has been prepared / executed under our supervision and we are satisfied
that it has been correctly prepared/executed.

Project Director




Appendix-B to Bid
BILL OF QUANTITIES
COMMULATIVE SUMMARY OF BID

Development of Sewerage System and External Development Works at MUET, Shaheed Z.A
Bhutto Campus Khairpur Mir’s.

S.No | ITEMS OF WORKS DESCERPTION AMOUNT (Rs.)

A | External Development Civil Work (Schedule Items)

B | External Work - Drainage system (Schedule Items)

C | External Development (Non-Schedule Items)

D | Electrical work (Schedule Items)

E | Electrical work (Non-Schedule Items)

Grand Total

In words:

Note:
e Cartage shall not be payable separately and that the bid offered, it including of cartage.

e Any difference on steel, cement, Bitumen, wood and bricks it notified by Government of Sindh after
opening this bid shall be payable based on executed quantities.

e Ifany extra item is required execution preference will be given to Govt. of Sindh Schedule of rates.

e Quoted amount should be inclusive all applicable taxes i.e Income Tax, Sindh Sales Tax and General
Sales Tax as the case may be.

Contractor
Project Director




A.

Schedule- B

External Development Civil work (Schedule Items)

Items
#

DESCRIPTION OF WORK

Quantity

UNIT

RATE

Amount

1

Dismantling cement concrete plain
1:2:4.(GSI# 19 (c), P-10)

25

%Cft

3327.5

831.88

Removing cement or lime plaster G.I#
53,P#13

688

% CHt

121

832.48

Cleaning of collecting tank / sump
below ground level including
dewatering of sullage water & disposal
of grabage solid waster etc outside the
tank etc complete PHE S.I #T-1 Page
No.59

1357

0%
Cft

11900

16,148.30

Dismantling cement concrete reinforced
separating reinforcement from concrete
cleaning and straightening the
same.(GSI# 20, P# 10)

123

%Cft

5445

6,697.35

Removing door with chowkat. (GSI #
33a, P# 12)

P.Each

142.18

142.18

Removing window and sky light with
chowkats. (GSI # 33-b P-12)

P.Each

102.85

205.70

Chapter 1 Page 4 Item No 18 B
Excavation in foundation of Building
Bridges and other structures including
dagbelling dressing, refilling around
structure with excavated earth Watering
and ramming lead upto 5 ft.

1) In ordinary soil

10,263.38

%0
Cft

3,176.25

32,599.06

Chapter 4 Page 16 Item 5

Cement concrete plain including placing
compacting finish and curing complete
(including screening and washing of
stone aggregate without shuttering 1)
1:4:8 under floor and in foundation

3,021.59

%Cft

11,288.75

341,099.74

Chapter 5 Page 20 Item 4 (i) ('e) Puca
brick work in foundation and plinth in
cement sand mortar including curing
complete 1) 1:6

3,422.59

%Cft

11,948.36

408,943.37




Items

DESCRIPTION OF WORK

Quantity

UNIT

RATE

Amount

10

Sand Filling Chapter 5, Page 26 Item 29
Sand Filling under floor foot path /
plinth protection and where required
including laying leveling dressing
compaction and complete.

1,210.50

%Cft

1,141.25

13,814.83

11

Supply of clean screened (River or pit)
sand within 5 chains including removal
of Top crust of earth or over burden and
royalty to the Government or cost to be
the private owner Chapter 1, Page 6
Item 36

87,000.00

%Cft

420.00

365,400.00

12

Paving Block Chapter 8

Page 49 Item 72

Providing & Fixing Cement Paving
Blocks flooring having size of
197x97x80 mm of city/qudda/cobble
shape with pigment and having strength
b/w 5000 psi to 8500 psi filling the
joints with hill sand and laying specified
manner/ pattern and design etc. (over 2"
sand cushion complete)

5,025.00

P.Sft

223.97

1,125,449.25

13

Cement Plaster 1:4 upto 12' height (b)
1/2" thick GSI# 11 (b) , Page No.52

5,879.17

%St

2,283.93

134,276.13

14

Cement Plaster 1:4 upto 12' height (a)
3/8" thick GSI# 11 (b) , Page No.52

5,879.17

%St

2,197.52

129,195.94

15

Anti-termmite Treatment

Providing Anti-termmite treatment by
spraying /sprinkling /spreading
Neptachler 0.5% Emulsion as an overall
pre construction Under the slab and long
attached purchase or entrance etc
complete as per directions of engineer
incharge Item 92 Page 109

1,210.50

P.Sft

9.74

11,790.27

16

TURFING LAWNS:-

Providing and grassing by dibbing grass
roots 3" apart and watering and weeding
til such that the grass is well set and
becomes green and is fit for moving

337.41

%St

1,210.00

4,082.66

17

SUPPLY OF MANURE:-
Providing and supplying of approved
natural manure.

30.00

P.Cart

298.12

8,943.60




Items

DESCRIPTION OF WORK

Quantity

UNIT

RATE

Amount

18

Cement concrete plain including placing
compacting finishing & curing complete
(including screening and washing of
stone aggregate without shuttering).
Ratio (1:2:4) S.I No.5 (h) P-15).

2,768.88

%Cft

14,429.25

399,528.62

19

Erection and removal of centering for
R.C.C or plain cement concrete work
b(ii) vertical GSI # 19 (i), Page No.18

6324

%St

1,327.41

83,945.41

20

Reinforcement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending
and binding which will be paid separately.
This rate also includes all kinds of forms,
moulds, lifting shuttering, curing, rendering
and finishing the exposed surface (including
Screening and washing of shingle)RCC
work in roof slab, beams, columns, rafts,
lintels and other structural members laid in
situ or pre-cast laid in position complete in
all respects. (I) Ratio 1:2:4 90lbs cement 2
cft sand, 4 cft shingle 1/8" to 1/4" gauge .
(GSI#6 (a), P# 15)

1,349.00

P.Cft

337.00

454,613.00

21

Fabrication of mild steel reinforcement
for cement concrete including cutting,
bending, laying in position , making
joints and fastenings including cost of
binding wire (also includes removal of
rust from bars).(b) using Tor bars. (GSI
# 8(ii) b, P# 16).

102

P.Cwt

5,001.70

510,173.40

22

Pacca brick work other than building
including striking of joints upto 20feet
height in: © cement sand morter 1:4 GSI
# 7OPage No.22

788.00

%Cft

12,899.70

101,649.64

23

Providing and laying 3" thick topping
cement concrete (1:2:4) including
Surface finishing and dividing into
panels (GSI# 16.d P#42)

296

%St

4411.82

13,058.99

24

Making & fixing steel grated door with
1/16" thick sheeting including angle
iron frame 2" x2" 3/8" square bars 4"
centre to centre with locking
arrangements.( Chapter #17, Item # 24,
Page#92)

92

P-Sft

726.72

66,858.24




Items

DESCRIPTION OF WORK

Quantity

UNIT

RATE

Amount

25

P/F iron steel grill using solid square
bars of size 1/2" x 1/2" placed at 4" i/c
and frame of flat iron patti of 3/4" x 3/4"
i/c circle shpe at 1-0 apart equivalent
fitted with scres are pins i/c painting 3
coats with Ist coat of red oxide paint
etc. GSI # 30 Page No.94

935

P.Sft

194.16

181,539.60

26

Extra labour rate for making cement
plaster pattas/ band around straight or
curved opening and around the edges of
roof slabs, width not less then 6 inch
with fine finishing as directed by
Engineer Incharge. GSI #35, Page
No.55

5550

P Rft

19.36

107,448.00

27

White washing © three coats GSI
#260,Page #54

300

% Sft

829.95

2,489.85

28

Priming coat of chalk distemper GSI #
23 Page No.54

2920

% Sft

442.75

12,928.30

29

Distempering © three coats G.S.1# 24 ©
Page No.54

2920

%St

1,079.65

31,525.78

30

Preparing new Surface (a) prparing
surface and painting corrugated suface ,
patent roofing etc (i) Primary coat GSI #
5(1), Page No.69

184

%St

862.95

1,587.83

31

II. Each subsequent coat GSI # 5(ii),
Page No.69

184

%St

626.73

1,153.18

32

CHAPTER 11, PAGE 56, ITEM 38 A+B
Preparing surface and painting with
Weather coat including rubbing the
surface filling and painting with weather
coat of approved make complete (New
Surface) Three Coats

a) Ground floor

9,549.92

%St

1,948.10

186,041.99

b) First floor

8,624.77

%St

2,176.19

187,691.38

¢) second floor

2,004.80

%St

2,404.28

288,629.01

d) mumty floor

1,152.27

%St

2,632.37

30,332.01

e) Cement Concrete Jali

4,752.00

%St

2,404.28

114,251.39

Total Amount (S.I)

5,375,898.34

% Below / Above on Schedule Item

Total Amount for A-Schedule Item




B.

External Work - Drainage system (Schedule Items)

Item
#

DESCRIPTION OF WORK Quantity | UNIT | RATE

Amount

Construction manhole or inspection
chamber for the required diameter of
circular sewar and 3'-" (1067mm) depth
with walls of B.B in cement sand mortar 1:3
cement plaster 1:3 1/2" thick inside of walls
and 1" (25mm) thick over benching and
channel i/c fixing C.I manhole cover with
frame of clear opening 1-1/2" X 1-1/2" (457
x 457mm) of 1.75 cwt. (88.9 kg) embedded
in plain C.C 1:2:4 and fixing 1" (25mm) dia
M.S steps 6" (150mm) wide projecting 4"
(102MM) from the face of wall at 12"
(305mm) C/C duly painted etc. complete as
per standard specification and drawing. (a)
4" to 12" dia 2"x2"x3"-6" (P.H.S.I.No.P-1
(a) Page No0.46)

22.00 | Each | 14,748.00

324,456.00

Providing laying UPVC pressure pipes of
class D" (equivalent make) fixing in trench
i/c cutting fitting and jointing with Z" joint
with one rubber ring i/c testing with water to
a head 122 meter or 400 ft

h) 150 mm (6" inch) dia 85.00 | Rft | 486.00

41,310.00

i) 200 mm (8" inch) dia 436.00 | Rft 742.00

323,512.00

Providing laying RCC pipes & collars of
Class 'B' and fixing in trench i/e cutting,
fitting , and jointing with maxphalt
composition and cement mortar (1:1) i/e
testing with water to a head of 22.5 meter or
75 ft GPHE #2.Page No.15

€)300 mm (12" dia) 650.00 | P.Rft | 286.00

185,900.00

External Work - Drainage system Total

% Below / Above on Schedule Item

Total Amount for B- Schedule Item




C.

External Development (Non-Schedule Item)

Item
#

DESCRIPTION OF WORK

Quantity

UNIT

RATE

Amount

Stair case wall bracket railing (type-ii)
Providing making and fixing stair case wall
MS Bracket railing consisting of 38 mm x
200mm solid deodar wood decorative hand
rail having grooves on either sides fixed with
rough wood block of size 38x75x100mm at
3'-00" c¢/c fixed overall including lacqure
polishing complete all as shown on the
drawing and as directed by the engineer

294.00

P Rft

Total Amount for — C External Development

D.

Electric work (Schedule Items)

Item
#

DESCRIPTION OF WORK

Quantity

UNIT

RATE

Amount

Wiring for light or fan point with (3/.029)
PVC insulated wire in 20mm (3/4") Channel
Patti on surface is required (ESI# 129,
P#15)

P.Point

910

5,460.00

Providing & laying (Mains or Sub-Mains)
PVC Insulated and PVC sheeted with 4 core
copper conductor 600/1000volts size SOmm?2
(ESI# 105 Page # 12)

144

P.Mtr

3312

476,928.00

P/F 75 & 100 Amps TP Circuit breaker
(Tersaski/LG/Muiller)after removing of
existing burnt/damage/old circuit breaker
after disconnection of main power supply &
reconnection the same after fixing of circuit
breaker as required as per Instruction of EI.
ESINo.214 Page No.32

P.Each

6804

20,412.00

Providing & fixing bakelite ceiling rose with
two terminals EST # 228, Page No.33

P.Each

72

432.00

Providing & fixing brass pendant lamp
holder ESI #229, Page# 33

P.Each

74

370.00

Providing and fixing Brass Ceiling fan 56"
(good quality) (ESI# 235, P# 34)

P.Each

3185

3,185.00




Item

DESCRIPTION OF WORK

Quantity

UNIT

RATE

Amount

Providing & Laying (Main or Sub-Main)
PVC insulated & PVC sheeted with single
core copper conductor 300/500 volts size 2-
7/0.64. ESI #57 Page No.7.

820

P.Mtr

524

429,680.00

Providing & Fixing of MS tabular pole as
following specification to be fixed on pre-
cast foundation with the help of hydraulic
crane & manual labour.

20ft-(6" dia) x5.5ft (5"dia) x5.5ft
(4"dia)=31ft wall thickness 8 SWG

Base plate 18" x18" x3/4"

Hole 4 no's stiffeners 4nos. 9 1/2"x4 1/2" x
12"

Making window in the pole required size
with LN key provision

Two coats red oxide (2coat) as rust
preventive & of required oil paint (2coat) as
per site requirement & instruction of EI,
ESI#132, Page No.16

P.Each

36697

293,576.00

Construction of RCC foundation as per
following specification & instruction of EI
for 31ft/40ft long tubular poleExcavation of
soft/hard soil 3'x3'x5.5' stone soiling 3'x3'x6"
making lean in the ratio of 1:4:8Length of
MS bolts 6 1/2'(3/4"dia)4 no's & making
thread on MS rod Template 19" x 16"x1/4"
Rings 1/4" dia round bar 4 no’s & making
thread on MS rod Template 16"x16"x1/4"
Rings 1/4" dia round bar 4 no’s to the welded
with MS rod RCC foundations ratio 1:2:4
with appropriate size 2'x2'x6.5'. ESI # 139,
Page No.19

P.Each

15168

121,344.00

10

Manufacturing providing & fixing angle iron
Bracket in hexagonal shape to accommodate
5 to 6 no's flood lights fitting 250watts/400
watts with following specification as per site
requirement & instruction of EI Angle iron
1.5" dia Length 1.75ft x 1.75ftx1.75ft with
supporting angles Canopy 5" dia 1ft long
with nuts over all dia 5ft. EST # 154, Page
No.23

P.Each

4571

36,568.00




Item

DESCRIPTION OF WORK

Quantity

UNIT

RATE

Amount

11

Providing & fixing junction box as per
following specification size of box
10"x8"x5" MS plate size 16SWG thick
clamp with nuts & bolts cover plate with
screw painting two coats of rust preventive
red oxide & two coats of ICI oil paint as per
site requirement & instruction of EI. ESI
#157, Page No.24.

P.Each

1020

8,160.00

12

Providing & fixing of streel light 250 watts
(SON) having IP54 classification with 250w
lamp, choke, capacitor & Internal wiring
complete in all respect at the height up to
31ftas per site requirement and instruction of
EI Make of the above light is as
follow.ESI#161, Page No.25

48

P.Each

10105

485,040.00

13

Providing & fixing250watts (SON) lamp@
the light as per site requirement & instruction
of engineer incharge. ESI#174, Page No.27

30

P.Each

1240

37,200.00

14

Providing & fixing250watts (SON-T)
chowk @ the light with the help of hydraulic
crane as per site requirement & instruction
of engineer incharge. ESI#176, Page No.27

30

P.Each

3990

119,700.00

15

Providing & fixing250watts (SON)
capacitor in all respect at the height upto 401t
with the help of hydraulic crane & manual
labor as per site requirement & instruction
of engineer incharge. ESI#177, Page No.27

30

P.Each

1174

35,220.00

16

Providing & fixing250watts (SON) ignitor
in all respect at the height upto 40ft with the
help of hydraulic crane & manual labor as
per site requirement & instruction of
engineer incharge. ESI#178, Page No.28

30

P.Each

1119

33,570.00

17

Providing & fixing circuit breaker
6,10,15,20,30,40,50 &63 amp DP (TB-5S)
on prepared board as required. ESI#204, Page
No.31

P.Each

2456

19,648.00

18

Providing & Laying (Main or Sub-Main)
PVC insulated with size 2-7/.029 copper
conductor in 3/4" dia PVC conduit surface.
ESI#03 Page No.I.

122

P.Mtr

171

20,862.00




It
;m DESCRIPTION OF WORK Quantity | UNIT | RATE Amount
Providing, Laying uPVC pressure pipes of
Class 'D' (equivalent make) fixing in trench
19 i/e cutting, fitting and jointing with'Z' joint 300 P Rft 78 22.400.00
with one rubber ring i/c testing with water to ' T
a head 122 meter or 400ft a) 25mm(1"dia)
PHE # 3(a), Page No.23.
Total Amount 2,169,755.00
% Below / Above on Schedule Item
Total Amount for D- Electric work (Schedule Items)
E. Electric work Non Schedule Items
Item .
4 DESCRIPTION OF WORK Quantity | UNIT | RATE Amount
Repairing / maintenance of 3 phase
1 induction motor and pumps 10 HP each as 2 P.Job
per instruction of Engineer Incharge
Providing / fixing of 24 watt Philips or
2 equivalent energy saver as per instructions 6 P.Each
of Engineer Incharge
Total Amount for E. Electric work (Non-Schedule Items)

Project Director

Contractor




Other Terms & Conditions:

1.

1.
iii.
1v.
V.
Vi.
Vil.
viii.

1X.

x1.
Xil.
Xiii.
X1V.
XV.
XVI.
XVil.
XViil.

XiX.

XX.

XXI.
XXIl.
XX1il.
XXI1V.

Only Cement from Lucky Cement factory of approved quality or equivalent will be used with the
approval of Engineer In-charge.

Only Bholhari Hill Sand of approved quality from Bholhari quarry will be used.

Only Crush Stone of approved quality from Ubhan shah quarry will be used.

Only Stone metal of approved quality from Ubhan shah quarry will be used.

Only brunt bricks of approved quality from Karamabad or equivalent will be used.

Only Amreli Steel of approved quality or equivalent will be used of required strength.

No cartage of any material arranged by the contractor himself /themselves will be paid in any shape.
Only palatable water of approved quality will be used and Contractors shall have to make their own
arrangement of palatable water for use in work at his / their own cost.

Concrete shall be mixed with mechanically operated Concrete Mixer with due concentration to aggregate
and water ratio.

If any wherever nomenclature or any item is elaborated or not clear or any typographical error occurs in
the schedule for the tender it should be read strictly as per composite schedule of rates of standing rates
committee Govt. of Sindh.

All material shall confirm the standard specifications.

No any premium shall be allowed on non-scheduled items / offered rates.

All the debries and surplus stuff shall be removed from the site / disposed of by the contractor for which
no any extra cost of cartage etc shall be paid.

All RCC/PCC cost in Situ shall be mechanically vibrated by the contractor for which no any extra cost
will be paid.

Work will be carried out as per P.W.D. specification.

All materials / mixes used in structure shall be tested from recognized laboratory and test report shall be
submitted without any delay for which no any extra cost etc shall be paid.

Electricity used shall be the responsibility of contractor for which no any extra cost etc shall be paid.
Camp office / stock / go-down constructed at site shall be the responsibility of contractor for which no
any extra cost etc shall be paid.

All workers within the execution area should wear protection helmets and full boots and ensure all
security measures for lives of labours / inhabitants shall be the responsibility of contractor for which no
any extra cost etc shall be paid.

Deployment of full time engineer at site shall be the responsibility of contractor for which no any extra
cost etc shall be paid.

Inspection request shall be submitted before 24 hrs of execution of any new trade.

Pour slip to be submitted for approval of any CC and RCC work well before execution of pouring.

The contractor shall have to visit the site before filling the bidding documents.

The contractor shall have to work strictly following as per BOQ, if found anything not in line with BOQ
could be rectified at any stage.

PROJECT DIRECTOR

Contractor’s Signature

Contractor's Name

Stamp




BL-1
Appendix-L to Bid

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.
Contract No. Dated

Contract Value:

Contract Title: Development of Sewerage system and external development works at MUET,
Shaheed Z.A Bhutto Campus Khairpur Mir’s.

M/s hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from Government of
Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled
by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to
give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly
through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, sharcholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or
kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the
procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from,
from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction
with PA and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account
of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time
the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor]
as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest,
privilege or other obligation or benefit in whatsoever form from PA.

Deputy Director (Procurement) (Contractor)




