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INVITATION FOR BIDS




MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,

JAMSHORO - 76062, SINDH, PAKISTAN
Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

DEPUTY DIRECTOR

(Procurement) “SAY NO TO CORRUPTION?”
No. & Dated: DD(Proc.)/MUET/JAM/-15, 02-02-2021

NOTICE INVITING TENDERS

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting eligibility criteria,
viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods,
registration with the Sindh Revenue Board in case of procurement of Works and Services and registration with Pakistan
Engineering Council as the case may be and not black listed in any procuring agency or authority, are invited to participate
in full / item rate tender for the following works:

Tender Completionl Earnest| Date of Date.of. Purchase
S# Name of Work . Submission
Fee Time Money| Purchase . From
of Bids

Allied Facilities for the Newly 09-002001 | 25:00.2001 b

Constructed Building of Auditorium at 03 0 o et eputy
1. MUET. Shahced Z A Bhutto Cam: 3,000/- Month 5% To upto 11.00 Director

©1, ohahced £ utto pus onths 24-02-2021 AM (Procurement)
Khairpur Mir’s.

The terms and conditions are given as under:-

1.

A

The tender documents can be had from above concerned office or can be downloaded from SPPRA website i.e.
https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices on the payment noted
above (non-refundable) on any working day except the day of opening of tenders. The sealed tenders on prescribed
proforma along with earnest money mentioned above of total bid in the form of Pay Order in favour of whom the tender
was purchased and the same will be opened on 25-02-2021 @ 11.30 (A.M) in presence of the representatives, who so ever
will be present at that time. In case of any unforeseen situation resulting in closure of office on the date of opening or if
Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue.
Any Conditional or un-accompanied of the earnest money, tender will not be considered in the competition.

The Method of Procurement is Single Stage - Two Envelope Procedure.
The Bidders should have at least 03 years’ experience of same services in any university or large organization.
The Bidders should be registered with tax paying agencies which would be verified by concerned agencies.

The Bidders should have at least Rs. 30.00 (M) annual turnover of 03 years which would be verified by bank
statement.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 (Amended
2019) and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25” of said
Rules.

Sd/-

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403

Email: nadeem.soomro@admin.muet.edu.pk




TECHNICAL EVALUATION CRITERIA

The Bids which do not conform to the Technical Specifications or Bid conditions or the Bids from the Bidders without
adequate capabilities/information will be rejected. The Eligible/Technically Qualified Bidders will be considered for
further evaluation. Bids with required documents attached shall be evaluated on the score obtained and firms obtaining
75% shall be considered technically qualified.

Technical Bids will be evaluated on the basis of following criteria and Financial Bids of only those bidders will be opened
who have qualified technically.

Mandatory Requirements Documents Required

Valid Registration with Pakistan Engineering

Council in Civil and Electrical Engineering Certification of Registration

Discipline
Verified License issued from Electric Inspector/Secretary

Electrical Contractor License Licensing Board, Government of Sindh, Hyderabad,
Region Hyderabad

Registration with FBR as an active Tax payer Certification of Registration

Registration with SRB as an active Tax payer Certification of Registration

Company/firm not black listed Affidavit/Bidder's undertaking on stamp paper of Rs. 100

Details of litigation/disputes or arbitration with

. Affidavit/Bidder's undertaking on stamp paper of Rs. 100
clients

The bidders failing in Mandatory requirements will be disqualified technically.
A. Experience and past performance Total: 40 marks

1) List of completed projects worth Rs. 20.000 (M) & above (development work in
Higher Educational Institutes) under-taken in the last three (03) years
(5 marks for each project, Maximum 3 projects) 15 marks

(ii) List of completed projects worth Rs. 20.000 (M) & above (development work other than
Higher Educational Institutes) under-taken in the last three (03) years
(5 marks for each project, Maximum 2 projects) 10 marks

(111) List of ongoing projects 15 marks
a. Development work in Higher Educational Institutes worth Rs. 20.000 (M) & above (3 marks
for each project, Maximum 3 projects)
b. Development work other than Higher Educational Institutes worth Rs. 20.000 (M) & above
(2 marks for each project, Maximum 3 projects)

Work orders, Completion certificates, Performance Certificates to be attached. However, verification
will be done from concerned department/institute.

B. Key Personnel Qualification & Experience Total: 17 marks
(1) Site Engineers (2 Nos.) BE Civil Engineering & BE Electrical Engineering 8 marks
(i1) Quantity Surveyors (1 No) BE Civil Engineering 4 marks
(111) Electrician (B. Tech / Diploma) 3 marks
(iv) Wireman (Wiremen Certificate) 2 marks

CVs of key Personnel shall be attached




C.

D.

Equipment

1) Details of equipment, machineries and transport owned by firm/contractor

Financial

(1) Annual turnover of at least;
a. Rs. 20.00 Million of last three (03) years
b. Rs. 40.00 Million of last three (03) years
c. Rs. 60.00 Million of last three (03) years

(i1) Income tax return for the last 3 years
Category as per PEC Regulation

1) PEC Registration in Category C6
(i1) PEC Registration in Category C5 and above

Total: 10 marks

10 marks

Total: 18 marks

3 marks
6 marks
9 marks

9 marks

Total: 15 marks

10 marks
15 marks

The bidder must provide verifiable documentary proof against all the mandatory requirement along with the Technical
Proposal. Documents will not be received or considered after opening of the Technical Proposal.
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INSTRUCTIONS TO BIDDERS

These Instructions to Bidders along with bidding data will not be part of the Contract and will cease to have effect
once the contract is signed.)
GENERAL
Scope of Bid
Procuring agency as defined in the bidding data hereinafter called “the procuring agency” wishes to receive bids
for the construction and completion of works as described in these bidding documents, and summarized in the
bidding data hereinafter referred to as the “Works”.
The successful bidder will be expected to complete the Works within the time specified in Appendix-A to Bid.
Source of Funds
The Procuring Agency (Mehran University of Engineering and Technology, Shaheed Z.A Bhutto Campus,
Khairpur Mir’s.) has received/allocated/applied for loan/grant/Federal/ Provincial/Local Government funds from
the source (s) indicated in the Bidding Data in various currencies towards the cost of the project/scheme specified
in the Bidding Data and it is intended that part of the proceeds of this loan/grant/funds will be applied to eligible
payments under the Contract for which these Bidding Documents are issued.
Eligible Bidders
This Invitation for Bids is open to all interested bidders who are eligible under provisions of Sindh Public
Procurement Rules as mentioned below and the criteria given in the Notice Inviting Tender (NIT)/Bidding
Document.
Firms and individuals, national or international, may be allowed to bid for any project where international
competitive bidding is feasible. Any conditions for participation shall be limited to those that are essential to
ensure the bidder’s capability to fulfill the contract in question.
a. Bidders may be excluded if;

(1) as a matter of law or official regulations, commercial relations are prohibited with the bidder’s

country by the federal government in case of ICB, or
(i1) a firm is black listed/debarred by the procuring agency and the matter has been reported to
Authority, subject to Rule 30 of Sindh Public Procurement Rules 2010

b. Government-owned enterprises or institutions may participate only if they can establish that they are;
(1) legally and financially autonomous, and
(1) operate under commercial law.

Provided that where government-owned universities or research centers in the country are of a unique
and exceptional nature, and their participation is critical to project implementation, they may be allowed
to participate; and

Bidders shall include all those contractors who are registered or incorporated in Pakistan, irrespective of
the nationality of their owners and professional staff, or

c. Bidders are:-
(1) prequalified with procuring agency for particular project/scheme;
(i1) registered with Pakistan Engineering Council in particular category and discipline,

(ii1) registered with relevant tax authorities (income/sales tax, wherever applicable)
One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A bidder who submits
or participates in more than one bid (other than alternatives pursuant to Clause IB.16) will be disqualified.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of their respective bids and the
procuring agency will in no case be responsible or liable for those costs, regardless of the conduct or outcome of
the bidding process.
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10.

Site Visit

The bidders are advised to visit and examine the site of works and its surroundings and obtain all information
that may be necessary for preparing the bid and entering into a contract for construction of the Works. All cost in
this respect shall be at the bidder’s own expense.

The bidders and any of their personnel or agents will be granted permission by the Procuring agency to enter
upon his premises and lands for the purpose of such inspection, but only upon the express condition that the
bidders, their personnel and agents, will release and indemnify the Procuring agency, his personnel and agents
from and against all liability in respect thereof and will be responsible for death or personal injury, loss of or
damage to property and any other loss, damage, costs and expenses incurred as a result of such inspection.

BIDDING DOCUMENTS

Contents of Bidding Documents (SSP Rule 21)

The Bidding Documents, in addition to invitation for bids, are those stated below and should be read in
conjunction with any Addenda issued in accordance with Clause IB.9.

Instructions to Bidders.

Bidding Data.

General Conditions of Contract, Part-I1 (GCC).

Special Conditions of Contract, Part-1I (SCC).

Specifications

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).

Form of Bid Security.

Form of Contract Agreement.

Forms of Performance Security and Mobilization Advance Guarantee/Integrity Pact and Indenture bond for

secured advance.

11.

7.2

IB.8
8.1

IB.9
9.1

9.2

9.3

Drawings.

The bidders are expected to examine carefully the contents of all the above documents. Failure to comply with
the requirements of bid submission will be at the bidder’s own risk. Pursuant to Clause IB.26, bids which are not
substantially responsive to the requirements of the Bidding Documents will be rejected.

Clarification of Bidding Documents (SSP Rule 23(1))

Any interested bidder requiring any clarification (s) in respect of the Bidding Documents may notify the procuring
agency in writing at the procuring agency’s address indicated in the Invitation for Bids/NIT. Procuring agency
will respond to any request for clarification provided they are received at least five calendar days prior to the date
of opening of bid.

Provided that any clarification in response to query by any bidder; shall be communicated to all parties who have
obtained bidding documents.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the procuring agency may, for any reason, whether at
his own initiative or in response to a clarification requested by a interested bidder, modify the Bidding Documents
by issuing addendum.

Any addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause IB 7.1 hereof and shall
be communicated in writing to all bidders. interested bidders shall acknowledge receipt of each addendum in
writing to the procuring agency.

To afford bidders reasonable time in which to take an addendum into account in preparing their bids, the procuring

agency may extend the deadline for submission of bids in accordance with 1B.20
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IB.11
11.1

11.2

PREPARATION OF BIDS

Language of Bid

The bid and all correspondence and documents related to the bid exchanged by a bidder and the procuring agency
shall be in the language stipulated in the bidding data and Special Conditions of Contract. Supporting documents
and printed literature furnished by the bidders may be in any other language provided the same are accompanied
by an accurate translation of the relevant parts in the bid language, in which case, for purposes of evaluation of
the bid, the translation in bid language shall prevail.

Documents Accompanying the Bid

Each bidder shall:

(a) submit a written authorization on the letterhead of bidding firm, authorizing the signatory of the
bid to act for and on behalf of the bidder;

(b) update the information indicated and listed in the bidding data and previously submitted with
the application for prequalification, and continue to meet the minimum criteria set out in the
prequalification documents, which as a minimum, would include the following :

(1) Evidence of access to financial resources alongwith average annual construction
turnover;

(i1) Financial predictions for the current year and the following two years including the effect
of known commitments;

(i)  Work commitments since prequalification;

(iv)  Current litigation information; and

(v) Availability of critical equipment.

and
(c) furnish a technical proposal taking into account the various Appendices to Bid specially the
following:
Appendix-E to Bid Proposed Construction Schedule
Appendix-F to Bid Method of Performing the Work
Appendix-G to Bid List of Major Equipment
Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programmeetc;
Bids submitted by a joint venture of two (2) or more firms shall comply with the following requirements:
(a) one of the joint venture partners shall be nominated as being in charge; and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the joint
venture partners;
(b) the bid and in case of a successful bid, the Form of Contract Agreement shall be signed by the authorized
partner so as to be legally binding on all partners;
(c)  the partner-in-charge shall always be duly authorized to deal with the =~ procuring agency regarding all
matters related with and/or incidental to the execution of Works as per the terms and Conditions of Contract

and in this regard to incur any and all liabilities, receive instructions, give binding undertakings and
receive payments on behalf of the joint venture;
(d) all partners of the joint venture shall at all times and under all circumstances be liable jointly and severally

for the execution of the contract in accordance with the contract terms and a statement to this effect shall
be included in the authorization mentioned under Sub-Para(a) above as well as in the Form of Bid and in
the Form of Contract Agreement (in case of a successful bid); and

(e) a copy of the agreement entered into by the joint venture partners shall be submitted with the bid stating
the conditions under which it will function, its period of duration, the persons authorized to represent and
obligate it and which persons will be directly responsible for due performance of the Contract and can
give valid receipts on behalf of the joint venture, the proportionate participation of the several firms




11.3

IB.12
12.1

12.2

12.3

12.4

IB.13
13.1

13.2

1B.14
14.1

14.2

forming the joint venture, and any other information necessary to permit a full appraisal of its functioning.
No amendments / modifications whatsoever in the joint venture agreement shall be agreed to between
the joint venture partner without prior written consent of the procuring agency.
® submission of an alternative Letter of Intent to execute a Joint Venture Agreement shall be mandatory.
Bidders shall also submit proposals of work methods and schedule, in sufficient detail to demonstrate the
adequacy of the bidders’ proposals to meet the technical specifications and the completion time referred to sub-
clause 1.2 hereof.

Bid Prices

Unless stated otherwise in the bidding documents, the Contract shall be for the whole of the Works as described
in IB 1.1 hereof, based on the unit rates or prices submitted by the bidder or percentage quoted above or below
on the rates of Composite Schedule of Rates (CSR), as the case may be.

The bidders shall fill in rates and prices for all items of the works described in the Bill of Quantities. Items against
which no rate or price is entered by a bidder will not be paid for by the procuring agency when executed and shall
be deemed to be covered by rates and prices for other items in the Bill of Quantities. In case of Composite
Schedule of Rates, if the bidder fails to mention the percentage above or below, it shall be deemed to be at par
with the rates of Composite Schedule of Rates.

The bid price submitted by the contractor shall include all rates and price including the taxes. All duties, taxes
and other levies payable by the contractor under the contract, or for any other cause during the currency of the
execution of the work of otherwise specified in the contract as on the date seven days prior to the deadline for
submission of bid.

Additional / reduced duties, taxes and levies due to subsequent additions or changes in legislation shall be
reimbursed / deducted as per Sub-Clause 13.7 of the General Conditions of Contract Part-1.

The rates and prices quoted by the bidders are subject to adjustment during the performance of the Contract in
accordance with the provisions of Clause 13.7 of GCC. The bidders shall furnish the prescribed information for
the price adjustment formulae in Appendix-C to Bid, and shall submit with their bids such other supporting
information as required under the said Clause. Adjustment in prices quoted by bidders shall be allowed as per
Sub-Para 4(ii) of section C of Instructions to bidders and bidding data.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder expecting to incur
expenditures in other currencies for inputs to the works supplied from outside the procuring agency country
(referred to as the “Foreign Currency Requirements”) shall indicate the same in Appendix-B to Bid. The
proportion of the Bid Price (excluding Provisional Sums) needed by him for the payment of such Foreign
Currency Requirements either (i) entirely in the currency of the bidder’s home country or, (ii) at the bidder’s
option, entirely in Pak rupees provided always that a bidder expecting to incur expenditures in a currency or
currencies other than those stated in (i) and (ii) above for a portion of the foreign currency requirements, and
wishing to be paid accordingly, shall indicate the respective portions in his bid.

The rates of exchange to be used by the bidder for currency conversion shall be the selling rates published or
authorized by the State Bank of Pakistan prevailing on the date, 07 (seven) days prior to the deadline for
submission of bids. For the purpose of payments, the exchange rates used in bid preparation shall apply for the
duration of contract.

Bid Validity

Bids shall remain valid for the period stipulated in the bidding data from the Date of Bid Opening specified in
Clause 1B.23.

In exceptional circumstances, prior to expiry of the original, the procuring agency may request the bidders extend
the period of validity for a specified additional, period which shall not be for more than one third of the original
period of bid validity. The request and the responses thereto shall be made in writing. A bidder may refuse the
request without forfeiting of the bid security. In case, a bidder agreed to the request, shall not be required or
permitted to modify the bid, but will be required to extend the validity of his bid security for the period of the

PYfPﬂQinﬂ’ andin r\nmph‘an\p with Clause IB.15 in all rpappr‘fq'
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Bid Security

Each bidder shall furnish, as part of his bid, a bid security in the amount stipulated in the bidding data in Pak
Rupees or an equivalent amount in a freely convertible currency.
The bid security shall be, at the option of the bidder, in the form of deposit at call, pay order or a bank guarantee
issued by a Scheduled Bank in Pakistan or from a foreign bank duly counter guaranteed by a Scheduled Bank in
Pakistan in favour of the procuring agency, which should commensurate with the bid validity period. The bank
guarantee for bid security shall be acceptable in the manner as provided at Annexure BS-1.
Any bid not accompanied by an acceptable Bid Security shall be rejected by the procuring agency as non-
responsive.
Bid security shall be released to the unsuccessful bidders once the contract has been signed with the successful
bidder or the validity period has expired.
The Bid Security of the successful bidder shall be returned when the bidder has furnished the required
Performance Security and signed the Contract Agreement.
The Bid Security may be forfeited:
(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1;
(b) if the bidder does not accept the correction of his Bid Price pursuant to Sub-Clause IB 27.2 hereof; or
(c) Inthe case of successful bidder, if he fails within the specified time limit to:

@) furnish the required Performance Security; or

(i1) sign the Contract Agreement.

Alternate Proposals by Bidder

Each bidder shall submit only one bid either by himself, or as a member of a joint venture, until and unless they
have been requested or permitted for alternative bid, then he has to purchase separate bidding documents and
alternate bid shall be treated as separate bid.

Alternate proposals are allowed only for procurement of works where technical complexity is involved and more
than one designs or technical solutions are being offered. Two stage two envelope bidding procedure will be
appropriate when alternate proposal is required.

Alternate bid(s) shall contain (a) relevant design calculations: (b) technical specifications: (c) proposed
construction methodology: and (d) any other relevant details / conditions, provided that the total sum entered on
the form of bid shall be that which represents complete compliance with the bidding documents.

Pre-Bid Meeting

Procuring agency may, on his own motion or at the request of any bidder, hold a pre-bid meeting to clarify issues
and to answer any questions on matters related to the bidding documents. The date, time and venue of pre-bid
meeting, if convened, shall be communicated to all bidders. All bidders or their authorized representatives shall
be invited to attend such a pre-bid meeting at their own expense.

The bidders are requested to submit questions, if any, in writing so as to reach the procuring agency not later than
seven (7) days before the proposed pre-bid meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and the replies given, will be transmitted
without delay to all bidders. Any modification of the bidding documents listed in Sub-Clause IB 7.1 hereof which
may become necessary as a result of the pre-bid meeting shall be made by the procuring agency exclusively
through the issue of an Addendum pursuant to Clause IB.9 and not through the minutes of the pre-bid meeting.
Absence at the pre-bid meeting will not be a cause for disqualification of a bidder.

Format and Signing of Bid

Bidders are particularly directed that the amount entered on the Form of Bid shall be for performing the contract
strictly in accordance with the bidding documents.
All appendices to bid are to be properly completed and signed.
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Alteration is not to be made neither in the form of bid nor in the Appendices thereto except in filling up the blanks
as directed. If any such alterations be made or if these instructions be not fully complied with, the bid may be
rejected.

Each bidder shall prepare by filling out the forms without alterations and shall provide an original copy along
with photocopies as per the requirement of the procuring agency specified in the bidding data. The original as
well as copies of the document shall be clearly marked as: ORIGINAL” and “COPY”, as the case may be. If there
is any discrepancy between original and copy (ies) then the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink (in the case of copies, Photostats
are also acceptable) and shall be signed by a person(s) duly authorized to sign on behalf of the bidder pursuant to
Sub- Clause IB 11.1(a) hereof. All pages of the bid shall be initialed and stamped by the person(s) signing the
bid.

The bid shall contain no alterations, omissions or additions, except to comply with instructions issued by the
procuring agency, or as are necessary to correct errors made by the bidder, in which case such corrections shall
be initialed by the person(s) signing the bid.

Bidders shall indicate in the space provided in the Form of Bid their full and proper postal addresses at which
notices may be legally served on them and to which all correspondence in connection with their bids and the
contract is to be sent.

Bidders should retain a copy of the bidding documents as their file copy.

SUBMISSION OF BIDS

Sealing and Marking of Bids

Each bidder shall submit his bid as under:

(a) ORIGINAL and ONE COPY of the Bid shall be separately sealed and put in separate envelopes and

marked as such.

(b) The envelopes containing the ORIGINAL and COPIES shall be put in one sealed envelope and addressed

as given in sub- clause IB19.2 hereof.

The inner and outer envelopes shall:

(a) be addressed to the procuring agency at the address provided in the bidding data;

(b) bear the name and identification number of the contract as defined in the bidding data; and

(©) provide a warning not to open before the time and date for bid opening, as specified in the Bidding Data.
In addition to the identification required in Sub- Clause [B19.2 hereof, the inner envelope shall indicate the name
and postal address of the bidder to enable the bid to be returned unopened in case it is declared “late” pursuant to
Clause IB.21
If the outer envelope is not sealed and marked as above, the procuring agency will assume no responsibility for
the misplacement or premature opening of the Bid.

Deadline for Submission of Bids

(a) Bids must be received by the procuring agency at the address specified not later than the time and date
stipulated in the Bidding Data.

(b) Bids with charges payable will not be accepted, nor will arrangements be undertaken to collect
the bids from any delivery point other than that specified above. Bidders shall bear all expenses
incurred in the preparation and delivery of bids. No claims shall be entertained for refund of
such expenses.

(©) Where delivery of a bid is by mail and the bidder wishes to receive an acknowledgment of receipt of such
bid, he shall make a request for such acknowledgment in a separate letter attached to but not included in
the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be provided to those making delivery in person or

by messenger.
The procuring agency may, at its discretion, extend the deadline for submission of bids by issuing an amendment
in accordance with IB.09. In such case all rights and obligations of the procuring agency and the bidders shall
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Late Bids

(a) Any bid received by the procuring agency after the deadline for submission of bids prescribed in
Clause IB 20 shall be returned unopened to such bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong office shall not be accepted

as an excuse for failure to deliver a bid at the proper place and time. It shall be the bidder’s responsibility
to submit the bid in time.

Modification, Substitution and Withdrawal of Bids

Any bidder may modify, substitute or withdraw his bid after bid submission provided that the modification,
substitution or written notice of withdrawal is received by the procuring agency prior to the deadline for
submission of bids.

The modification, substitution, or notice for withdrawal of any bid shall be prepared, sealed, marked and delivered
in accordance with the provisions of Clause IB.19 with the outer and inner envelopes additionally marked
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as appropriate.

No bid may be modified by a bidder after the deadline for submission of bids except in accordance with to sub-
clauses IB 22.1 and IB 27.2.

Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of the
period of bid validity specified in the Form of Bid may result in forfeiture of the bid security in pursuance to
Clause IB.15.

BID OPENING AND EVALUATION

Bid Opening

The procuring agency will open the bids, including withdrawals, substitution and modifications made pursuant
to Clause 1B.22, in the presence of bidders’ representatives who choose to attend, at the time, date and location
stipulated in the bidding data. The bidders or their representatives who are in attendance shall sign an attendance
sheet.

Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall be opened and read out
first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to clause 1B.22 shall not be
opened.

Procuring agency shall read aloud the name of the bidder, total bid Price and price of any Alternate Proposal(s),
if any, discounts, bid modifications, substitution and withdrawals, the presence or absence of bid security, and
such other details as the procuring agency may consider appropriate, and total amount of each bid, and of any
alternative bids if they have been requested or permitted, shall be read aloud and recorded when opened.
Procuring agency shall prepare minutes of the bid opening, including the information disclosed to those present
in accordance with the sub-clause 1B 23.3.

Process to be Confidential (SSP Rules 53)

Information relating to the examination, clarification, evaluation and comparison of bid and recommendations
for the award of a contract shall not be disclosed to bidders or any other person not officially concerned with such
process before the announcement of bid evaluation report in accordance with the requirements of Rule 45, which
states that procuring agencies shall announce the results of bid evaluation in the form of a report giving reasons
for acceptance or rejection of bids. The report shall be hoisted on website of authority and that of procuring
agency if it website exists and intimated to all bidders at least seven (7) days prior to the award of contract. The
announcement to all bidders will include table(s) comprising read out prices, discounted prices, price adjustments
made, final evaluated prices and recommendations against all the bids evaluated. Any effort by a bidder to
influence the procuring agency’s processing of bids or award decisions may result in the rejection of such bidder’s
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bid. Whereas, any bidder feeling aggrieved, may lodge a written complaint as per Rule 31; however mere fact of
lodging a complaint shall not warrant suspension of procurement process.

Clarification of Bids (SSP Rules 43)

To assist in the examination, evaluation and comparison of bids, the procuring agency may, at his discretion, ask
any bidder for clarification of his bid, including breakdowns of unit rates. The request for clarification and the
response shall be in writing but no change in the price or substance of the bid shall be sought, offered or permitted
except as required to confirm the correction of arithmetic errors discovered by the procuring agency in the
evaluation of the bids in accordance with Clause 1B.28.

Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the procuring agency will determine whether the bidder fulfills all codal
requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration
with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the
NIT and bidding document. If the bidder does not fulfills any of these conditions, it shall not be evaluated further.
Once found to be fulfilling the eligibility criteria, as mentioned in sub-clause 26.1, the bid of eligible bidders will
be evaluated for technical responsiveness as per specification and criteria given in the bidding documents.
Technical and financial evaluations may be carried out in accordance with single stage-single on envelope, single
stage-two envelopes bidding procedures, depending on the selection procedure adopted by the procuring agency.
A bid will be considered technically responsive if it (i) has been properly signed; (ii) is accompanied by the
required bid security; and (iii) conforms to all the terms, conditions and specifications of bidding documents,
without material deviation or reservation. A material deviation or reservation is one (i) which affect in any
substantial way the scope, quality or performance of the works; (ii) which limits in any substantial way,
inconsistent with the bidding documents, the procuring agency’s rights or the bidder’s obligations under the
contract; or (iii) adoption/rectification whereof would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

If a bid has major deviations to the commercial requirements and technical specifications will be considered
technically non responsive. As a general rule, major deviations are those that if accepted, would not fulfill the
purposes for which the bid is requested, or would prevent a fair comparison or affect the ranking of the bids that
are compliant with the bidding documents.

(A) Major (material) Deviations include:-

(1) has been not properly signed;

(i1) is not accompanied by the bid security of required amount and manner;

(i)  stipulating price adjustment when fixed price bids were called for,

(iv) failing to respond to specifications;

v) failing to comply with Mile-stones/critical dates provided in bidding documents;

(vi) sub-contracting contrary to the Conditions of Contract specified in bidding documents;

(vil)  refusing to bear important responsibilities and liabilities allocated in the bidding documents, such
as performance guarantees and insurance coverage,

(viii)  taking exception to critical provisions such as applicable law, taxes and duties and dispute
resolution procedures;

(ix) a material deviation or reservation is one:
(a)  which affect in any substantial way the scope, quality or performance of the works
(b) adoption/rectification whereof would affect unfairly the competitive position of other

bidders presenting substantially responsive bids.

(B) Minor Deviations

Bids that offer deviations acceptable to procuring agency and which can be assigned a monetary
value may be considered substantially responsive at least as to the issue of fairness. This value
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would however be added as an adjustment for evaluation purposes only during the detailed
evaluation process.
26.5 If a bid is not substantially responsive, it will be rejected by the procuring agency, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or
reservation.

Correction of Errors

Bids determined to be substantially responsive will be checked by the procuring agency for any arithmetic errors.

Errors will be corrected by the procuring agency as follows:

(a) where there is a discrepancy between the amounts in figures and in words, the amount in words will govern;
and

(b)  where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit
rate by the quantity, the unit rate as quoted will govern, unless in the opinion of the procuring agency there
is an obviously gross misplacement of the decimal point in the unit rate, in which case the line item total
as quoted will govern and the unit rate will be corrected.

The amount stated in the Form of Bid will be adjusted by the procuring agency in accordance with the above

procedure for the correction of errors and with the concurrence of the bidders. The amount thus corrected shall

be considered as binding upon the bidder. If the bidder does not accept the corrected bid price, his bid will be

rejected, and the bid security shall be forfeited in accordance with sub- clause IB 15.6(b) hereof.

Evaluation and Comparison of Bids

The procuring agency will evaluate and compare only the Bids determined to be substantially responsive in
accordance with Clause 1B.26.

In evaluating the Bids, the procuring agency will determine for each Bid the evaluated Bid Price by adjusting the
Bid Price as follows:

(a) making any correction for errors pursuant to Clause IB.27;

(b) excluding provisional sums (if any), for contingencies in the Summary Bill of Quantities, but including
competitively priced Day work; and

(c) making an appropriate adjustment for any other acceptable variation or deviation.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be taken into account in bid evaluation.
If the Bid of the successful bidder is seriously unbalanced in relation to the procuring agency estimate of the cost
of work to be performed under the Contract, the procuring agency may require the bidder to produce detailed
price analyses for any or all items of the Bill of Quantities to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price analyses, the procuring
agency may require that the amount of the Performance Security set forth in Clause IB.32 be increased at the
expense of the successful bidder to a level sufficient to protect the procuring agency against financial loss in the
event of default of the successful bidder under the Contract.

Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either one or any

combination of the practices given below SPP Rule2 (q);

(1) “Coercive Practices” means any impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence the actions of a party to achieve a wrongful
gain or to cause a wrongful loss to another party;

(i1) “Collusive Practice” means any arrangement between two or more parties to the procurement process
or contract execution, designed to achieve with or without the knowledge of procuring agency to establish
prices at artificial, noncompetitive levels for any wrongful gain;

(iii) “Corrupt Practices” means the offering, giving, receiving or soliciting, directly or indirectly, of
anything of value to influence the acts of another party for wrongful gain;

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

) “Obstructive Practice” means harming or threatening to harm, directly or indirectly, persons or their
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property to influence their participation in a procurement process, or affect the execution of a contract or
deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or
making false statements before investigators in order to materially impede an investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice; or threatening, harassing or
intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation
or from pursuing the investigation, or acts intended to materially impede the exercise of inspection and
audit rights provided for under the Rules.

Evaluation Report (SPP Rule 45)

After the completion of evaluation process, as described in clauses IB 27 and 1B 28, the procuring agency shall
announce the results of bid evaluation in the form of report (available on the website of the authority) giving
reasons for acceptance and rejection of bid. The report shall be hoisted on website of the authority and that of
procuring agencies if its website exists and intimated to all bidders at least seven (7) days prior to the award of
contract.

AWARD OF CONTRACT

Award

Subject to Clauses IB.30 and 1B.34 and provision of the Rule. The procuring agencies shall award the contract to
the bidder whose bid has been determined to be substantially responsive to the bidding documents and who has
offered the lowest evaluated bid, but not necessarily the lowest submitted price, within the original or extended
period of bid validity. Provided that such bidder has been determined to be eligible in accordance with the
provisions of clause IB 03 and qualify pursuant to sub-clause IB 29.2.

Procuring agency, at any stage of the bid evaluation, having credible reasons for or having prima facie evidence
of any deficiency(ies) in contractor’s capacities, may require the contractors to provide information concerning
their professional, technical, financial, legal or managerial competence whether already pre-qualified or not for
the said project.

Provided, that such qualification shall only be laid down after recording reasons thereof in writing. They shall
form part of the records of that bid evaluation report.

Procuring Agency’s Right to reject all Bids or Annul/Cancellation the Bidding Process (SPP Rule25)

Notwithstanding Clause 1B.29 and provision of the rule: (1) A procuring agency reserve may cancel the bidding
process at any time prior to the acceptance of a bid or proposal; (2) The procuring agency shall incur no liability
towards bidders solely by virtue of its invoking sub-rule (1); (3) Intimation of the cancellation of bidding process
shall be given promptly to all bidders and bid security shall be returned along with such intimation; (4) The
procuring agency shall, upon request by any of the bidders, communicate to such bidder, grounds for cancellation
of the bidding process, but is not required to justify such grounds.

Notification/Publication of the Award of Contract (SPP Rule 25).

Prior to expiry of the period of bid validity, including extension, prescribed by the procuring agency, the procuring
agency shall notify the successful bidder in writing (“Letter of Acceptance™) that his Bid has been accepted.
This letter shall mention the sum which the procuring agency will pay the Contractor in consideration of the
execution and completion of the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Conditions of Contract called the “Contract Price”).

No Negotiation with the bidder having evaluated as lowest responsive or any other bidder shall be permitted,
however, procuring agency may hold meetings to clarify any item in the bid evaluation report.

The notification of award and its acceptance by the bidder will constitute the formation of the Contract, binding
the procuring agency and the bidder till signing of the formal Contract Agreement.
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Upon furnishing by the successful bidder of a Performance Security and signing of the contract, the procuring
agency will promptly notify the name of the successful bidder to all bidders and return their bid securities
accordingly.

Within seven days of the award of contract, procuring agency shall publish on the website of the Authority and
on its own website if such a website exists, the results of the bidding process, identify the bid through procurement
identifying numbers, and the following information;

1) Evaluation Report;
2) Firm of Contract and letter of Award,
3) Bill of Quantities or Schedule of Requirement.

Debriefing (SPP Rule 51)

(a) A bidder may ask the procuring agency for reasons for non-acceptance of his bid and may request
for a debriefing meeting and procuring agency shall give him the reason for such non acceptance either in writing
or by holding a debriefing meeting with such a bidder.

(b) The request bidder shall bear all the cost of attending such a debriefing,

Performance Security (SPP Rule 39)

The successful bidder shall furnish to the procuring agency a Performance Security in the form of pay order or
demand draft or bank guarantee, and the amount stipulated in the Bidding Data and the Conditions of Contract
within a period of 28 days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of sub-clause 1B.32.1 or Clauses 1B.33 or IB.35
shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security.

validity of performance security shall extend at least ninety says beyond the date of completion of contract, or as
mentioned in the bidding data to cover defects liability period or maintenance period subject to final acceptance
by the procuring agency.

Signing of Contract Agreement (SPP Rule 39)

Within 14 days from the date of furnishing of acceptable Performance Security under the Conditions of Contract,
the procuring agency will send the successful bidder the Contract Agreement in the form provided in the bidding
documents, incorporating all agreements between the parties.

The formal Agreement between the procuring agency and the successful bidder shall be executed within 14 days
of the receipt of the Contract Agreement by the successful bidder from the procuring agency.

A procurement contract shall come into force when the procuring agency requires signs contract, the date on
which the signature of both the procuring agency and the successful bidder affixed to the written contract. Such
affixing of signature shall take place within the time prescribed in the bidding documents. Provided that the
procuring agency may reduce the maximum time limit for signing of contract, as and when required, and shall be
mentioned in the bidding documents.

33.4 Stamp duty

1B.34

The formal Agreement between the procuring agency and the successful bidder shall be duly stamped at rate of
0.35% of bid price (updated from time to time) stated in Letter of Acceptance.
General Performance of the Bidders

Procuring agency may in case of consistent poor performance of the contractor and his failure to remedy the
underperforming contract may take such action as may be deemed appropriate under the circumstances of the
case including the rescinding the contract and/or black listing of such contractor and debarring him from
participation in future bidding process.
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Integrity Pact (SPP Rule 89)

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to the bidding documents for all
principal/local Government procurement contracts exceeding Rupees ten million. Failure to provide such
Integrity Pact shall make the bidder non-responsive.

Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which are provided to assist
bidders in preparing their bids, and do not constitute part of the Bid or the Contract Documents.

Arbitration (SPP Rule 34)

Any dispute that is not amicably resolved shall be finally settled, unless otherwise specified in the Contract,
under the Arbitration Act 1940 updated from time to time and would be held anywhere in the province of Sindh
at the discretion of procuring agency.




BIDDING DATA




CONTRACT/BIDDING DATA

The following specific data for the Works to be tendered shall complement, amend, or supplement the provisions in the
Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instructions to
Bidders.

Instructions to Bidders

Clause Reference: No. DD(Proc)/MUET/JAM/-15 dated 02-02-2021

1.1 ~ Name and address of the procuring agency: Mehran University of Engineering and Technology, Jamshoro.

1.2 Name of the Project & Summary of the Works: Allied Facilities for the Newly Constructed Building of
Auditorium at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir’s.

2.1 Name of the Borrower/Source of Financing/Funding Agency:

2.1 Amount and type of financing/Scheme Cost & Allocated Funds: 16.157 (M)
8.1 Time limit for clarification: (05) Working days prior to last date of submission.

10.1  Bid language: English
11.1 (a) Prequalification Information to be updated (where applicable):

11.1 (b) Financial and Technical Proposal (in case of two envelope method) or Company Profile in single stage
single envelope:

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the bid in
meeting requirements for timely completion of the works.

13.1 Bidders to quote entirely in Pak Rupees
14.1 Period of Bid Validity: 90 days after opening of bid

15.1 Amount of Bid Security: 5%at the time of Bid Submission.
17.1  Venue, time, and date of the pre-Bid meeting: date:- N/A

18.4  Number of copies of the Bid to be completed and returned: N/A

192  (a) Procuring agency’s address for the purpose of Bid submission:
Office of the Deputy Director (Procurement), MUET, Jamshoro.

19.2 (b) Name and Identification Number of the Contract: Allied Facilities for the Newly Constructed
Building of Auditorium at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir’s.

20.1  (a) Deadline for submission of bids:-25-02-2021 at 11:00 A.M




(b)

32.1
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Venue, time, and date of Bid opening: Office of the Deputy Director (Procurement), MUET,
Jamshoro, @ 11:30 A.M, 25-02-2021

Standard form and amount of Performance Security acceptable to the procuring agency:

The successful bidder shall furnish to the Employer a Performance Security in the form of unconditional Bank
Guarantee from a Schedule Bank, Call Deposit, Pay Order @ 5% (five percent) of the Contract Amount stated in
the Letter of Acceptance in accordance with the Conditions of Contract within a period of 10 (Ten) days after the
receipt of Letter of Acceptance.

Stamp duty
0.35% will be paid by successful bidder as stamp duty.
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To:

FB-1
FORM OF BID

Bid Reference No. Allied Facilities for the Newly Constructed Building of Auditorium at MUET,
Shaheed Z.A Bhutto Campus Khairpur Mir’s.

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of
Contract,  Specifications, = Drawings and Bill of Quantities and Addenda  Nos.
for the execution of the above-named work, we/l, the undersigned,
offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of
Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs.

(Rupees
) or such other sum as may be

ascertained in accordance with the said conditions.
We/I understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/l submit herewith a bid
security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to procuring agency and valid for a
period of days beginning from the date, bid is opened.

We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works
comprised in the contract within the time stated in Appendix-A to Bid.

We/I agree to abide by this bid for the period of days from the date fixed for opening the same and
it shall remain binding upon us and may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your written
acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with
any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of
Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally
for the execution of the Contract and the composition or the constitution of the joint venture shall not be
altered without the prior consent of the procuring agency. (Please delete this in case of Bid form a single
bidder)

in the capacity of duly authorized to sign Bids for and on behalf of Dated this day

of 20 Signature:




Address:

(Name of Bidder in Block Capitals)
(Seal)

Witness:

Signature:

Name:

Address:

Occupation:




Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1. Engineer’s representing Consulting Firm | 3.1 Up to 2% of the Contract Price stated in the
hired by the procuring agency to issue Letter of Acceptance.
Variation in case emergency.

2. Amount of Performance Security 4.2 10% of contract price stated in the Letter of
Acceptance in the shape of Bank Guarantee.

3. Time for Furnishing Programme 8.3 Within 45 days from the date of receipt of
Letter of Acceptance.

4, Minimum amount of Third Party 18.3 | Rs. 200,000/- per occurrence with number of

Insurance occurrences unlimited.

5. Time for Commencement 8.1 Within 14 days from the date of receipt of
Engineer’s Notice to Commence this shall be
issued within fourteen (14) days after signing
of Contract Agreement.

6. Time for Completion (work & sections) | 8.2, 120 days from the date of receipt of Engineer’s

10.2 | Notice to Commence.
7. | Amount of Liquidated Damages/Delay 8.7 0.05% Damages per day of contract price but
Damages/Penalties total amount will not be more than 10% of
contract price.
8. Defects Liability Period 11.1 | 365 days from the effective date of Taking
Over Certificate.
9. Percentage of Retention Money 14.2 | 10% of the amount of Interim / Running
Payment Certificate.
10. | Limit of Retention Money 14.2 | 5 % of Contract Price stated in the Letter of
Acceptance.
11. | Minimum amount of Interim/ Running 14.2 | Minimum 5% of the Contract Price
Payment Certificates.

12 | Time of Payment from delivery of 14.7 | 30 days in case of local contract.
Engineer’s Interim/ Running Payment
Certificate to the procuring agency.

13 | Mobilization Advance 14.2 | 10% of Contract Price stated in the Letter of
Acceptance.

14. | Escalation N/A, due to enforcement of new schedule

of rates.

15 | Action when whole of the security deposit | Clause- | In any case in which under any clause or

is forfeited: 1. clauses of this contract the Contractor shall

have rendered himself liable to pay
compensation amounting to the whole of his
security deposit ( whether paid in one sum or
deducting by installment) I or in the case of
abandonment of the work owing to the
serious illness or death of the Contractor or
any other case, the Project Director, on
behalf of the Mehran University of
Engineering, & Technology, Jamshoro, shall
have power to adopt any of the following
courses, as he may deem best suited to the

interests of University.




(a) To rescind the contract ( of which
rescission notice in writing to the contractor
under the hand of the Project Director shall
be conclusive evidence ) and in that case the
security deposit of the Contractor shall stand
forfeited and absolutely at the disposal of
University.

(b) To employ labour paid by the
University to carry out the work, or any part
of the work, debiting the Contractor with the
cost of the labour ( as to the correctness of
which cost and price the certificate of Project
Director shall be final and conclusive against
the Contractor) and crediting him with the
value of the work done, in all respects in the
same manner and at the same rates as if it had
been carried out by the Contractor under the
terms of his contract; and in that case the
certificate of the Project Director as to the
value of the work done shall be final and
conclusive against the Contractor.

(©) To measure up the work of the
Contractor and to take such part thereof as
shall be unexpected out of his hands, and to
give it to another Contractor to complete it,
in which case any expenses which may be
incurred in excess of the sum which would
have been paid to the original Contractor if
the whole work had been executed by him (
as to the amount of which excess expenses
the certificates in writing of the Project
Director shall be final and conclusive ) shall
be borne and paid by the original Contractor
and shall be deducted from any money due
to him by University under the contractor or
otherwise or from his security deposit or the
proceeds of sale thereof, or a sufficient part
thereof.

In the event of any of the above courses
being adopted by the Project Director
Contractor shall have no claim to
compensation for any loss sustained by him-
by reason of his having purchased or
procured any materials, or entered into any
engagements, or made any advance on
account of or with a view to the execution of
the work or the performance of the contract.
And in case the contract shall be rescinded
under the provision aforesaid, the Contractor
shall not be entitled to recover or be paid any
sum for any work therefore actually
performed by him under this contract unless
and until the Project Director shall have




certified in writing the performance of such
work and the amount payable in respect
thereof, and he shall only be entitled to be
paid the amount so certified.
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Action when the progress of any
particular position of the work is
unsatisfactory:

Clause-
2

If the progress of any particular portion of the
work is unsatisfactory. Project Director on
recommendation of Engineer, shall not
withstanding that the general progress of the
work is in accordance with the conditions, be
entitled to take action under clause 1 (b) after
giving the Contractor 10 days notice in
writing. The Contractor will have no claim
for compensation; for any loss sustained by
him owing to such no claim for
compensation, for any loss sustained by him
owing to such action.

17

Contractor remains liable to pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-
3

In any case in which any of the power
conferred upon the project Director by clause
1 and 2 hereof shall have become exercisable
and the same shall not have been exercised
the non-exercised thereof shall not constitute
a waiver of any of the conditions hereof and
-such powers shall notwithstanding be
exercisable in the event of any future case of
default by the Contractor for which under
any clause or clauses hereof he is declared
liable to any compensation amounting if the
whole of his security deposit and the liability
of the Contractor for past and future
compensation shall remain unaffected. In the
event of the Project Director taking action
under sub-clause (a) or (c) of clause 1, he
may, if he so desires, take possession of all
or any tools, plant, materials and stores in or
upon the works, of the site thereof or
belonging to the Contractor or procured by
him and intended to be used for the execution
of the work or any part thereof, paying or
allowing for the same in account at the
contract rate, or in the case of contract not
being applicable, at current market rates, to
be certified by the Project Director whose
certificate thereof shall be final. In the
alternative, the Project Director may, after
giving notice in writing to the Contractor or
his clerk of the work foreman or other
authorized agent, required him to remove
such tools, plant materials, or stores from the
premises within a time to be specified in such
notice, and in the event of the Contractor is
failing to comply with any such requisition,
the Project Director may remove them at the
Contractor's expense or sell them by auction




or private sale on account of the Contractor
and at his risk in all respects, and the
certificate of the project Director as to the
expense of any such removal and the amount
of the proceeds and expense of any such sale
shall be final and conclusive against the
Contractor.
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Extension Of Time

Clause-

If the Contractor shall desire an extension of
the time for completion of the work on the
ground of his having been unavoidable
hindered in its execution or on any other
ground, he shall apply in writing to the
Project Director within 30 days from the date
of which the execution of the work, was
hindered as aforesaid or on which the ground
for asking for extension arose and in any case
before the date of completion of the work and
the Project Director may, if in his opinion,
there are reasonable grounds for granting an
extension, grant such extension as he thinks
necessary or proper. The decision of the
Project Director in this matter shall be final.

Provided that where the Contractor is
hindered in the execution of the work on
account of any act or omission on the part of
the University or its authorized officers, the
Project Director may at any time before the
date of completion and on his own initiative
extend the time for completion of the work
for such period as he may think necessary or
proper.

Where time has been extended under this or
any other clause of this agreement the date
for completion of the work shall be the date
fixed by the order giving the extension or by
the aggregate of all such orders, made under
this agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the
contract and all clauses of the contract shall
continue to be operative during the extended
period.

19

Final Certificate

Clause-
5

On completion of the work the Contractor
shall be furnished with a certificate by the
Engineer of such completion, but no such
certificate shall be given nor shall the work
be considered to be complete until the
Contractor shall have removed from
premises on which the work shall have been
executed all scaffolding surplus materials
and rubbish and shall have cleaned the site of
work in and around the structures / works
completed and shall have cleaned off the dirt




from all woodwork, doors, windows, walls,
floors, or other parts of any building in or
upon which the work has been executed, or
of which he may have had possession for the
purpose of executing the work, nor until the
work shall have been measured by the
Engineer or where the measurements have
been taken by his subordinate until they have
received the approval of the Project Director,
the said measurements being binding and
conclusive against the Contractor If the
Contractor shall fail to comply with the
requirements of this clause is to the removal
of scaffolding, surplus materials and rubbish
and shall have cleared the site of work in and
around the structures/works completed and
dispose of the same as he thinks fit and clean
of such dirt as aforesaid; and the contracts
shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid
except for any such actually realized by the
sale thereof.

20

Payment Of Intermediate Certificate To
Be Regarded As Advance

Clause-
6

No payment shall be made for any work,
estimated to cost less than rupees ten
thousand till after the whole of the work
shall have been completed and a certificate
of completion given. But in the case of work
estimated to cost more than rupees ten
thousands, the Contractor shall on
submitting bill therefore, as provided in
Clause-10 be entitled to receive payment
proportionate to the part of the work then
approved and passed by the Engineer and
Project Director, whose -certificate such
approval and passing of the sum so payable
shall be final and conclusive against the
Contractor. All such intermediate payments
shall be regarded as payments by way of
advance against the final payments only and
not as payment for work actually done and
completed, and .shall not preclude the
Engineer and Project Director from requiring
any bad, unsound, imperfect or unskillful
work to be removed or taken away and
reconstructed, or re-erected, nor shall any
such payment be considered as an admission
of the due performance of the contract or any
part thereof in any respect or the occurring of
any claims; nor shall it conclude, determine,
or affect in any other way the powers of the
Project Director as to the final settlement and
adjustment of the accounts or otherwise, or
in any way very or effect the contract. The




final bill shall be submitted y the Contractor
within one month of the date fixed for the
completion of the work otherwise Engineers
certificate of the measurements and of the
total amount payable for the work shall be
final and binding on all parties.

21

payment at reduced rates of account of
item of work not accepted as completed
to be at the discretion of the project
director

Caluse-
7

The rates for several items of works
estimated to cost more than 1,000.00, agreed
to within shall be valid only when the item
concerned is accepted as having been
completed fully in accordance with the
sanctioned specifications. In cases where the
items of work are not accepted as so
completed the Engineer may certify payment
on account of such items at such reduced
rates as he may consider reasonable in the
preparation of final or on account bills.

22

Bills to be submitted monthly

Clause-

A bill shall be submitted by the Contractor as
frequently the progress of the work may
justify for all the work executed and not
included in any previous bill and the
Engineer shall take or cause to be taken
them; requisite measurements for the
purpose of having the same verified and the
claims, as far as admissible, adjusted, if
possible before the expiry of 21 days from
the presentation of the bill at any time depute
a subordinate to measure up the said work in
the presence of the Contractor or his
authorized agent, whose counter signature to
the measurement list will be sufficient
warrant and the Project Director may prepare
a bill from such list which shall be binding
on tilted Contractor in all respects. In case
the Contractor or his authorized agent is not
present at the site of work at the time fixed
for recording measurements, or being
present, does not counter sign the
measurement  list, the measurements
recorded by the Engineer or his authorized
subordinate shall be treated by the Engineer
or his authorized subordinate shall be treated
as correct and binding on the Contractor
unless the Contractor within seven days of
date of recording such measurements submit
to the Project Director a detailed letter
pointing out the errors or omissions in the
record measurements. In case of such
disagreement, the Project Director shall held
or cause to be hold the site investigations and
give his decision. The decision of the Project

Director shall be final.




23

Bills To Be Printed On Forms

Clause-
9

The Contractor shall submit all bills on his
own primed forms. The bills shall be
submitted to the Engineer in triplicate who
will then scrutinize these bills and forward
two copies to the Project Director and retain
one copy in their office. The charges to be
made in the bills shall always be entered at
the rates specified in the tender or in the case
of any extra work ordered in pursuance of
these conditions, and not mentioned or
provided for in the tender at the rates
hereinafter provided for such work.

24

Store Supplied By University

Clause-
10

If the specification or estimate of the work
provides for the use of an' special description
of materials to be supplied from the store of
the University or if it is required that the
Contractor shall use certain stores to be
provided by the Project Director such
material and stores, and the prices to be
charged therefore as hereinafter mentioned
being so far as practicable for the
convenience of the Contractor but not so as
any way to control the meaning of effect of
this contract specified in the schedule or
memorandum hereto annexed, required from
time to time to be used by him for the
purpose of the contract only and the value of
the full quantity of the materials and stores
so supplied shall be sent off or deducted from
any sums then due, or thereafter to become
due to the Contractor under the contract,
otherwise, or from the security deposits, or
the proceed of sale thereof, if the security
deposit as held in Government securities the
same or a sufficient portion hereof shall in
that case be sold for the absolute property of
University and shall on no account remove
from the site of the work, and shall at all
times be open to inspection by the Project
Director. Any such materials unused and
perfectly good condition at the time of
completion or determination of the contracts
shall be returned to the University Stores, if
the Project Director so requires by a notice in
writing under his hand, but the Contractor
shall not be entitled to return any such
materials except with the consent of the
Project Director and he shall have no claim
for compensation on account of any such
material supplied to him as aforesaid but
remaining unused by him or for, any,
wastage in or damage to any such materials.




25

Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-
11

The Contractor shall execute the whole and
every part of the work in the most substantial
and workmanlike manner and both as
regards materials and all other matters in
strict accordance with the specifications
lodged in the office of the Project Director
and initialed by the parties, the said
specification being a part of the contract. The
contractor shall also conform exactly, fully
and faithfully to the designs, drawings and
instruction in writing relating to the work
signed by the Project Director and lodged in
his office and to which the Contractor shall
be entitled to have access at such office or on
the site of work for the purpose of inspection
during office hours and the Contractor shall
if he so requires, be entitled at his own
expenses to make or cause to be made copies
of the specifications, and of all such designs
drawings and instructions as aforesaid

26

Alterations in specifications and design.
Not to invalidate contracts

Clause-
12

The Project Director on the recommendation
of Engineer shall have power to make any
alterations in, or additions to the original
specifications, drawings, designs and
instructions that may appear to him to be
necessary or advisable during the progress of
the work and the contractor shall be bound
to carry out of the work, in accordance with
any instructions in this connection which
may be given to him in writing by the Project
Director and such alterations shall, not
invalidate the contract; and any altered or
additional work which the Contractor may be
directed to do in the mentioned above
specified subject to the limit laid down in
clause 37 below as part of the work shall be
carried out by the Contractor on the same
conditions in all respects on which he agreed
to do the main work and at the same rate as
re specified in the tender for the main work.
The time for completion of the work shall be
extended in the proportion that the additional
work bears to the original contract work, and
the certificate of the Project Director as to
such proportion shall be conclusive. And if
the altered or additional work includes any
class of work for which no rate is specified
in its contract, then such class of work shall
be paid for at () percent below/above the
rates shown for such work in the
Government of Sind Schedule of rates 2004,
as amended from time to time and if such last
mentioned class of work is not entered in the




Government of Sind Schedule of Rates 2004
as of the date of receipt by him of the order
to carry out the work, inform the Project
Director through the Consultants of the rate
which it is his intention to charge for such
class of work, and if the Project Director and
the Consultants are satisfied with the rate
analysis, then he shall allow him that rate, but
if the Owner does not agree to this rate, he
shall be notified in writing be at liberty to
cancel his order to carry out such class of
work, and arrange to carry it out in such
manner as he may consider advisable,
provided always that if the Contractor shall
commence work or incur any expenditure in
regard thereto before the rates shall have
been detonated as lastly hereinbefore
mentioned then in such case he shall only be
entitled to be paid in respect of the work
carried out for expenditure incurred by him
prior the work carried out for expenditure
incurred by him prior to the date of the
determination of the rate as aforesaid
according to such rate or rates as shall be
fixed by the Owner. In the event of a dispute,
the decision of the Project Director will be
final, conclusive and binding.

27

No Claim To Any Payment Or
Compensation For Alteration In Or
Restriction Of Work

Clause-
13

If at any time after the execution of the
contract documents the Project Director shall
for any reason whatsoever in the tender to be
carried out at all or carried out in part by the
Contractor, he shall give notice in writing of
the fact to the Contractor, who shall
thereupon have no claim to any payment of
compensation whatsoever on account of any
profit or advantage which he might have
derived from the execution of the work in full
but which he did not so derive in
consequence of the full amount of the work
not having been carried out, neither shall he
have any claim for compensation by reason
of any alterations, having been made in the
original specifications, drawings, designs,
and instruction, which may involve any
curtailment of the work as original
contemplated. Where materials have already
been collected at site of the work before the
receipt of the said notice to stop or curtail the
work, the Contractor shall be paid for such
materials at the rates determined by the
Project Director provided they are not in
excess of requirements and are of approved

quality.




28

Time Limit For Unforeseen Claims

Clause-
14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation
from Authority on any account unless the
Contractor shall have submitted a claim in
writing to the Project Director within one
month of the cause of such claim occurring.
The Contractor shall give full details of such
claim, indicating the part of the work is the
subject matter of such claim, the reasons
giving rise to the said claim and submit as far
as possible, documentary evidence in
support of the reasons and the calculations
for such claim. The claim shall not be
considered as valid or payable unless it has
been scrutinized & accepted by the Engineer
and Project Director & will become payable
only to the extent upto which it has been
accepted by the Project Director.

29

Action And Compensation In Case Of
Bad Work

Clause-
15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to
the Project Director or his subordinate-
incharge of the work, that any work lies been
executed with wunsound, imperfect of
unskilled workmanship or with materials of
inferior quality, or that any materials or
articles provided by him for the execution
office work are unsound, or of quality
inferior to that contracted for, or are
otherwise not in accordance with the
contract, shall be lawful for the Project
Director to intimate this fact in writing to the
Contractor and then notwithstanding the fact
that the work, materials or articles
complained of any have been inadvertently
passed, certified and paid for the Contractor
shall be bound forthwith to rectify or remove
and reconstruct the work so specified in
whole or in part, as the case may require, or
if so required shall remove the materials or
articles, and provide other proper and
suitable materials or articles at his own
proper charge and cost; and in the event of
his failing to do so within a period to be
specified by the Project Director in the
writing intimation aforesaid, the Contractor
shall be liable to pay compensation at the rate
of one percent, on the amount of the estimate
for every day not exceeding ten days, during
which the failure so continues, and in the
case of any such failure the Project Director
may rectify or remove, and re-execute the
work or remove and replace the materials or
articles complained of as the case may be as




the risk and expense in all respects of the
Contractor. Should the Project Director
consider that any such inferior work or
materials as described above may be
accepted or made use of it shall be within the
discretion to accept the same at such reduced
rates as he may fix thereof.

30

Work To Be Open To Inspection
Contractor Or Responsible Agent To Be
Present

Clause-
16

All works under or in course of execution or
executed in pursuance of the contract shall
at all times be open to the inspection and
supervision of the Engineer and Project
Director or his subordinates, and the
Contractor shall all times during the usual
working hours, and at all other times at
which reasonable notice of the intention of
the Engineer and Project Director or his
subordinate to visit the work shall have been
given to the Contractor, either himself be
present to receive orders and instructions, or
have responsible agent duly accredited in
writing present for that purpose. Orders
given to the Contractor's duly authorized
agent shall be considered to have the same
force and effect as if they had been given to
the Contractor himself.

31

Notice To Be Given Before Work Is
Covered Up

Clause-
17

The Contractor shall give not less than five
days notice in writing to the Engineer and
Project Director or his subordinate-in-charge
of the work before covering up or otherwise
placing beyond the reach of check,
inspection & measurement any work in order
that the same may be verified, checked,
inspected and measured, and correct
dimensions thereof taken before the same is
so covered up or planned beyond the reach of
verification check, inspection &
measurement, and shall not cover up or place
beyond the reach of verification, check,
inspection and measurement any work
without the consent in writing of the
Engineer and Project Director or his
subordinate-incharge of the work, and if any
work shall be covered up or placed beyond
the reach of verification, check, inspection &
measurement any work without the consent
in writing of the Project Director or his
subordinates incharge of the work, and if any
work shall be covered up or placed beyond
the reach of verification, check inspection &
measurement without such notice having




been given to consent obtained, the same
shall be uncovered at the Contractor's
expense, and in default thereof no payment
or allowance shall be made for such work, or
for the materials with which the same was
executed.

32

Contractor Liable For Damage Done And
For Imperfections For Three Months
After Certificate

Clause-
18

If the Contractor or his workmen, or servants
shall break, deface, destroy any part of a
building in which they may be working, or
any building, road, fence, enclosure or
overhead or underground service lines of
water  supply, sewerage, electricity,
telephone, gas etc. or grass land or cultivated
ground continuous to the premises on which
the work or any part thereof is being
executed, or if any damage shall be done to
the work, while it is in progress from any
cause whatever or if any part thereof in being
executed, or if any damage shall be done to
the work, while it is in progress from any
cause whatever or if any imperfections
become apparent in it within three months of
the grant of a certificate of completion, final
or otherwise, by the Project Director, the
Contractor shall make good the same his own
expense, or in default the Project Director
may cause the same to be made good by
other workmen, and deduct the expenses of (
which the certificate of the Project Director
shall be final ) from any sums that may then
be due or may thereafter become due to the
Contractor, or from his security deposits or
the proceeds of sale thereof, or of a sufficient
portion thereof or any of his dues available
against other works with the University or as
arrears of land revenue in case no dues are
available or the amount available falls short
of the total recoveries.

33

Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-
19

The Contractor shall supply at his own cost
all materials, plant, tools, appliances,
implement, ladders, cordage, tackle,
scaffolding and temporary work requisite or
proper for the execution of the work, whether
in the original, altered or substituted form,
and whether included in the specification, or
other documents, forming part of the contract
or referred to in these conditions or not, and
which may be necessary for the purpose of
satisfying or complying with the
requirements of the Project Director as to any
matters as to which under these conditions he
is entitled to be satisfied or which he is
entitled to require together with carriage




therefore to and from the work. The
Contractor shall also supply without charge
the requisite number of persons with the
means and materials necessary for the
purpose of setting out works, and counting,
weighing and assisting in the measurement
or examination at any time and from time to
time of the work or the materials. Failing this
the same may be provided by the Project
Director at the expense of the Contractor and
the expenses may be deducted from any
money due to the Contractor under the
contract, or from his security deposit or the
proceeds of sale thereof or of a sufficient
portion thereof. The Contract or shall
provide all necessary fencing and lights
required to protect the public from accident,
and shall also be bound to bear the expenses
of defense of every suit, action or other legal
proceedings, that may be brought by any
person for injury sustained owing to neglect
of the above; precautions, and to pay any
damages and costs which maybe awarded in
any such, suit action or proceeding to any
such person, or which may with the consent
of the Contractor be paid for comprising any
claim by any such person.

34

Measure For Prevention Of Fire

Clause-
20

The Contractor shall not set fire to any
standing jungle, trees, bush-wood or grass
without a written permit from the Project
Director.

When such permit is given, and also all cases
when destroying cut or dug up trees,
brushwood, grass etc., by fire; the Contractor
shall take necessary measures to prevent
such fire spreading to otherwise damaging
surrounding property.

The Contractor shall make his own
arrangements at his cost and expense for
providing drinking water and water for
domestic use of his labour employed in
connection with the execution of the works
as also for the use of his labour employed in
connection with the execution of the works
as also for use on the works itself. However,
in case the Contractor is not able to make his
own arrangements for water, the same could
at the discretion of the Project Director be
supplied by the owner in which case the
recovery against the water charges at 2% of
the cost of these items of work on which the
water is used in the construction shall be
made from the bills of the Contractor.




35

Liability Of Contractor For Any Damage
Done In Or Outside Work Area

Clause-
21

Compensation for all damage done
intentionally  or  unintentionally by
Contractor's labour whether in or beyond the
limits of University property including any
damage, caused by the spreading of fire
mentioned in clause 22 shall be estimated by
the Project Director or such other officer as
he may appoint and the estimates of the
Project Director shall be final and the
Contractor shall be bound to pay the amount
of the assessed compensation on demand
failing which the same will be recovered
from the Contractor as damages in the
manner prescribed in clause 1 or deducted by
the Project Director from any sums that may
be due or become due from University of the
Contractor under this contract or otherwise.
The Contractor shall bear the expenses of
defending any action or other legal
proceedings that maybe brought by any
person, party or authority for injury sustained
"by him owing to neglect of precaution to
prevent the spread of fire and he shall pay
any damages and cost that may be awarded
by the court in consequence.

36

Employment Of Female Labour

Clause-
22

The employment of female labour on works
in the neighborhood of soldiers' barracks
should be avoided as for as possible.

37

Work On Sunday

Clause-
23

No work shall be done on a Sunday or a
public holiday without the prior sanction in
writing of the Project Director.

38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval"

Clause-
24

The Contractor shall not be assigned or sub-
let without the written approval of the Project
Director. And if the Contractor shall assign
or sublet his contract, or attempt to do, or
become insolvent or make any composition
with his creditors or attempt to do, the
Project Director may, by notice in writing
rescind the contract.

The Contractor shall keep full and true
accounts in respect of the contract works in
the regular course of business and shall
whenever called upon by the Project Director
by notice in writing, produce them for
inspection by him or by any officer
appointed by him in that behalf. Also if any
bribe, gratuity, gifts, loan, reward or
advantage pecuniary or otherwise, shall
either directly or indirectly be given,
promised or offered by the Contractor or any
of his servants or agents to any public officer

41




or person in the employment of University in
any way relating to his office or employment
or if any such officer or person shall become
in any way directly or indirectly interested in
the contract or if the Contractor does not
keep account or fails to produce them as
aforesaid, the Project Director may give
notice in writing rescind the contract. In the
event of a Contract being rescinded the
security deposit of the Contractor shall
thereupon stand forfeited and be absolutely
at the disposal of University and the same
consequences shall ensure as if the contract
had been rescind under clause 3 hereof and
in addition the Contractor shall not be
entitled to recover or be paid for any work
therefore actually performed under the
contract.

39 | Sum Payable By Way Of Compensation | Clause- | All sums payable by a Contractor by way
To Be Considered As Reasonable 25 of compensation under any of these
Compensation Without Reference To conditions shall be considered as a
Actual Loss reasonable compensation to be applied to

the use of University without reference to
the actual loss or damage sustained and
whether any damage has or has not been
sustained.

40 | Changes In The Constitution Of Firm To | Clause- | In the cases of a tender by partners any
Be Notified 26 change in the constitution of a firm shall be

forthwith notified by the Contractor to the
Project Director for his information.

41 | Work To Be Under Direction Of | Clause- | All works to be executed under the contract
Engineer, Consultant And Project 27 shall be executed under the direction and
Director subject to the approval in all respects of the

Engineer and Project Director for the time
being, who shall be entitled to direct at what
point or points and in what-manner they are
to be commenced, and from time to time
carried on.

42 | Decision ofVice-Chancellor to Be | Clause- | Except where otherwise specified in the
Final 28 contract and subject to the powers delegated

to him by authority under the Code rules then
in force, the decision of the Vice-Chancellor
shall be final, conclusive, and binding on all
parties to the contract upon all questions
relating to the meaning of the specifications,
design, drawings, and instructions
hereinbefore mentioned and as to the quality
of workmanship, or materials used on the
work, or as to any other question claim, right,
matter or the thing whatsoever in any way
arising out of, or relating to the contract,




design, drawings, specifications, estimates,
instructions, orders of these conditions, or
otherwise considering the works, or the
execution, or failure to execute the same,
whether arising, during the progress or the
work, or after the completion on
abandonment thereof.

43

Lump Sum In Estimates

Clause-
29

When the estimate on which a tender is based
includes one or more items with lump sum
rates or lump sum amount the Contractor
shall be entitled to payment in respect of such
items on the rates entered in this contract
with the detailed specifications and the
analysis of the rates on which the contract
price is calculated. Where part of the work is
done or the specifications are altered the
Contractor will submit his own rate and
payment shall be controlled in the same way
as if the item of work was done outside the
current Government Schedule of Rates
applicable in the case in accordance with the
procedure laid down in Clause 14.

Provided always that in case of the percent
Rate tenders, no premium as quoted for the
main tender as also that quoted in clause 14
(which will be the same premium as for the
main tender) shall be payable for any items
of work including the lump sum items or
market rates which are outside the Current
Government Schedule of Rates.

44

Action Where No Specification

Clause-
30

In the case of any class of work for which
there is no such specification as is mentioned
in Rule I such work shall be carried out in
accordance  with the Sind P.W.D.
specifications and in the event of there being
no Sind P.W.D. specification, then in such
case the work shall be carried out in all
respects in accordance with the instructions
and requirements of the Project Director. The
payment for such items of work shall be
made in accordance with the procedure laid
down in Clause 14 for items of work outside
the Current Government Schedule of Rates.

45

Contractors Percentage Whether Applied
To Net Or Gross Amount Of Bill

Clause-
31

The percentage referred to in the tender shall
be deducted from/added to the gross amount
of the bill before deduction the value of any
stock issued.

46

Refund Of Quarry Fees And Royalties

Clause-
32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates
etc. relating directly or indirectly to the
execution of the works under this contract
shall be paid by the contractor as a final

43




charge and no refund on this account shall be
allowed by the University.

47

Compensation under the workmen's
compensation act.

Clause-
33

The Contractor shall be responsible for and
shall pay any compensation Act, 1923 (VIII
of 1923), (hereinafter called the said Act) as
amended upto date for injuries caused to the
workmen. If such compensation is paid by
University as principal under sub-section (1)
of section 12 of the said Act on behalf of the
Contractor; it shall be recoverable by
University from the Contractor under sub-
section (2) of the said section such,
compensation shall be recovered in the
manner laid down in Clause above. The
contractor shall also discharge all other
liabilities in relation to the current
Government or local legislation with respect.
to the Labour Laws and other Fringe benefits
like Health and Insurance cover. Old Age
Benefits etc. for all his labour including the
administrative and supervisory staff.

48

Claim For Quantities As Per Scope Of
Work Shown On Drawings

Clause-
34A

The quantities of different items of work
shown in the schedule B attached to this
tender, are only approximate The actual
quantities of different items as done at Site
will be controlled by the detailed drawings
and the actual requirements at site of work.
No claim whatsoever will be entertained on
account of excess or reduction in the scope
of work as shown on the drawings.

49

Clause-
34B

Where due to the change of specification or
scope or work or due to additions in size and
quantum of the work the total cost of the
work increases upto 30% at the cost as shown
in the MEMORANDUM ( Excluding those
case there the total cost the increased due to
any claim of the contractor or the escalation
in the rates/cost subject to its sanction ) the
Contractor shall be bound to car y out the
same at the same rates and under the same
conditions as for the same at the same rates
and under the same conditions as for the
main tender. In case where the total cost is
likely to increase beyond 30% of the amount
shown in the MEMORANDUM it will be
optional for the Contractor to decline to take
up the additional work provided always that
no work shall be left in incomplete or in
unfinished shape irrespective of the total
Cost of the work. Where, however, the
Contractor agrees to take up the additional
work, there shall be no financial limit to it
and that the entire work shall be done at the

44




same rates and under the same terms and
conditions as the main tender.

50

Employment Of Feminine Labour

Clause-
35

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
class if ordered in writing to do so by the
Project Director.

51

Claim For Compensation For Delay In
The Execution Of Work

Clause-
36

No compensation shall be allowed for any
delay caused in the starting of the work on
account of acquisition of land or, in the case
of clearance works on account of any delay
in accordance with the sanction to estimates.

52

Clause-
37

No compensation shall be allowed for any
delay in the execution of the work on account
of water standing in borrow pits or
compartments or on the land or the approach
road etc. The rates are inclusive of hard or
cracked soil, excavation mud, subsoil water
or water standing in borrow pits and no claim
for an extra rate shall be entertained, unless
otherwise expressly specified.

53

Entering Upon Or Commencing Any
Portion Of Work

Clasue-
38

The Contractor shall not enter upon or
commence any portion of work except with
the written authority and instructions of the
Project Director or of his subordinate-
incharge of the work. Failing such authority
the contractor shall have not claim to ask for
measurements of or payment for work.

54

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-
39

@) No contractor shall employ any
person who is under the .age of 12 years.

(i1) No contractor shall employ donkeys
or other animals with breeching of string or
thin rope. The breeching must be at least
thread should be of tape (Nawar).

(iii) No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is
a habitual narcotic user or is as sick and unfit
for manual labour as to create a hazard for
his health or life.

W) The Project Director or his
subordinate is authorized to remove from the
work any person or animal found working
which does not satisfy these conditions and
no responsibility shall be accepted by the
University for any delay caused in the
completion of the work by such removal.
Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from

the list of Contractors.



54

Pakistan Timber To Be Used

Clause-
40

As for as possible Pakistan Timbers shall be
used and where for any reason this is not
practicable preference shall be given to
imported timber of approved origin and
quality.

55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-
41

If any materials are required to be conveyed
by rail, the Contractors will be granted
certificates by the Project Director to the
effect that the materials are required for
University works thereby enabling them to
have the benefit as allowed under the rules
from the railway. In case, however, such a
concession is withdrawn by the railway at
any time', no claim shall be made against
University on this account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-
42

Any sum due to the University by the
Contractor shall be liable for recovery as
arrears of Land Revenue.

57

Partnership Of M.L.As Is Forbidden

Clause-
43

The Contractor shall certify that no member
of Legislative Assembly is in partnership
with him and that University will have the
right to terminate the contract at any stage if
it is discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.

58

Payment Of Taxes

Clasue-
44

The contractor firmly holds himself
responsible to get himself registered under
Income Tax and Sales Tax Rules and to pay
these and all other Government and local
taxes due to him from time to time in
accordance with the Government
instructions.

59

Interest Or Share Of University
Servant In The Work

Clause-
45

The Contractor shall certify that no
University Servant, Government servants or
a servant of a Corporate Body directly
controlled by the Government has directly or
indirectly any share or interest in this work.

60

Clause-
46

The Contractor will not be allowed to
withdraw his tender and ask For the return of
earnest money before expiry of the period of
three months, commencing from the date of
opening of the tender and that if it is
withdrawn in violation of this condition
earnest money shall be forfeited.

61

Security Refund

Clause-
47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to
the Contractor and his 50% Security deposit
refunded, the liability of the Contractor for
the purpose of" Defect Liability" shall extend
for the period of 12 months from the date of

46




issue of the completion Certificate for
removal including replacement of any defect
found in the works due to construction or any
other cause directly attributed to and a result
of defective work or negligence in carrying
out the work. The remaining 50% security
deposit will be refunded after 12 months
after removal of defects, if any.

62

Clause-
48

The Contractor shall employ at his cost at the
site of work for effective planning,
supervision and control of the work,
adequate, full time Director engineering staff
and trained and experience licensed
electricians and mechanics of respective
trade in addition to the usual team of
following scales:
Work costing upto Rs. 15.0 lacs

A Diploma holder.
Work costing over Rs. 15.0 Lacs

A Professional Engineer
Registered with Pakistan
Engineering Council.
Such persons work on the job shall be
deemed to the authorized agents at site of the
Contractor and shall receive all orders &
instructions of the Project Director, Engineer
and Consultants or their authorized
representatives and shall also be responsible
to maintain a work-order book and other
registers at Site and shall forth with take
actions to carry out the orders and
instructions.

63

Clause-
49

If any question, difference or objection
whatsoever shall arise in any way contracted
with or arising out of this instrument or the
meaning or objections of any part thereof, the
rights, duties or liabilities of ecither party,
then save in so far as the decision of any such
matter is hereinbefore provide for as has
been so decided, every such matter including
whether its decisions has been otherwise
provided for and or regards the right of and
obligations of the parties as the result of such
termination shall be referred for arbitration
to such person or a board with the mutual
consent of the Project Director and the
Contractor and his decision shall be final and
binding and where the matter involves a
claim for or the payment recovery or
deduction of money, only the amount, if any
awarded in such arbitration shall be payable
or recoverable in respect of the matter so

referred.




64

Force Majeure

Clause-
50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that
the execution of such obligations or any of
them is delayed or omitted by cause of force
Majeure. Each part will advise the other
party by written notice within 30 days of the
occurrence of any such case force Majeure
employed therein shall mean acts of the
Public enemy wars (whether declared or not)
hostilities, revolutions, civil disturbances,
epidemics, fires, floods, earth quakes,
weather causes of similarly nature which
render the performance of this agreement
unfeasible and inspite of the exercise is
unable to overcome.

65

Mobilization Advance

Clause-
51

Mobilization Advance up to 10 % of the
Contract Price stated in the Letter of
Acceptance shall be paid by the Procuring
Agency to the Contractor on the works
costing Rs.2.5 million or above on following
conditions:

(i) on submission by the Contractor of a
Mobilization Advance Guarantee for the full
amount of the Advance in the specified form
from a Scheduled Bank in Pakistan to the
Procuring Agency;

(i1)) Contractor will pay interest on the
mobilization advance at the rate of 10% per
annum on the advance; and

(ii1) This Advance including the interest shall
be recovered in 5 equal installments from the
five (05) R.A bills and in case the number of
bills is less than five (05) then 1/5th of the
advance inclusive of the interest thereon
shall be recovered from each bill and the
balance together with interest be recovered
from the final bill. It may be insured that
there is sufficient amount in the final bill to
enable recovery of the Mobilization
Advance.




CLAUSE - 52

The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and
as per actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates
Committee, Government of Sindh from time to time. N/A

Rate provided Rate Allowed Cost Difference
Item in Schedule of Unit w.e.f payable/ Remarks
Rates 01-07-2011 recoverable w.e.f.

M.S. Bars (Tor)

Cement (OPC)

Bricks

97x4 .”x3” (First Class)
Deodar Wood (First
Quality)

Partal Wood

Bitumen

Any other item if notified by
Standing Rates Committee,
Government of Sindh

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of
contract, the difference will be payable to or, as the case may be recoverable from the contractor. The effect of
the revision of the prices will be confined to the quantity of the items which is actually consumed after the date
of such revision.

CLAUSE - 53

The electric and water connection will be provided at one point respectively near the site of work. The Contractor
will be responsible for further distribution where ever required including making complete arrangements for
shortage of water. The cost of electric energy consumed as per prevailing tariff including service charges of
WAPDA will be paid by the contractor. The cost of water consumed in the work will be recovered from the bills
of the contractor at 2% (two percent) of the cost of these items of works on which water is used.

CLAUSE - 54
During construction of work, all the necessary security measures of the site would be taken by the contractor on
its own.

CONTRACTOR. ENGINEER.
Witness. Witness
1. L.
2
PROJECT DIRECTOR

Certified that the Tender/Agreement has been prepared / executed under our supervision and we are satisfied that
it has been correctly prepared/executed.

Project Director




BILL OF QUANTITIES
COMMULATIVE SUMMARY OF BID

Appendix-B to Bid

Allied facilities for the newly constructed building of Auditorium at MUET, Shaheed Z.A Bhutto

Campus Khairpur Mir’s
S.No | ITEMS OF WORKS DESCERPTION AMOUNT (Rs.)
A | Civil Work (Schedule Items)
B | Civil Work (Non Schedule Items)
C | Plumbing works Sanitary Items (Schedule Items)
D | External Works Drainage System (Schedule Items)
E | Plumbing works (Non Schedule Items)
Grand Total
In words:

D gtgo

o (Cartage shall not be payable separately and that the bid offered, it including of cartage.
e Any difference on steel, cement, Bitumen, wood and bricks it notified by Government of Sindh after
opening this bid shall be payable based on executed quantities.
e Ifany extra item is required execution preference will be given to Govt. of Sindh Schedule of rates.
¢ Quoted amount should be inclusive all applicable taxes i.e Income Tax, Sindh Sales Tax
and General Sales Tax as the case may be.

Project Director

Contractor




Schedule- B

A. Civil work (Schedule Items)

S.No

DESCRIPTION

QTY.

UNIT

RATE(RS)

AMOUNT(RS)

1

EXCAVATION FOR FOUNDATION

Excavation in foundation of building
bridges and other structures including
dagbelling, dressing, refilling around
structure with excavated earth watering
and ramming lead upto 5 ft.

1) In ordinary soil.

CSI No. 18(b) Page-4

2,391.00

%0 cft

3,176.25

7,594.41

P.C.C (1:4:8)

Cement concrete plain (1:4:8) using
sulphate resistant cement type (V)
including placing, compacting,
finishing, curing, complete, (Including
screening and washing of stone
aggregate without shuttering).

CSI No. 5(i) Page-16

18,210.00

% cft

11,288.75

2,055,681.38

C.C Plain (1:2:4)

Cement concrete plain including
placing, compacting, finishing, curing,
complete, (Including screening and
washing of stone aggregate without
shuttering).

Ratio 1:2:4

CSI No. 5(f) Page-16

8,692.00

% cft

14,429.25

1,254,190.41

Erection and Removal

Erection and Removal of centering for
R.C.C of plain cement concrete works of
Deodar wood (2nd class)

(i1) Vertical

CSI No. 19(ii) Page-18

4,800.00

% cft

3,127.41

150,115.68




S.No

DESCRIPTION

QTY.

UNIT

RATE(RS)

AMOUNT(RS)

Pacca brick work

Pacca brick work in foundation & plinth
in cement sand mortor 1:6 using
sulphate resistant cement type (v) .

CSI No. 4(e) Page-21

1,785.00

% cft

11,948.36

213,278.23

River pit sand

Supply of clean screened (River or pit)
sand within 5 chain including removal
of top crust of earth or over burden and
rayallty to the Government of cost to the
Provate Owner.

CSI No. 36 Page-6

87,400.00

% cft

420.00

367,080.00

Cement Plaster 1:4 upto 12' height (b)
1/2" thick (CSL# 11(b) P-52)

2404.00

% Cft

2,283.93

54,905.68

Cement Plaster 1:4 upto 12' height (a)
3/8" thick (CSI #11(a), P# 52).

2404.00

% CHt

2,197.52

52,828.38

Extra labour rate for making grooves of
1"x1/4" or 3/4" x 1/2" plastered surface
with true edges both vertically and
horizontly with uniform depth and with
groove base smoothly finished etc.
compelte as per instructionof Engineer
Incharge

1,600.00

P Rft

7.71

12,336.00

10

Providing & fixing cement paving block
flooring having size 197x97x60 (mm) of
city / quddra / cobble shape with
pigmented, having strenght b/w 5000
psi to 8500 psi I/c filling the joints with
hill sand laying in specified manner /
pattern and design etc complete.
(CSI#72, P# 49).

15,264.00

P.Sft

223.97

3,418,678.08




S.No

DESCRIPTION

QTY.

UNIT

RATE(RS)

AMOUNT(RS)

11

Providing & fixing iron steel grill using
solid square bars of size 1/2" x1/2"
placed at 4" I/c and frame of flat iron
patti of 3/4" x 3/4" I/c circle shape at 1-0
apart equivalent fitted with screws are
pins I/c painting 3 coats with 1st coat of
red oxide paint etc.

(CSI#72, P# 49).

576

P.Sft

194.16

111,836.16

12

Reinforcement concrete work including
all labour and material except the cost of
steel reinforcement and its labour for
bending and binding which will be paid
separately. This rate also includes all
kinds of forms, moulds, lifting
shuttering, curing, rendering and
finishing the exposed surface (including
Screening and washing of shingle)RCC
work in roof slab, beams, columns, rafts,
lintels and other structural members laid
in situ or pre-cast laid in position
complete in all respects. (I) Ratio 1:2:4
90 Ibs cement 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge . (GSI # 6 (a), P# 16)

275.00

P.Cft

337.00

92,675.00

13

Fabrication of mild steel reinforcement
for cement concrete including cutting,
bending, laying in position, making
joints fastenings, including cost of
binding wire also includes removal of
rust from bars.

b) Grade 60

14.73

P.Cwt

5,001.70

73,675.04

CSI No. Item 8(a) page-17

14

Preparing surface and painting with
weather I/c rubbing the surface with
rubbing / sand Paper, filling the voids
with chalk / plaster of paris and then
painting with weather coat of approved
make

B. 2nd & Subsequent coat.

16,938.00

% Stt

1,948.10

329,969.18

13

French Polishing complete.
A) on new work

1,278.00

% Stt

3,841.75

49,097.57




S.No

DESCRIPTION QTY. UNIT

RATE(RS)

AMOUNT(RS)

14

Preparing surface and painting with matt
finish I/c rubbing the surface with bathy
(silicon carbide rubbing brick) filling the
voids with zinc / chalk / plaster of paris
mixture, applying first coat premix,
making the surface smooth and then
painting 3 coat with matt finish of
approved make etc. complete (new
surface)

2nd and subsequent coat. 600.00 | % Sft

2,717.00

16,302.00

15

Kerb Stone

Providing and fixing Precast Kerb
Stones edge block 3750 PSI Industrial
made size 6 inch thick x 12 inches long
x 18" inches high including the cost of
Cartage, excavation, the cost of Cartage, | 1400.00 P-Rft
excavation, form work for haunching,
1450 PSI lean concrete, 2250 PSI
concrete for haunching, 1:4 cement sand
mortar. (HWSI# 14, P# 16)

297.01

415,814.00

Sub-Total of Schedule Items

8,676,057.19

Premium % Above / Below on S.I

Total of Schedule Items




B. Civil Work (Non Schedule Items)

S.

No.

DESCRIPTION

QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

Lasbella Bouticsena Cream Colour
Marble Tiles

Providing and laying Lasbella Boutescena
Cream (without streak)colour marble as
per detail shown on the drawing counters /
stair steps steps including landing and
risers set over and including average 1"
thick (1:3)CSM with cement slurry and
grouting the joint with neat white cement
mixed with colour pigment to match the
marble colour including curing,grinding
and chemical polishing etc, complete as
per specifications,drawings and as directed
by the Engineer.

A) Stairs
On Treads with bull nozing 3/4" thick
i) size 5'x12" to 15"
i1) size 4'x12" to 15"

B) Risers

1) size 5' - 6' x0-6" 3/4" thick for stair
steps

i1) size 4' - 6' x0-6" 3/4" thick for stair
steps

C) Floors (3/4" thick without bull nozing)

1) size 12"x12"

996

260

165

130

501

P.Sft

P.Sft

P.Sft

P.Sft

P.Sft

Special Non Schedule Item




DESCRIPTION

QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

Acoustical Sound proofing

Providing and fixing of Gypsum board
sheet of 4'x8'x1/2"'thick elephant brand
placed over doadar wood wall mounted
runer 2" 'x1"'x 24" ¢/c with filling of galss
wool board in between of wooden runer ,
self adhesive fiber tape @ joints with self
drilled screw and skirting, gola in culding
3 coats of emulsion paint etc. required in

any floor as directed by Engineer Incharge.

612

P.Sft

wood flooring

Providing and laying shesham wood
flooring consisting of 3/4" thick shesham
wood strip upto 6' long and 4" wide '
jointed with lap joint and nailed, laid over
3/4" thick MDF board with water proofing,
anti termite treatment laid over 2"x2"
rough wood skelton @ 2' centre to centre
pluged to RCC slab with rawal bolts
complete including lacqure polish as

shown on detailed drawings

1,200

P.Sft

Ply wood paneling

Providing and fixing of acoustical ferbric
panelling by using oak wood base crate
frame size 1-1/2" x 1-1/2" at 18" c/c both
ways and 3/4" MDF 3/4" thick oak /ash
ply veneer including L shape Oak/ash
wood decorative beading including cost of

ploshing and comlete in all respect .

700

P.Sft




DESCRIPTION

QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

False Ceiling

Providing and fixing 1/2" thick gypsum
board false ceiling placed over imported
high grade steel walls/columns mounting
main and cross "T" runners having self
locking clip, holding down clip, nails and
screws, sections powder coated in
approved colour suspended by metal
suspension system consistingof GI hangers
of 10 SWG, stiffeners, expansion bolts
including provisions for AC diffusers/light
fixtures, fire alarm detectors, access
panles, leveling, cleaning scafolding
appliances tools required for completion of
the work. complete including 2 coat paint
as per drawings specifications and as
directed by the Egnineer (No deductions
will be made in upto 5.00 sft. opening)

1) 2'x2' tiles

11) Gypsum board plain

1,006

2,000

P.Sft

P.Sft

Stair Case Wall Bracket Railing (Type-
1))

Providing making and fixing stair case
wall MS bracket railing consisting of 38
mm X 200mm solid deodar wood
decorative hand rail having grooves on
either sides fixed with rough wood block
of size 38x75x100mm at 3'-0" c/c fixed
over all, including lacqure polishing.
Complete all as shown on the drawing and
as directed by the Engineer

1,050.00

Rft

Total Amount of Non Schedule Items




DESCRIPTION

QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

PLUMBING WORKS SANITARY
ITEMS. (SCHEDULE ITEMS)

Providing & fixing a squatting type white
glazed earthenware W.C. pan with including
the cost of flushing Cistern with internal
fittings and flush pipe with bends & making
requisite number of holes in wall, plinth and
floor for pipe connection and making good in
cement concrete 1:2:4.

a). With 4" dia white glazed earthen ware trap
& plastic thumble (item no. 1A, chapter-1)

Each

5,044.60

25,223.00

Providing & fixing European type white
glazed earthenware wash down W.C. pan
complete with and including the cost of
white/black-plastic seat (Best quality) and lid
with C.P. brass hinges and buffers, 3 gallons
white glazed earthenware low level flushing
cistern with siphon fittings, 1-1/2" dia. white
procelain enamelled flush bend, 3/4" dia and
making requisite No. of holes in walls, plinth
& floor for pipe connetion and making good
in cement concrete 1:2:4 (Foreign quality)
(item No.5, chapter-1)

Each

11,477.40

57,387.00

Providing & fixing 24" x 18" lavatory basin in
white glazed earthenware complete with and
incuding the cost of W.I. Or C.I. Cantilever
bracket 6 inches built into wall, painted white
in two coats after a primary coat of red lead
paint, a pair of 1/2" dia chrome plated pillar
taps, 1-1/2" dia rubber plug and chrome
plated brass chain, 1-1/4" dia malleable iron
or brass, brass unions making requisite
number of hole in walls, plinth and floor for
pipe connection and making good in cement
concrete 1:2:4, standard pattern including
earthen ware glazed padestal (Item No.8,
chapter-1)

12

Each

4,253.70

51,044.40




DESCRIPTION

QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

Providing and fixing steel sink stainless local
make complete with cast iron or wraught iron
brackets 6 inches built in wall, 1-1/2" rubber
plug chrome plated brass chain 1-1/2" c.p.
brass waste, with 1-1/2" PVC waste pipe and
making requisite number of holes in wall and
plinth and floor for pipe connection and
making good in concrete 1:2:4 40"x20" local
make (item No. 19a, chapter-1)

Each

5,052.30

5,052.30

Providing and fixing steel sink stainless local
make complete with cast iron or wraught iron
brackets 6 inches built in wall, 1-1/2" rubber
plug chrome plated brass chain 1-1/2" c.p.
brass waste, with 1-1/2" PVC waste pipe and
making requisite number of holes in wall and
plinth and floor for pipe connection and
making good in concrete 1:2:4, size 38"x18"
local make (item No. 19b, chapter-1)

Each

5,162.30

Providing and fixing c.p. brass toilet paper
holder of standard size with chrome plated
brass brackets complete (superior quality)
(item No.2b, chapter-2)

Each

1,071.40

5,357.00

Providing and fixing chrome plated brass
towel rail complete with brackets fixing on
wooden cleats with 1" long c.p. brass screws.

1). Towel rail 24' long ,3/4" dia round or
square superior quality (item No.1- III(b),
chapter-2).

10

Each

1,082.95

10,829.50

Providing & fixing 24" x 18" bavelled edge
mirror of Belgium glass complete with 1/8"
thick hardboard and c.p brass screw fixed to
wooden pleat with glass shelves.

b) Superior quality (item No.3(b)chapter-2).

12

Each

2,376.00

28,512.00




DESCRIPTION

QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

Providing & fixing soap tray earthen with c.p.
brass screws etc. complete (item No.5,
chapter -2)

12

Each

497.20

5,966.40

10

Supplying & fixing in position 1/2" dia. C.P.
bib cocks standard pattern. (Item No. 2(1),b,
chapter-6).

Each

150.92

1,056.44

11

Supplying & fixing in position 1/2" dia tee
stop of superior quality with C.P. head (item
No.12b, chapter-6).

24

Each

889.46

21,347.04

12

Supplying and fixing of CP Muslim shower
with double bib cock and ring pipe etc
complete. Item 19 (a), chapter-6.

10

Each

3,432.00

34,320.00

13

Providing and fixing of swan neck piller cock
of superior quality single C.P. Head Dia 1/2
inch, Item No. 16, chapter-6 (for Laundry
sinks)

13

Each

795.23

10,337.99

14

Providing & fixing 6"x2" or 6"x3" C.I. Floor
trap of approved self cleaning design with a
C.I. Screwed down grating with or without a
vent arm complete with and i/c, making
requisite No. of holes in walls, plinth and floor
for making pipe connection and making good
in cement concrete 1:2:4 (item No.
20,chapter-1).

18

Each

2,042.43

36,763.74

15

Providing & fixing Soil and Waste water
pipes including cutting,fitting, and extra
painting to match the color of building.
including cutting and fitting C.I. Pipes in
trenches and testing with water to apressure
head of 200 feet. .

i) 6" dia

i1) 3" dia ( item 13,chapter-3)

iii) 4" dia.(item-1, chapter-3)

148

135

P Rft

P Rft

P Rft

289.25

333.20

42,809.00

44,982.00




S. RATE AMOUNT
No. DESCRIPTION QTY. | UNIT (Rs.) (Rs.)
16 | Providing & fixing 4" dia C.I. Fittings
including extra painting to match the colour of
the Building.
a) Plain bend of required degree.
41 Each 566.70 | 23,234.70
b) Equal and unequal plain branch of required
degree and arms. 34 Each 702.00 | 23,868.00
c¢) Equal & unequal plug branch of required
degree. 28 Each 270.60 | 7,576.80
d) Lead caulked joint.
380 Each 341.85 | 129,903.00
e) Plain bend of required degree with access
plug. 15 Each 599.60 | 8,994.00
17 | Providing & fixing 3" dia C.I. Fittings
including extra painting to match the colour of
the Building.
a) Equal and unequal plain branch of required
degree and arms. 28 Each 591.30 | 16,556.40
b) Lead caulked joint.
170 Each 31536 | 53,611.20
c¢) Plain bend of required degree.
28 Each 495.60 | 13,876.80
18 | Providing & fixing Handle valves (China)
Item No. 5 Chapter-6.
i) 1/2" Dia
0 Each 591.30 | -
i1) 3/4" Dia
0 Each 27192 | -
iii) 1" Dia
2 Each 365.42 | 730.84
iv) 1-1/4" Dia
3 Each 47542 | 1,426.26
v) 1-1/2" Dia
6 Each 640.92 | 3,845.52
vi) 2" Dia
6 Each 1,382.92 | 8,297.52
vii) 2-1/2 Dia, gate valve "Make Anwar" item
No. 4 (A) B- (B-vii), Chapter-6. 4 Each 1,225.84 | 4,903.36




S. RATE AMOUNT
No. DESCRIPTION QTY. | UNIT (Rs.) (Rs.)
19 | Providing G.I. Pipes, specials and clamps etc.
i/c fixing, cutting and fitting complete with
and including the cost of breaking through
walls and roof, Making good etc. painting 2-
coats after cleaning the pipes etc. with white
zinc paint with pigment to match the colour of
the building. Testing with water to a pressure
head of 200 feet and handling. Item No.l1,
(Chapter-4).
i) 1/2" Dia
30 P.Rft. 72.21 |2,166.30
i1) 3/4" Dia
115 P.Rft. 95.79 | 11,015.85
iii) 1" Dia
155 P.Rft. 128.55 | 19,925.25
iv) 1-1/4" Dia
35 P.Rft. 153.99 | 5,389.65
v) 1-1/2" Dia
230 P.Rft. 188.97 | 43,463.10
vi) 2" Dia
150 P.Rft. 233.00 | 34,950.00
vii) 2-1/2 Dia
25 P.Rft. 31047 | 7,761.75
viii) 3" Dia ( For Rain water disposal)
310 P.Rft. 360.40 | 111,724.00
TOTAL COST OF SCHEDULE ITEMS.
Rs. | 914,208.11
Premium % Above / Below on
S.I Rs.
TOTAL COST OF SCHEDULE ITEMS Rs.

CARRIED TO SUMMARY




DESCRIPTION

QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

EXTERNAL WORKS- DRAINAGE
SYSTEM (SCHEDULED ITEMS).
Excavation in pipe line in trenches and pits
in hard soil.

2600

%o Cft

3.90

10,140.00

Excavation in pipe line in trenches and pits
in gravity soil.

1800

%o Cft

4.20

7,560.00

Providing and laying R.C.C. pipe class 'B'
with collar.\
1) 9 inches dia. Item 2(d), chapter-11

11) 12 inches dia. Item No. 2(e), chapter-11.

Construction manhole or inspection chamber
for the required dia of circular sewer of 3'-6"
depth with walls of B.B. in cement mortar
1:3 and 1:3 cement plastered 1/2" thick
inside of walls and 1" thick over benching
and channels including fixing C.I. manhole
cover with frame of clear opening 1-1/2" x 1-
172" of 1.75 Cwt embedded in plain C.C.
1:2:4 and fixing 1" dia M.S. steps 6" wide
projecting 4" from the face of wall at 1" C/C
duly painted etc. complete as per
specification and drawing No. D-P/1 of
Public Health Circle, Southern Zone.

Item P (a) Chapter-I1,-P2, Part-B.

Internal dia of Sewer 4" to 6".

internal dia of Chamber 2'-0" x 2'-0"

275

96

12

P.Rft

P Rft

Each

250.60

401.97

14,748.00

68,915.00

38,589.12

176,976.00

Construction of Gully traps of 12"x12"
internal size and required depth of max 18"
with walls of in cement mortar 1:3 and 1:3
cement plastered 1/2" thick inside of walls
including fixing of C.I. Cover and frame.

Each

1,358.17

10,865.36

TOTAL COST OF EXTERNAL
WORKS (SCHEDULE ITEMS)
CARRIED TO SUMMARY

Rs.

313,045.48

Premium % Above / Below on

S.I

Rs.

TOTAL COST OF EXTERNAL
WORKS (SCHEDULE ITEMS)
CARRIED TO SUMMARY

Rs.




DESCRIPTION

QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

PLUMBING WORKS (NON
SCHEDULE ITEMS)

Providing & fixing plastic shelf with rawl
plug and 1" long C.P. brass screws. (Master
make).

12

Each

Providing & fixing 1-1/2" dia UPVC pipe for
wash basin drain.

i) 3" dia.

50

Rft

Providing and fixing C.I. Cleanouts with
sunk type C.P. brass screw caps including
cost of making requisite number of hole in
walls, plinth and floor for pipe connection
and restoring damaged surfaces to original
condition.

a) 3" dia.

Providing and fixing 24 SWG C.P copper
connection 18" x 3/8" with two C.P. brass
nuts, etc., complete (Asia code No. 329)

24

Each

Each

Providing and installing of c.p. bottle trap as
manufactured by Master /Asia

12

Each

Providing and installation of water cooler,
MAKE-"ICEBERG" or Eq. Capacity-20
Gallons.

Each

Providing and installing of Fire Hose
Cabinet (Recessed Type) including with 100
feet. Dia 1.0 inch, fire hose with multi throw
nozzle, automatic operational valve and
Glass front, conforming to BS-18825,
similer to "NAFFCO" UAE. Or Eq.

Each

Providing and installation of Dry Chemical
type Fire extinguishers for fire types A,B,C
& E. conforming to BS-3465, Make
"NAFFCO" UAE or Eq.

a) 4.5Kgs..

b) 2.0 Kgs.

16

Each

Each




DESCRIPTION

QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

Providing, Installation, testing and
commissioning of Low

Pressure Fire Fighting pump set, comprising
of folowings:

a) Vertical single/multistage pumps= 02
Nos.

* Flow = 30 GPM
* Head = 2- Bars (30 psi)
b) Automatic pump control panel

¢) Valves, Pressure switches and all
accessories required.

d) Suction and discharhe headers.
e) Mounted on commom skid

Similer to , Make "NAFFCO" (Non UL/FM
Listed) or

Eq.

Each

TOTAL COST OF NON-SCHEDULE
ITEMS.

Rs.

Project Director

Contractor




Other Terms & Conditions:

ii.
1ii.
1v.
V1.
vil.

Viil.

1X.

X1.
X11.
Xiil.
X1v.
XV.
XVI.
XVil.

XVIil.

XiX.

XX.

XXI1.
XXIl.
XXIil.
XXI1V.

Only Cement from Lucky Cement factory of approved quality or equivalent will be used with
the approval of Engineer In-charge.

Only Bholhari Hill Sand of approved quality from Bholhari quarry will be used.

Only Crush Stone of approved quality from Ubhan shah quarry will be used.

Only Stone metal of approved quality from Ubhan shah quarry will be used.

Only brunt bricks of approved quality from Karamabad or equivalent will be used.

Only Amreli Steel of approved quality or equivalent will be used of required strength.

No cartage of any material arranged by the contractor himself /themselves will be paid in any shape.
Only palatable water of approved quality will be used and Contractors shall have to make their
own arrangement of palatable water for use in work at his / their own cost.

Concrete shall be mixed with mechanically operated Concrete Mixer with due concentration to
aggregate and water ratio.

If any wherever nomenclature or any item is elaborated or not clear or any typographical error
occurs in the schedule for the tender it should be read strictly as per composite schedule of rates
of standing rates committee Govt. of Sindh.

All material shall confirm the standard specifications.

No any premium shall be allowed on non-scheduled items / offered rates.

All the debries and surplus stuff shall be removed from the site / disposed of by the contractor
for which no any extra cost of cartage etc shall be paid.

All RCC / PCC cost in Situ shall be mechanically vibrated by the contractor for which no any
extra cost will be paid.

Work will be carried out as per P.W.D. specification.

All materials / mixes used in structure shall be tested from recognized laboratory and test report
shall be submitted without any delay for which no any extra cost etc shall be paid.

Electricity used shall be the responsibility of contractor for which no any extra cost etc shall be paid.
Camp office / stock / go-down constructed at site shall be the responsibility of contractor for
which no any extra cost etc shall be paid.

All workers within the execution area should wear protection helmets and full boots and ensure
all security measures for lives of labours / inhabitants shall be the responsibility of contractor
for whichno any extra cost etc shall be paid.

Deployment of full time engineer at site shall be the responsibility of contractor for which no
any extra cost etc shall be paid.

Inspection request shall be submitted before 24 hrs of execution of any new trade.

Pour slip to be submitted for approval of any CC and RCC work well before execution of pouring.
The contractor shall have to visit the site before filling the bidding documents.

The contractor shall have to work strictly following as per BOQ, if found anything not in line
with BOQ could be rectified at any stage.

PROJECT DIRECTOR

Contractor’s Signature

Contractor's Name

Stamp




BL-1
Appendix-L to Bid

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.
Contract No. Dated

Contract Value:

Contract Title: Allied Facilities for the Newly Constructed Building of Auditorium at
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir’s.

M/s hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from Government of
Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled
by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to
give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly
through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or
kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the
procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from,
from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction
with PA and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account
of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time
the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor]
as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest,
privilege or other obligation or benefit in whatsoever form from PA.

Project Director (Contractor)




