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“SAY NO TO CORRUPTION”                  

      No. & Dated: DD(Proc.)/MUET/JAM/-17, 03-02-2020 

NOTICE INVITING TENDERS 
All the interested Contractors / firms / parties / suppliers / Manufacturers / Sole Distributors meeting 

eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, 

Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of 

procurement of works and services and registration with Pakistan Engineering Council as the case 

may be and are not black listed in any procuring agency or authority, are invited to participate in 

sealed percentage / item rate tender for the following works: 
 

S# Name of Work 
Tender 

Fee 

Completion 

Time 

Earnest 

Money 

Date of 

Purchase 

Date of 

Submission of 

Bids 

Purchase 

From 

1 

Electric Work of Newly 

Established Mechatronic 

Engineering Department of 

MUET, Jamshoro.  

3000/- 09 Months 5% 

10-02-2020 

To            

25-02-2020 

26-02-2020 

Upto 11:00 

a.m. 

Executive 

Engineer 

(Maintenance

) 

2 

Renovation of Newly 

Established Mechatronic 

Engineering Department of 

MUET, Jamshoro. 

3000/- 09 Months 5% 

10-02-2020 

To            

25-02-2020 

26-02-2020 

Upto 11:00 

a.m. 

Executive 

Engineer 

(Maintenance

) 

 

The terms and conditions are given as under:- 
 

1. The tender documents can be had from above office or can be downloaded from SPPRA website i.e. 

https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices 

on the payment noted above (non-refundable) on any working day except the day of opening of 

tenders. The sealed tenders on prescribed proforma along with earnest money mentioned above of 

total bid in the form of Pay Order in favour from whom tender was purchased will be opened on the 

26-02-2020 @ 11.30 (A.M) in presence of the representatives, who so ever will be present at that 

time. In case of any unforeseen situation resulting in closure of office on the date of opening or if 

Government declares Holiday the tender shall be submitted / opened on the next working day at the 

same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be 

considered in the competition. 
 

2. The method of procurement is Single Stage – One Envelope Procedure. 
 

3. The Bidders should have atleast 05 years successful experience of same service of any university or 

large organization. 
4. The Bidders should register with tax paying agency which would be verified by concerned 

agencies. 
5. The bidder should have the valid Regional Electric Inspector Licensee (for S.No. 01). 

6. The Bidders should have atleast Rs. 09.000 (M) for Sr. Nos. 01 and Rs. 30.00 (M) for Sr. No. 02 

annual turnover which would be verified by bank statement. 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP 

Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or 

proposal under Rule-25” of said Rules. 

 

Deputy Director (Procurement), 

Mehran University of Engg. & Tech. Jamshoro, 

Phone No. 022-2109010 Fax: 022-2771403 

Email: nadeem.soomro@admin.muet.edu.pk 

http://www.muet.edu.pk/tenders-notices
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General Provisions  

 
1.1 Definitions  

In the Conditions of Contract (“these Conditions”), which include Particular 

Conditions, Parts A and B, and these General Conditions, the following words and 

expressions shall have the meanings stated. Words indicating persons or parties 

include corporations and other legal entities, except where the context requires 

otherwise.  

 

 

A. “Employer” means the Mehran University solely represented by the Pro-Vice Chancellor of 

Mehran University. 
 

 

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the 

Employer and includes Contractors representative, successors and permitted assignees.  

 

C. “Executive Engineer (M)” means the assistant of Pro-Vice Chancellor appointed by the 

Employer. 

 

  

D. “Works” means all the works and things to be executed, supplied or done in accordance with 

the contract. 

 

1.1.1 The Contract  

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the 

Letter of Tender, these Conditions, the Specification, the Drawings, the Schedules, 

and the further documents (if any) which are listed in the Contract Agreement or in 

the Letter of Acceptance.  

 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- 

Clause 1.6 [ Contract Agreement ].  

 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the 

Procuring Agency, of the Letter of Tender, including any annexed memoranda 

comprising agreements between and signed by both Parties. If there is no such letter 

of acceptance, the expression “Letter of Acceptance” means the Contract Agreement 

and the date of issuing or receiving the Letter of Acceptance means the date of 

signing the Contract Agreement. 

 

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of 

bid, which was completed by the Contractor and includes the signed offer to the 

Procuring Agency for the Works.  
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1.1.1.5 “Specification” means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance with 

the Contract. Such document specifies the Works.  

 

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, 

and any additional and modified drawings issued by (or on behalf of) the Procuring 

Agency in accordance with the Contract.  

 

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Tender, as included in the Contract. Such 

document may include the Bill of Quantities, data, lists, and schedules of rates and/or 

prices.  

 

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the 

Contractor submitted with the Letter of Tender, as included in the Contract.  

 

1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment 

Currencies” mean the documents so named (if any) which are comprised in the 

Schedules.  

 

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency 

entitled contract data which constitute Part A of the Particular Conditions.  

 

 

1.1.2 Parties and Persons  

1.1.2.1 “Party” means the Employer or the Contractor, as the context 

requires.  

 

1.1.2.2 “Procuring Agency” means the person named as employer in the 

Contract Data and the legal successors in title to this person.  

 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of 

Tender accepted by the Employer and the legal successors in title to this 

person(s).  

 

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to 

act as the Engineer for the purposes of the Contract and named in the 

Contract Data, or other person appointed from time to time by the Employer 

and notified to the Contractor under Sub-Clause 3.4 [ Replacement of the 

Engineer ].  

 

1.1.2.5 “Contractor’s Representative” means the person named by the 

Contractor in the Contract or appointed from time to time by the Contractor 

under Sub-Clause 4.3 [ Contractor’s Representative ], who acts on behalf of 

the Contractor.  

 

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants 

referred to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other 

staff, labour and other employees of the Engineer and of the Procuring 

Agency; and any other personnel notified to the Contractor, by the Employer 

or the Engineer, as Procuring Agency’s Personnel.  
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1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and 

all personnel whom the Contractor utilizes on Site, who may include the staff, 

labour and other employees of the Contractor and of each Subcontractor; and 

any other personnel assisting the Contractor in the execution of the Works.  

 

1.1.2.8 “Subcontractor” means any person named in the Contract as a 

subcontractor, or any person appointed as a subcontractor, for a part of the 

Works; and the legal successors in title to each of these persons.  

 

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 

20.2 [ Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to 

Agree on the Composition of the Dispute Board ].  

 

1.1.2.10 “FIDIC” means the Federation International des Ingénieurs-

Conseils, the international federation of consulting engineers.  

 

1.1.2.11 “Bank” means the financing institution (if any) named in the 

Contract Data.  

 

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the 

Contract Data.  

1.1.3 Dates, Tests, Periods 

and Completion 
1.1.3.1 “Base Date” means the date 15days /10 days prior to the latest date 

for submission and completion of the Tender.  

 

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      

[ Commencement of Works ].  

1.1.3.3 “Time for Completion” means the time for completing the Works or a 

Section (as the case may be) under Sub-Clause 8.2 [ Time for Completion ], 

as stated in the Contract 

Data (with any extension under Sub-Clause 8.4 [ Extension of Time for 

Completion ]), calculated from the Commencement Date.  

 

1.1.3.4 “Tests on Completion” means the tests which are specified in the 

Contract or agreed by both Parties or instructed as a Variation, and which are 

carried out under Clause 9 [ Tests on Completion ] before the Works or a 

Section (as the case may be) are taken over by the Employer. 

 

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10 

[Procuring Agency’s Taking Over ].  

 

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified 

in the Contract and which are carried out in accordance with the Specification 

after the Works or a Section (as the case may be) are taken over by the 

Procuring Agency.  

 

1.1.3.7 “Defects Notification Period” means the period for notifying defects 

in the Works or a Section (as the case may be) under Sub-Clause 11.1 [ 

Completion of Outstanding Work and Remedying Defects ], which extends 

over twelve months except if otherwise stated in the Contract Data (with any 
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extension under Sub-Clause 11.3 [Extension of Defects Notification Period 

]), calculated from the date on which the Works or Section is completed as 

certified under Sub-Clause 10.1 [ Taking Over of the Works and Sections ].  

 

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-

Clause 11.9 [ Performance Certificate ].  

 

1.1.3.9 “day” means a calendar day and “year” means 365 days.  

1.1.4 Money and Payments  

1.1.4.1 “Accepted Contract Amount” means the amount accepted in the 

Letter of Acceptance for the execution and completion of the Works and the 

remedying of any defects.  

 

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The 

Contract Price ] , and includes adjustments in accordance with the Contract.  

 

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) 

by the Contractor, whether on or off the Site, including overhead and similar 

charges, but does not include profit.  

 

1.1.4.4 “Final Payment Certificate” means the payment certificate issued 

under Sub-Clause 14.13 [ Issue of Final Payment Certificate ].  

 

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11          

[ Application for Final Payment Certificate ].  

 

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the 

Contract Price is payable, but not the Local Currency.  

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued 

under Clause 14 [ Contract Price and Payment ], other than the Final Payment 

Certificate.  

1.1.4.8 “Local Currency” means the currency of the Country.  

1.1.4.9 “Payment Certificate” means a payment certificate issued under 

Clause 14 [ Contract Price and Payment].  

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the 

Contract as a provisional sum, for the execution of any part of the Works or 

for the supply of Plant, Materials or services under Sub-Clause 13.5 [ 

Provisional Sums ].  

 

1.1.4.11 “Retention Money” means the accumulated retention moneys which 

the Procuring Agency retains under Sub-Clause 14.3 [ Application for 

Interim Payment Certificates ] and pays under Sub-Clause 14.9 [ Payment of 

Retention Money ].  

 

1.1.4.12 “Statement” means a statement submitted by the Contractor as part 

of an application, under Clause 14 [ Contract Price and Payment ], for a 

payment certificate. 

 

1.1.5 Works and Goods  

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles 

and other things required for the execution and completion of the Works and 
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the remedying of any defects. However, Contractor’s Equipment excludes 

Temporary Works, Procuring Agency’s Equipment (if any), Plant, Materials 

and any other things intended to form or forming part of the Permanent 

Works.  

 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and 

Temporary Works, or any of them as appropriate.  

 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to 

form or forming part of the Permanent Works, including the supply-only 

materials (if any) to be supplied by the Contractor under the Contract.  

 

1.1.5.4 “Permanent Works” means the permanent works to be executed by 

the Contractor under the Contract. 

 

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form 

or forming part of the Permanent Works, including vehicles purchased for the 

Procuring Agency and relating to the construction or operation of the Works.  

 

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as 

a Section (if any).  

 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other 

than Contractor’s Equipment) required on Site for the execution and 

completion of the Permanent Works and the remedying of any defects.  

 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or 

either of them as appropriate.  

 

1.1.6 Other Definitions  

 

1.1.6.1 “Contractor’s Documents” means the calculations, computer 

programs and other software, drawings, manuals, models and other 

documents of a technical nature (if any) supplied by the Contractor under the 

Contract.  

 

1.1.6.2 “Country” means the country in which the Site (or most of it) is 

located, where the Permanent Works are to be executed.  

 

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery 

and vehicles (if any) made available by the Employer for the use of the 

Contractor in the execution of the Works, as stated in the Specification; but 

does not include Plant which has not been taken over by the Employer.  

 

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].  

 

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances 

and other laws, and regulations and by-laws of any legally constituted public 

authority.  
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1.1.6.6 “Performance Security” means the security (or securities, if any) 

under Sub-Clause 4.2 [ Performance Security ].  

 

1.1.6.7 “Site” means the places where the Permanent Works are to be 

executed, including storage and working areas, and to which Plant and 

Materials are to be delivered, and any other places as may be specified in the 

Contract as forming part of the Site.  

 

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced 

contractor by the Base Date.  

1.1.6.9 “Variation” means any change to the Works, which is instructed or 

approved as a variation under Clause 13 [ Variations and Adjustments ].  

 

 

 

1.2 Interpretation  In the Contract, except where the context requires otherwise:  

 

(a)  words indicating one gender include all genders;  

(b)  words indicating the singular also include the plural and words 

indicating the plural also include the singular;  

(c)  provisions including the word “agree”, “agreed” or “agreement” 

require the agreement to be record in writing;  

(d)  “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  

(e)  the word “tender” is synonymous with “bid”, and “tenderer” with 

“bidder” and the words “tender documents” with “bidding 

documents".  

 

The marginal words and other headings shall not be taken into consideration 

in the interpretation of these Conditions. 

 

In these Conditions, provisions including the expression “Cost plus profit” 

require this profit to be one-twentieth (5%) of this Cost unless otherwise 

indicated in the Contract Data.  

 

1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, 

certificates, consents, determinations, notices, requests and discharges, these 

communications shall be:  

 

(a) in writing and delivered by hand (against receipt), sent by mail or courier, 

or transmitted using any of the agreed systems of electronic transmission 

as stated in the Contract Data; and  

 

(b)  delivered, sent or transmitted to the address for the recipient’s 

communications as stated in the Contract Data. However:  

 

(i) if the recipient gives notice of another address, communications shall 

thereafter be delivered accordingly; and  
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(ii)  if the recipient has not stated otherwise when requesting an approval 

or consent, it may be sent to the address from which the request was  

issued. Approvals, certificates, consents and determinations shall not 

be unreasonably withheld or delayed. When a certificate is issued to a 

Party, the certifier shall send a copy to the other Party. When a notice 

is issued to a Party, by the other Party or the Engineer, a copy shall 

be sent to the Engineer or the other Party, as the case may be.  

 

 

1.4 Law and Language  

 

The Contract shall be governed by the law of the country or other jurisdiction 

stated in the Contract Data. 

 

The ruling language of the Contract shall be that stated in the Contract Data.  

 

The language for communications shall be that stated in the Contract Data. If 

no language is stated there, the language for communications shall be the 

ruling language of the Contract.  

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory 

of one another. For the purposes of interpretation, the priority of the 

documents shall be in accordance with the following sequence:  

 

(a)  the Contract Agreement (if any),  

(b)  the Letter of Acceptance,  

(c)  the Tender,  

(d)  the Particular Conditions - Part A,  

(e)  the Particular Conditions - Part B,  

(f)  these General Conditions,  

(g)  the Specification,  

(h)  the Drawings, and  

(i)  the Schedules and any other documents forming part of the Contract.  

 

If an ambiguity or discrepancy is found in the documents, the Engineer shall 

issue any necessary clarification or instruction.  
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT  

 

1.1 Definitions  

  

 

1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”. 

1.1.1.5  “Bid” is synonymous with “Tender”.  

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added: 

 

1.1.1.11“Programme” means the programme to be submitted by the contractor in 

accordance  with Sub-Clause 8.3 and any approved revisions thereto.  

 

1.12.2  “Employer” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is 

synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 days 

in ICB.  

 

1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  

 

1.15  Inspections and Audit by the Bank Deleted Procuring Agency can retain this 

clause with or without changes, in case of contracts under Project, Bank and 

donor’s programme. Not Applicable. 

 

3.1 Engineer’s Duties and Authority.  

 

The following paragraph is added after duties: 

 

 Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional 

engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)  

 

4.3  Contractor’s Representative 

The following text is to be added after last line:  

 

The contractor’s authorized representative and his other professional engineers 

working at site shall register themselves with the Pakistan Engineering Council.  

 

6.10 Records of Contractor’s Personnel and Equipment 

 

 The following paragraph is added:  

 

The Contractor shall, upon request by the Engineer at any time in relation to any 

item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the 

name and address of the Owner of the equipment and shall certify that the 

agreement for the hire thereof contains a provision in accordance with the 

requirements set forth above.  

 

 

 

The following sub-clause 7.9 is added in (GCC):  
 

7.9  Use of Pakistani Materials and Services  
 

The contractor shall, so far as may be consistent with the contract, make the 

maximum use of materials, supplies, plant and equipment indigenous to or 
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produced or fabricated in Pakistan and services, available in Pakistan provided 

such materials, supplies, plant, equipment and services shall be of required 

standard.  

8.1 Commencement of Works  
 

The last para is deleted and substituted with the following: The contractor shall 

commence the works on site within the period named in Appendix-A to Bid from 

the date of receipt by him from the Engineer of a written Notice to Commence. 

Thereafter, the contractor shall proceed with the works with due expedition and 

without delay.  
 

8.11  Prolonged Suspension  

Replace 84 days by 120 days.  

 

8.3 Programme  

The following text is to be added after [Commencement of Works] The 

programme shall be submitted in the either form of Bar Chart identifying the 

critical activities.  
 

 

 13.1  Right to vary  
In the last line of Para, after the word “Variation", the word “in writing” is added.  

 

13.3 Variation procedure  

In the tenth line, after the words “as soon as practicable” following is added: “and 

within a period not exceeding one-eighth of the completion time”  
 

13.8 Adjustment for changes in cost  

 

Not applicable  
 

Similarly reduction in the cost of these materials will also be recovered from the contractor 

accordingly  

14.1  The Contract Price  

Sub-para (d) is deleted.  
 

14.2 Advance Payment  
 

 

See Special Conditions. 
 

 

Mobilization Advance/Advance Payment  
 

 

See Special Conditions. 
 
 

14.5  Plants and Materials intended for Works  

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non 

– perishable materials and sub-clauses (a), (b) and (c) will be applicable for 

plants only :-  

(I) The Contractor shall be entitled to receive from the procuring agency Secured 

Advance against an INDENTURE BOND in Public Works Account Form No.31 

(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the 

Engineer may consider proper in respect of non-perishable materials brought at 

the site but not yet incorporated in the Permanent Works provided that:  
 

(i) The materials are in accordance with the specifications for the permanent works;  

(ii) Such materials have been delivered to the site and are properly stored and 

protected against loss or damage or deterioration to the satisfaction and 

verification of the Engineer/Assistant Engineer but at the risk and cost of the 

Contractor;  
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(iii) The Contractor’s records of the requirements, orders, receipts and use of materials 

are kept in a form approved by the Engineer, and such records shall be available 

for inspection by the Engineer;  

 

(iv) The Contractor shall submit with his monthly statement the estimated value of the 

materials on site together with such documents as may be required by the 

Engineer for the purpose of valuation of materials and providing evidence of 

ownership and payment therefore;  
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BIDDING DATA 



14 

 

 

Contract/Bidding Data 

 

The following specific data for the works to be tendered shall complement, amend, or 

supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the 

provisions herein shall prevail over those in the Instructions to Bidders.  

 

 

Instructions to Bidders  

 

 

Clause Reference  

 

 

1.1 Name and address of the procuring agency:  Mehran University of Engg: &  

Technology, Jamshoro. 
 

 

Name of the Project and Summary of the works: Electric work of newly Established   

       Mechatronic Engineering Department  

       of MUET, Jamshoro.  
  

 

2.1 Name of the Funding Agency/Funding Source;  Self Finance (UDWP) 
 

 

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds: Rs. 3.013 (M)  
 

 

8.1 Time limit for clarification: 05 days. 

 

 

10.1 Bid language: English 

 

 

11.1 (a) Prequalification Information to be updated (where applicable): N/A 

 

 

11.1 (b) Financial and Technical Proposal (N/A)  

 

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy 

of the bid in meeting requirements for timely completion of the works. 

   

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency 

they require, if applicable. N/A. 

 

14.1 Period of Bid Validity: 90 days. 

 

 

15.1  Amount of Bid Security: 10% 

(5% at the time of Bid Submission and 5% deductable from the running bills). 
 

 

17.1 Venue, time, and date of the pre-Bid meeting: N/A. 
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18.4 Number of copies of the bid to be completed and returned: N/A.  

 

 

19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the 

Executive   Engineer 

(M), MUET, Jamshoro. 

 

 

1.2 (b) Name and Identification Number of the Contract:  

 

20.1 (a) Deadline for submission of bids: 26-02-2020 upto 11.00 a.m 

 

 

(b) Venue, time, and date of bid opening:  Office of the Executive Engineer (M), MUET, 

Jamshoro, 26-02-2020 @ 11.30 a.m 

 

 

32.1 Standard form and amount of Performance Security 5% acceptable to the procuring 

agency: Bank Guarantee/ Approved Insurance Companies. 

 

   

32.3 Stamp duty  

0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  
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FORM OF BID AND 

APPENDICES TO BID 
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FB-1 

FORM OF BID 
 

Bid Reference No. Electric work of newly Established Mechatronic Engineering   

                              Department of MUET, Jamshoro. 

To:  

_______________________________ 

 _______________________________  

_______________________________  

 

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, 

and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda 

Nos. _________________________________ for the execution of the above-named work, 

we/I, the undersigned, offer to execute and complete the work and remedy any defects 

therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of 

Quantities and Addenda for the sum of Rs. 

_______________________________________________________ (Rupees 

__________________________________________________________) or such other 

sum as may be ascertained in accordance with the said conditions.  

 

2.  We/I understand that all the Appendices attached hereto form part of this bid.  

 

3.  As security for due performance of the undertakings and obligations of this bid, we/I 

submit herewith a bid security in the amount of Rupees ________________  

(Rs. ______________________) drawn in your favour or made payable to procuring 

agency and valid for a period of ___________days beginning from the date, bid is 

opened.  

 

4.  We/I undertake, if our bid is accepted, to commence the works and to complete the whole 

of the works comprised in the contract within the time stated in Appendix-A to Bid.  

 

5.  We/I agree to abide by this bid for the period of ______ days from the date fixed for 

opening the same and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period.  

 

6.  Unless and until a formal Agreement is prepared and executed, this bid, together with 

your written acceptance thereof, shall constitute a binding contract between us.  

 

7.  We do hereby declare that the bid is made without any collusion, comparison of  

figures or arrangement with any other bidder for the works.  

 

We understand that you are not bound to accept the lowest or any bid you may receive.  

 

9.  We undertake, if our/my bid is accepted, to execute the Performance Security referred to 

in Clause 10 of Conditions of Contract for the due performance of the Contract.  

 

10.  We confirm, if our bid is accepted, that all partners of the joint venture shall be liable 

jointly and severally for the execution of the Contract and the composition or the 

constitution  
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of the joint venture shall not be altered without the prior consent of the procuring agency. (Please 

delete this in case of Bid form a single bidder)  

in the capacity of _______duly authorized to sign Bids for and on behalf of  

 

Dated this ___________day of________________20______  

Signature: ________________________  

_____________________________________________________  

(Name of Bidder in Block Capitals)  

(Seal)  

Address:___________________________________________________________  

__________________________________________________________________  

__________________________________________________________________  

Witness:  

 

Signature: _____________________________  

Name: ________________________________  

 

Address: __________________________________________________________  

____________________________________________________________  

 

Occupation:________________________________________________________  

. 
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Appendix-A to Bid  

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 

 
1.  Engineer representing Consulting Firm hired 

by the procuring agency to issue variation in 

case of emergency.  

3.1  Up to 5% of the contract price stated in the Letter 

of Acceptance.  

2.  Amount of Performance Security  4.2  5% of contract price.  

3.  Time for Furnishing Program  8.3  Within 07 days from the date of receipt of Letter 

of Acceptance.  

4.  Time for Commencement  8.1  Within 07 days from the date of receipt of 

Engineer’s Notice to Commence, this shall be 

issued within fourteen (14) days after signing of 

Contract Agreement.  

5.  Time for Completion (works & sections)  8.2 &  

10.2  

09 Months from the date of receipt of Engineer’s 

Notice to Commence.   

6.  Amount of Liquidity Damages/Delay 

Damages/Penalties  

8.7  0.05% Damages per day; but total amount 

will not be more than 10% of contract 

Price.  
7.  Defects Liability Period  11.1  180 days from the effective date of Taking Over 

Certificate.  

8.  Percentage of Retention Money  14.2  5% of the amount of Interim/Running Payment 

Certificate.  

9.  Limit of Retention Money  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

10.  Minimum amount of Interim/Running 

Payment Certificates  

14.2  Rs. __________________  N/A. 

11.  Time of Payment from delivery of 

Engineer’s Interim/Running Payment 

Certificate to the procuring agency.  

 

14.7  30 days.  

12.  Mobilization Advance.  (N.A)  14.2  10% of Contract Price stated in the Letter of 

Acceptance.  

 

 

13. Action when whole of the security deposit is 

forfeited:. 

 

Clause- 1. 

 

In any case in which under any clause or clauses 

of this contract the Contractor shall have rendered 

himself liable to pay compensation amounting to 

the whole of his security deposit ( whether paid in 

one sum or deducting by installment) I or in the 

case of abandonment of the work owing to the 

serious illness or death of the Contractor or any 

other case, the Executive Engineer (M-II), on 

behalf of the Mehran University of Engineering, 

& Technology, Jamshoro, shall have power to 

adopt any of the following courses, as he may 

deem best suited to the interests of University. 

(a) To rescind the contract ( of which 

rescission notice in writing to the contractor 

under the hand of the Executive Engineer (M-II) 

shall be conclusive evidence ) and in that case the 

security deposit of the Contractor shall stand 

forfeited and absolutely at the disposal of 

University. 

(b) To employ labour paid by the University 
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to carry out the work, or any part of the work, 

debiting the Contractor with the cost of the labour 

( as to the correctness of which cost and price the 

certificate of Executive Engineer (M-II) shall be 

final and conclusive against the Contractor) and 

crediting him with the value of the work done, in 

all respects in the same manner and at the same 

rates as if it had been carried out by the 

Contractor under the terms of his contract; and in 

that case the certificate of the Executive Engineer 

(M-II) as to the value of the work done shall be 

final and conclusive against the Contractor. 

(c) To measure up the work of the 

Contractor and to take such part thereof as shall 

be unexpected out of his hands, and to give it to 

another Contractor to complete it, in which case 

any expenses which may be incurred in excess of 

the sum which would have been paid to the 

original Contractor if the whole work had been 

executed by him ( as to the amount of which 

excess expenses the certificates in writing of the 

Executive Engineer (M-II) shall be final and 

conclusive ) shall be borne and paid by the 

original Contractor and shall be deducted from 

any money due to him by University under the 

contractor or otherwise or from his security 

deposit or the proceeds of sale thereof, or a 

sufficient part thereof. 

In the event of any of the above courses being 

adopted by the Executive Engineer (M-II), 

Contractor shall have no claim to compensation 

for any loss sustained by him-by reason of his 

having purchased or procured any materials, or 

entered into any engagements, or made any 

advance on account of or with a view to the 

execution of the work or the performance of the 

contract. And in case the contract shall be 

rescinded under the provision aforesaid, the 

Contractor shall not be entitled to recover or be 

paid any sum for any work therefore actually 

performed by him under this contract unless and 

until the Executive Engineer (M-II) shall have 

certified in writing the performance of such work 

and the amount payable in respect thereof, and he 

shall only be entitled to be paid the amount so 

certified. 

14 Action when the progress of any particular 

position of the work is unsatisfactory: 

 

Clause-2 If the progress of any particular portion of the 

work is unsatisfactory. Executive Engineer (M-II) 

on recommendation of Engineer, shall not 

withstanding that the general progress of the 

work is in accordance with the conditions, be 

entitled to take action under clause 1 (b) after 

giving the Contractor 10 days notice in writing. 

The Contractor will have no claim for 

compensation; for any loss sustained by him 

owing to such no claim for compensation, for any 

loss sustained by him owing to such action. 

15 Contractor remains liable to pay 

compensation if action not taken under 

clause 3 and 4. 

power to take possession of or required 

Clause-3 In any case in which any of the power conferred 

upon the Executive Engineer (M-II) by clause 1 

and 2 hereof shall have become exercisable and 

the same shall not have been exercised the non-
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removal of or sell contractor's plant 

 

exercised thereof shall not constitute a waiver of 

any of the conditions hereof and -such powers 

shall notwithstanding be exercisable in the event 

of any future case of default by the Contractor for 

which under any clause or clauses hereof he is 

declared liable to any compensation amounting if 

the whole of his security deposit and the liability 

of the Contractor for past and future 

compensation shall remain unaffected. In the 

event of the Executive Engineer (M-II) taking 

action under sub-clause (a) or (c) of clause 1, he 

may, if he so desires, take possession of all or any 

tools, plant, materials and stores in or upon the 

works, of the site thereof or belonging to the 

Contractor or procured by him and intended to be 

used for the execution of the work or any part 

thereof, paying or allowing for the same in 

account at the contract rate, or in the case of 

contract not being applicable, at current market 

rates, to be certified by the Executive Engineer 

(M-II) whose certificate thereof shall be final. In 

the alternative, the Executive Engineer (M-II) 

may, after giving notice in writing to the 

Contractor or his clerk of the work foreman or 

other authorized agent, required him to remove 

such tools, plant materials, or stores from the 

premises within a time to be specified in such 

notice, and in the event of the Contractor is 

failing to comply with any such requisition, the 

Executive Engineer (M-II) may remove them at 

the Contractor's expense or sell them by auction 

or private sale on account of the Contractor and at 

his risk in all respects, and the certificate of the 

Executive Engineer (M-II) as to the expense of 

any such removal and the amount of the proceeds 

and expense of any such sale shall be final and 

conclusive against the Contractor. 

16 Extension Of Time 

 

Clause-4 If the Contractor shall desire an extension of the 

time for completion of the work on the ground of 

his having been unavoidable hindered in its 

execution or on any other ground, he shall apply 

in writing to the Executive Engineer (M-II) 

within 30 days from the date of which the 

execution of the work, was hindered as aforesaid 

or on which the ground for asking for extension 

arose and in any case before the date of 

completion of the work and the Executive 

Engineer (M-II) may, if in his opinion, there are 

reasonable grounds for granting an extension, 

grant such extension as he thinks necessary or 

proper. The decision of the Executive Engineer 

(M-II)  in this matter shall be final. 

 

Provided that where the Contractor is hindered in 

the execution of the work on account of any act 

or omission on the part of the University or its 

authorized officers, the Executive Engineer (M-

II) may at any time before the date of completion 

and on his own initiative extend the time for 

completion of the work for such period as he may 

think necessary or proper. 

 

Where time has been extended under this or any 

other clause of this agreement the date for 
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completion of the work shall be the date fixed by 

the order giving the extension or by the aggregate 

of all such orders, made under this agreement. 

 

When time has been extended as aforesaid, it 

shall continue to be the essence of the contract 

and all clauses of the contract shall continue to be 

operative during the extended period.  

17 Final Certificate 

 

Clause-5 On completion of the work the Contractor shall 

be furnished with a certificate by the Engineer of 

such completion, but no such certificate shall be 

given nor shall the work be considered to be 

complete until the Contractor shall have removed 

from premises on which the work shall have been 

executed all scaffolding surplus materials and 

rubbish and shall have cleaned the site of work in 

and around the structures / works completed and 

shall have cleaned off the dirt from all 

woodwork, doors, windows, walls, floors, or 

other parts of any building in or upon which the 

work has been executed, or of which he may have 

had possession for the purpose of executing the 

work, nor until the work shall have been 

measured by the Engineer or where the 

measurements have been taken by his subordinate 

until they have received the approval of the 

Executive Engineer (M-II), the said 

measurements being binding and conclusive 

against the Contractor If the Contractor shall fail 

to comply with the requirements of this clause is 

to the removal of scaffolding, surplus materials 

and rubbish and shall have cleared the site of 

work in and around the structures/works 

completed and dispose of the same as he thinks 

fit and clean of such dirt as aforesaid; and the 

contracts shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid 

except for any such actually realized by the sale 

thereof. 

18 Payment Of Intermediate Certificate To Be 

Regarded As Advance 

 

Clause-6 No payment shall be made for any work, 

estimated to cost less than rupees ten thousand 

till after the whole of the work shall have been 

completed and a certificate of completion given. 

But in the case of work estimated to cost more 

than rupees ten thousands, the Contractor shall on 

submitting bill therefore, as provided in Clause-

10 be entitled to receive payment proportionate to 

the part of the work then approved and passed by 

the Engineer and Executive Engineer (M-II), 

whose certificate such approval and passing of 

the sum so payable shall be final and conclusive 

against the Contractor. All such intermediate 

payments shall be regarded as payments by way 

of advance against the final payments only and 

not as payment for work actually done and 

completed, and .shall not preclude the Engineer 

and Executive Engineer (M-II) from requiring 

any bad, unsound, imperfect or unskillful work to 

be removed or taken away and reconstructed, or 

re-erected, nor shall any such payment be 

considered as an admission of the due 

performance of the contract or any part thereof in 

any respect or the occurring of any claims; nor 

shall it conclude, determine, or affect in any other 
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way the powers of the Executive Engineer (M-II) 

as to the final settlement and adjustment of the 

accounts or otherwise, or in any way very or 

effect the contract. The final bill shall be 

submitted y the Contractor within one month of 

the date fixed for the completion of the work 

otherwise Engineers certificate of the 

measurements and of the total amount payable for 

the work shall be final and binding on all parties. 

19 payment at reduced rates of account of item  

of work not accepted as completed to be at 

the discretion of the Executive Engineer (M-

II) 

 

Caluse-7 The rates for several items of works estimated to 

cost more than 1,000.00, agreed to within shall be 

valid only when the item concerned is accepted as 

having been completed fully in accordance with 

the sanctioned specifications. In cases where the 

items of work are not accepted as so completed 

the Engineer may certify payment on account of 

such items at such reduced rates as he may 

consider reasonable in the preparation of final or 

on account bills. 

20 Bills to be submitted monthly 

 

Clause-8 A bill shall be submitted by the Contractor as 

frequently the progress of the work may justify 

for all the work executed and not included in any 

previous bill and the Engineer shall take or cause 

to be taken the; requisite measurements for the 

purpose of having the same verified and the 

claims, as far as admissible, adjusted, if possible 

before the expiry of 21 days from the presentation 

of the bill at any time depute a subordinate to 

measure up the said work in the presence of the 

Contractor or his authorized agent, whose counter 

signature to the measurement list will be 

sufficient warrant and the Executive Engineer 

(M-II) may prepare a bill from such list which 

shall be binding on tilted Contractor in all 

respects. In case the Contractor or his authorized 

agent is not present at the site of work at the time 

fixed for recording measurements, or being 

present, does not counter sign the measurement 

list, the measurements recorded by the Engineer 

or his authorized subordinate shall be treated by 

the Engineer or his authorized subordinate shall 

be treated as correct and binding on the 

Contractor unless the Contractor within seven 

days of date of recording such measurements 

submit to the Executive Engineer (M-II) a 

detailed letter pointing out the errors or omissions 

in the record measurements. In case of such 

disagreement, the Executive Engineer (M-II) 

shall held or cause to be hold the site 

investigations and give his decision. The decision 

of the Executive Engineer (M-II) shall be final. 

21 Bills To Be Printed On Forms 

 

Clause-9 The Contractor shall submit all bills on his own 

primed forms. The bills shall be submitted to the 

Engineer in triplicate who will then scrutinize 

these bills and forward two copies to the 

Executive Engineer (M-II)  and retain one copy in 

their office. The charges to be made in the bills 

shall always be entered at the rates specified in 

the tender or in the case of any extra work 

ordered in pursuance of these conditions, and not 

mentioned or provided for in the tender at the 
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rates hereinafter provided for such work. 

22 Store Supplied By University 

 

Clause-10 If the specification or estimate of the work 

provides for the use of an' special description of 

materials to be supplied from the store of the 

University or if it is required that the Contractor 

shall use certain stores to be provided by the 

Executive Engineer (M-II) such material and 

stores, and the prices to be charged therefore as 

hereinafter mentioned being so far as practicable 

for the convenience of the Contractor but not so 

as any way to control the meaning of effect of 

this contract specified in the schedule or 

memorandum hereto annexed, required from time 

to time to be used by him for the purpose of the 

contract only and the value of the full quantity of 

the materials and stores so supplied shall be sent 

off or deducted from any sums then due, or 

thereafter to become due to the Contractor under 

the contract, otherwise, or from the security 

deposits, or the proceed of sale thereof, if the 

security deposit as held in Government securities 

the same or a sufficient portion  hereof shall in 

that case be sold for the absolute property of 

University and shall on no account remove from 

the site of the work, and shall at all times be open 

to inspection by the Executive Engineer (M-II). 

Any such materials unused and perfectly good 

condition at the time of completion or 

determination of the contracts shall be returned to 

the University Stores, if the Executive Engineer 

(M-II) so requires by a notice in writing under his 

hand, but the Contractor shall not be entitled to 

return any such materials except with the consent 

of the Executive Engineer (M-II) and he shall 

have no claim for compensation on account of 

any such material supplied to him as aforesaid but 

remaining unused by him or for, any, wastage in 

or damage to any such materials. 

23 Works to be executed in accordance with 

specifications. Drawings. Orders etc. 

 

Clause-11 The Contractor shall execute the whole and every 

part of the work in he most substantial and 

workmanlike manner and both as regards 

materials and all other matters in strict 

accordance with the specifications lodged in the 

office of the Executive Engineer (M-II) and 

initialed by the parties, the said specification 

being a part of the contract. The contractor shall 

also conform exactly, fully and faithfully to the 

designs, drawings and instruction in writing 

relating to the work signed by the Executive 

Engineer (M-II) and lodged in his office and to 

which the Contractor shall be entitled to have 

access at such office or on the site of work for the 

purpose of inspection during office hours and the 

Contractor shall if he so requires, be entitled at 

his own expenses to make or cause to be made 

copies of the specifications, and of all such 

designs drawings and instructions as aforesaid 

24 Alterations in specifications and design. Not 

to invalidate contracts 

 

Clause-12 The Executive Engineer (M-II) on the 

recommendation of Engineer shall have power to 

make any alterations in, or additions to the 

original specifications, drawings, designs and 

instructions that may appear to him to be 
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necessary or advisable during the progress of the 

work and the  contractor shall be bound to carry 

out of the work, in accordance with any 

instructions in this connection which may be 

given to him in writing by the Executive Engineer 

(M-II) and such alterations shall, not invalidate 

the contract; and any altered or additional work 

which the Contractor may be directed to do in the 

mentioned above specified subject to the limit 

laid down in clause 37 below as part of the work 

shall be carried out by the Contractor on the same 

conditions in all respects on which he agreed to 

do the main work and at the same rate as re 

specified in the tender for the main work. The 

time for completion of the work shall be extended 

in the proportion that the additional work bears to 

the original contract work, and the certificate of 

the Executive Engineer (M-II) as to such 

proportion shall be conclusive. And if the altered 

or additional work includes any class of work for 

which no rate is specified in its contract, then 

such class of work shall be paid for at (     ) 

percent below/above the rates shown for such 

work in the Government of Sind Schedule of 

rates 2004, as amended from time to time and if 

such last mentioned class of work is not entered 

in the Government of Sind Schedule of Rates 

1980 as of the date of receipt by him of the order 

to carry out the work, inform the Executive 

Engineer (M-II) through the Consultants of the 

rate which it is his intention to charge for such 

class of work, and if the Executive Engineer (M-

II) and the Consultants are satisfied with the rate 

analysis, then he shall allow him that rate, but if 

the Owner does not agree to this rate, he shall be 

notified in writing be at liberty to cancel his order 

to carry out such class of work, and arrange to 

carry it out in such manner as he may consider 

advisable, provided always that if the Contractor 

shall commence work or incur any expenditure in 

regard thereto before the rates shall have been 

detonated as lastly hereinbefore mentioned then 

in such case he shall only be entitled to be paid in 

respect of the work carried out for expenditure 

incurred by him prior the work carried out for 

expenditure incurred by him prior to the date of 

the determination of the rate as aforesaid 

according to such rate or rates as shall be fixed by 

the Owner. In the event of a dispute, the decision 

of the Executive Engineer (M-II) will be final, 

conclusive and binding. 

25 No Claim To Any Payment Or 

Compensation For Alteration In Or 

Restriction Of Work 

Clause-13 If at any time after the execution of the contract 

documents the Executive Engineer (M-II) shall 

for any reason whatsoever in the tender to be 

carried out at all or carried out in part by the 

Contractor, he shall give notice in writing of the 

fact to the Contractor, who shall thereupon have 

no claim to any payment of compensation 

whatsoever on account of any profit or advantage 

which he might have derived from the execution 

of the work in full but which he did not so derive 

in consequence of the full amount of the work not 

having been carried out, neither shall he have any 

claim for compensation by reason of any 
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alterations, having been made in the original 

specifications, drawings, designs, and instruction, 

which may involve any curtailment of the work 

as original contemplated. Where materials have 

already been collected at site of the work before 

the receipt of the said notice to stop or curtail the 

work, the Contractor shall be paid for such 

materials at the rates determined by the Executive 

Engineer (M-II) provided they are not in excess 

of requirements and are of approved quality. 

26 Time Limit For Unforeseen Claims 

 

Clause-14 Under no circumstances whatsoever shall the 

contractor be entitled to any compensation from 

Authority on any account unless the Contractor 

shall have submitted a claim in writing to the 

Executive Engineer (M-II) within one month of 

the cause of such claim occurring. The Contractor 

shall give full details of such claim, indicating the 

part of the work is the subject matter of such 

claim, the reasons giving rise to the said claim 

and submit as far as possible, documentary 

evidence in support of the reasons and the 

calculations for such claim. The claim shall not 

be considered as valid or payable unless it has 

been scrutinized & accepted by the Engineer and 

Executive Engineer (M-II) & will become 

payable only to the extent upto which it has been 

accepted by the Executive Engineer (M-II). 

27 Action And Compensation In Case Of Bad 

Work 

 

Clause-15 If at any time before the security deposit is 

refunded to the Contractor, it shall appear to the 

Executive Engineer (M-II) or his subordinate-

incharge of the work, that any work lies been 

executed with unsound, imperfect of unskilled 

workmanship or with materials of inferior 

quality, or that any materials or articles provided 

by him for the execution office work are 

unsound, or of quality inferior to that contracted 

for, or are otherwise not in accordance with the 

contract, shall be lawful for the Executive 

Engineer (M-II) to intimate this fact in writing to 

the Contractor and then notwithstanding the fact 

that the work, materials or articles complained of 

any have been inadvertently passed, certified and 

paid for the Contractor shall be bound forthwith 

to rectify or remove and reconstruct the work so 

specified in whole or in part, as the case may 

require, or if so required shall remove the 

materials or articles, and provide other proper and 

suitable materials or articles at his own proper 

charge and cost; and in the event of his failing to 

do so within a period to be specified by the 

Executive Engineer (M-II) in the writing 

intimation aforesaid, the Contractor shall be 

liable to pay compensation at the rate of one 

percent, on the amount of the estimate for every 

day not exceeding ten days, during which the 

failure so continues, and in the case of any such 

failure the Executive Engineer (-II) may rectify or 

remove, and re-execute the work or remove and 

replace the materials or articles complained of as 

the case may be as the risk and expense in all 

respects of the Contractor. Should the Executive 

Engineer (M-II) consider that any such inferior 

work or materials as described above may be 
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accepted or made use of it shall be within the 

discretion to accept the same at such reduced 

rates as he may fix thereof. 

28 Work To Be Open To Inspection  

Contractor Or Responsible Agent To Be 

Present 

 

Clause-16 All works under or in course of execution or 

executed in pursuance  of the contract shall at all 

times be open to the inspection and supervision of 

the Engineer and Executive Engineer (M-II) or 

his subordinates, and the Contractor shall all 

times during the usual working hours, and at all 

other times at which reasonable notice of the 

intention of the Engineer and Executive Engineer 

(M-II) or his subordinate to visit the work shall 

have been given to the Contractor, either himself 

be present to receive orders and instructions, or 

have responsible agent duly accredited in writing 

present for that purpose. Orders given to the 

Contractor's duly authorized agent shall be 

considered to have the same force and effect as if 

they had been given to the Contractor himself. 

29 Notice To Be Given Before Work Is Covered 

Up 

 

Clause-17 The Contractor shall give not less than five days 

notice in writing to the Engineer and Executive 

Engineer (M-II)  or his subordinate-in-charge of 

the work before covering up or otherwise placing 

beyond the reach of check, inspection & 

measurement any work in order that the same 

may be verified, checked, inspected and 

measured, and correct dimensions thereof taken 

before the same is so covered up or planned 

beyond the reach of verification check, inspection 

& measurement, and shall not cover up or place 

beyond the reach of verification, check, 

inspection and measurement any work without 

the consent in writing of the Engineer and 

Executive Engineer (M-II) or his subordinate-

incharge of the work, and if any work shall be 

covered up or placed beyond the reach of 

verification, check, inspection & measurement 

any work without the consent in writing of the 

Executive Engineer (M-II) or his subordinates 

incharge of the work, and if any work shall be 

covered up or placed beyond the reach of 

verification, check inspection & measurement 

without such notice having been given to consent 

obtained, the same shall be uncovered at the 

Contractor's expense, and in default thereof no 

payment or allowance shall be made for such 

work, or for the materials with which the same 

was executed. 

30 Contractor Liable For Damage Done And 

For Imperfections For Three Months After 

Certificate 

 

Clause-18 If the Contractor or his workmen, or servants 

shall break, deface, destroy any part of a building 

in which they may be working, or any building, 

road, fence, enclosure or overhead or 

underground service lines of water supply, 

sewerage, electricity, telephone, gas etc. or grass 

land or cultivated ground continuous to the 

premises on which the work or any part thereof is 

being executed, or if any damage shall be done to 

the work, while it is in progress from any cause 

whatever or if any part thereof in being executed, 

or if any damage shall be done to the work, while 

it is in progress from any cause whatever or if any 

imperfections become apparent in it within three 

months of the grant of a certificate of completion, 
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final or otherwise, by the Executive Engineer (M-

II), the Contractor shall make good the same his 

own expense, or in default the Executive 

Engineer (M-II) may cause the same to be made   

good by other workmen, and deduct the expenses 

of (which the certificate of the Executive 

Engineer (M-II) shall be final ) from any sums 

that may then be due or may thereafter become 

due to the Contractor, or from his security 

deposits or the proceeds of sale thereof, or of a 

sufficient portion thereof or any of his dues 

available against other works with the University 

or as arrears of land revenue in case no dues are 

available or the amount available falls short of the 

total recoveries. 

31 Contractor to supply plant ladders. 

Scaffolding etc. And is liable for damages 

arising on provision of lights. Fencing etc. 

 

Clause-19 The Contractor shall supply at his own cost all 

materials, plant, tools, appliances, implement, 

ladders, cordage, tackle, scaffolding and 

temporary work requisite or proper for the 

execution of the work, whether in the original, 

altered or substituted form, and whether included 

in the specification, or other documents, forming 

part of the contract or referred to in these 

conditions or not, and which may be necessary 

for the purpose of satisfying or complying with 

the requirements of the Executive Engineer (M-

II) as to any matters as to which under these 

conditions he is entitled to be satisfied or which 

he is entitled to require together with carriage 

therefore to and from the work. The Contractor 

shall also supply without charge the requisite 

number of persons with the means and materials 

necessary for the purpose of setting out works, 

and counting, weighing and assisting in the 

measurement or examination at any time and 

from time to time of the work or the materials. 

Failing this the same may be provided by the 

Executive Engineer (M-II) at the expense of the 

Contractor and the expenses may be deducted 

from any money due to the Contractor under the 

contract, or from his security deposit or the 

proceeds of sale thereof or of a sufficient portion 

thereof. The Contract or shall provide all 

necessary fencing and lights required to protect 

the public from accident, and shall also be bound 

to bear the expenses of defense of every suit, 

action or other legal proceedings, that may be 

brought by any person for injury sustained owing 

to neglect of the above; precautions, and to pay 

any damages and costs which maybe awarded in 

any such, suit action or proceeding to any such 

person, or which may with the consent of the 

Contractor be paid for comprising any claim by 

any such person. 

32 Measure For Prevention Of Fire 

 

Clause-20 The Contractor shall not set fire to any standing 

jungle, trees, bush-wood or grass without a 

written permit from the Executive Engineer (M-

II). 

When such permit is given, and also all cases 

when destroying cut or dug up trees, brushwood, 

grass etc., by fire; the Contractor shall take 

necessary measures to prevent such fire spreading 
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to otherwise damaging surrounding property. 

The Contractor shall make his own arrangements 

at his cost and expense for providing drinking 

water and water for domestic use of his labour 

employed in connection with the execution of the 

works as also for the use of his labour employed 

in connection with the execution of the works as 

also for use on the works itself. However, in case 

the Contractor is not able to make his own 

arrangements for water, the same could at the 

discretion of the Executive Engineer (M-II) be 

supplied by the owner in which case the recovery 

against the water charges at 2% of the cost of 

these items of work on which the water is used in 

the construction shall be made from the bills of 

the Contractor. 

33 Liability Of Contractor For Any Damage 

Done In Or Outside Work Area 

 

 

Clause-21 Compensation for all damage done intentionally 

or unintentionally by Contractor's labour whether 

in or beyond the limits of University property 

including any damage, caused by the spreading of 

fire mentioned in clause 22 shall be estimated by 

the Executive Engineer (M-II) or such other 

officer as he may appoint and the estimates of the 

Executive Engineer (M-II) shall be final and the 

Contractor shall be bound to pay the  amount of 

the assessed compensation on demand failing 

which the same will be recovered from the 

Contractor as damages in the manner prescribed 

in clause 1 or deducted by the Executive Engineer 

(M-II) from any sums that may be due or become 

due from University of the Contractor under this 

contract or otherwise. 

The Contractor shall bear the expenses of 

defending any action or other legal proceedings 

that maybe brought by any person, party or 

authority for injury sustained "by him owing to 

neglect of precaution to prevent the spread of fire 

and he shall pay any damages and cost that may 

be awarded by the court in consequence. 

34 Employment Of Female Labour 

 

Clause-22 The employment of female labours on works in 

the neighborhood of soldiers' barracks should be 

avoided as for as possible. 

35 Work On Sunday 

 

Clause-23 No work shall be done on a Sunday or a public 

holiday without the prior sanction in writing of 

the Executive Engineer (M-II). 

36 Work not be sublet. Contractor may be 

rescinded & security deposit forfeited for 

subletting it without approval" 

 

Clause-24 The Contractor shall not be assigned or sub-let 

without the written approval of the Executive 

Engineer (M-II). And if the Contractor shall 

assign or sublet his contract, or attempt to do, or 

become insolvent or make any composition with 

his creditors or attempt to do, the Executive 

Engineer (M-II) may, by notice in writing rescind 

the contract. 

The Contractor shall keep full and true accounts 

in respect of the contract works in the regular 

course of business and shall whenever called 

upon by the Executive Engineer (M-II) by notice 

in writing, produce them for inspection by him or 

by any officer appointed by him in that behalf. 
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Also if any bribe, gratuity, gifts, loan, reward or 

advantage pecuniary or otherwise, shall either 

directly or indirectly be given, promised or 

offered by the Contractor or any of his servants or 

agents to any public officer or person in the 

employment of University in any way relating to 

his office or employment or if any such officer or 

person shall become in any way directly or 

indirectly interested in the contract or if the 

Contractor does not keep account or fails to 

produce them as aforesaid, the Executive 

Engineer (M-II)  may give notice in writing 

rescind the contract. In the event of a Contract 

being rescinded the security deposit of the 

Contractor shall thereupon stand forfeited and be 

absolutely at the disposal of University and the 

same consequences shall ensure as if the contract 

had been rescind under clause 3 hereof and in 

addition the Contractor shall not be entitled to 

recover or be paid for any work therefore actually 

performed under the contract. 

37 Sum Payable By Way Of Compensation To 

Be Considered As Reasonable Compensation 

Without Reference To Actual Loss 

 

Clause-25 All sums payable by a Contractor by way of 

compensation under any of these conditions shall 

be considered as a reasonable compensation to be 

applied to the use of University without reference 

to the actual loss or damage sustained and 

whether any damage has or has not been 

sustained. 

38 Changes In The Constitution Of Firm To Be 

Notified 

 

Clause-26 In the cases of a tender by partners any change in 

the constitution of a firm shall be forthwith 

notified by the Contractor to the Executive 

Engineer (M-II) for his information. 

39 Work To Be Under Direction Of Engineer, 

Consultant And Executive Engineer (M-II) 

 

Clause-27 All works to be executed under the contract shall 

be executed under the direction and subject to the 

approval in all respects of the Engineer and 

Executive Engineer (M-II) for the time being, 

who shall be entitled to direct at what point or 

points and in what-manner they are to be 

commenced, and from time to time carried on. 

40 Decision Of Director (W&S) To Be Final 

 

Clause-28 Except where otherwise specified in the contract 

and subject to The powers delegated to him by 

authority under the Code rules then in force, the 

decision of the Executive Engineer (M-II) shall 

be final, conclusive, and binding on all parties to 

the contract upon all questions relating to the 

meaning of the specifications, design, drawings, 

and instructions hereinbefore mentioned and as to 

the quality of workmanship, or materials used on 

the work, or as to any other question claim, right, 

matter or the thing whatsoever in any way arising 

out of, or relating to the contract, design, 

drawings, specifications, estimates, instructions, 

orders of these conditions, or otherwise 

considering the works, or the execution, or failure 

to execute the same, whether arising, during the 

progress or the work, or after the completion on 

abandonment thereof. 

41 Lump Sum In Estimates 

 

Clause-29 When the estimate on which a tender is based 

includes one or more items with lump sum rates 

or lump sum amount the Contractor shall be 

entitled to payment in respect of such items on 
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the rates entered in this contract with the detailed 

specifications and the analysis of the rates on 

which the contract price is calculated. Where part 

of the work is done or the specifications are 

altered the Contractor will submit his own rate 

and payment shall be controlled in the same way 

as if the item of work was done outside the 

current Government Schedule of Rates applicable 

in the case in accordance with the procedure laid 

down in Clause 14. 

Provided always that in case of the percent Rate 

tenders, no premium as quoted for the main 

tender as also that quoted in clause 14 (which will 

be the same premium as for the main tender) shall 

be payable for any items of work including the 

lump   sum items or market rates which are 

outside the Current Government Schedule of 

Rates. 

42 Action Where No Specification 

 

Clause-30 In the case of any class of work for which there is 

no such specification as is mentioned in Rule I 

such work shall be carried out in accordance with 

the Sind P.W.D. specifications and in the event of 

there being no Sind P.W.D. specification, then in 

such case the work shall be carried out in all 

respects in accordance with the instructions and 

requirements of the Executive Engineer (M-II). 

The payment for such items of work shall be 

made in accordance with the procedure laid down 

in Clause 14 for items of work outside the 

Current Government Schedule of Rates. 

43 Definition Of Work 

 

Clause-31 The expression " Works " or " Work " where used 

in these conditions shall, unless there be 

something in the subject of context repugnant to 

such construction be construct to mean the work 

or works contracted to be executed under or in 

virtue of the contract, whether temporary or 

permanent and whether original altered, 

substituted or additional. 

44 Contractors Percentage Whether Applied To 

Net Or Gross Amount Of Bill 

 

Clause-32 The percentage referred to in the tender shall be 

deducted from/added to the gross amount of the 

bill before deduction the value of any stock 

issued. 

45 Refund Of Quarry Fees And Royalties 

 

Clause-33 All quarry fees; royalist, octroi, dues, ground 

rents, local and Government taxes and Rates etc. 

relating directly or indirectly to the execution of 

the works under this contract shall be paid by the 

contractor as a final charge and no refund on this 

account shall be allowed by the University. 

46 Compensation under the workmen's 

compensation act. 

 

Clause-34 The Contractor shall be responsible for and shall 

pay any compensation Act, 1923 (VIII of 1923), 

(hereinafter called the said Act) as amended upto 

date for injuries caused to the workmen. If such 

compensation is paid by University as principal 

under sub-section (1) of section 12 of the said Act 

on behalf of the Contractor; it shall be 

recoverable by University from the Contractor 

under sub-section (2) of the said section such, 

compensation shall be recovered in the manner 

laid down in Clause above. The contractor shall 

also discharge all other liabilities in relation to the 
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current Government or local legislation with 

respect to the Labour Laws and other Fringe 

benefits like Health and Insurance cover. Old Age 

Benefits etc. for all his labour including the 

administrative and supervisory staff. 

47 Claim For Quantities As Per Scope Of Work 

Shown On Drawings 

 

Clause-

35A 
The quantities of different items of work shown 

in the schedule B attached to this tender, are only 

approximate The actual quantities of different 

items as done at Site will be controlled by the 

detailed drawings and the actual requirements at 

site of work. No claim whatsoever will be 

entertained on account of excess or reduction in 

the scope of work as shown on the drawings.  

48 ----- do---- Clause-

35B 
Where due to the change of specification or scope 

or work or due to additions in size and quantum 

of the work the total cost of the work increases 

upto 30% at the cost as shown in the 

MEMORANDUM ( Excluding those case there 

the total cost the increased due to any claim of the 

contractor or the escalation in the rates/cost 

subject to its sanction ) the Contractor shall be 

bound to car y out the same at the same rates and 

under the same conditions as for the same at the 

same rates and under the same conditions as for 

the main tender. In case where the total cost is 

likely to increase beyond 30% of the amount 

shown in the MEMORANDUM it will be 

optional for the Contractor to decline to take up 

the additional work provided always that no work 

shall be left in incomplete or in unfinished shape 

irrespective of the total Cost of the work. Where, 

however, the Contractor agrees to take up the 

additional work, there shall be no financial limit 

to it and that the entire work shall be done at the 

same rates and under the same terms and 

conditions as the main tender. 

49 Employment Of Feminine Labour 

 

Clause-36 The Contractor shall employ any feminine; 

convict or other labour of a particular kind of 

class if ordered in writing to do so by the 

Executive Engineer (M-II). 

50 Claim For Compensation For Delay In The 

Execution Of Work 

 

Clause-37 No compensation shall be allowed for any delay 

caused in the starting of the work on account of 

acquisition of land or, in the case of clearance 

works on account of any delay in accordance with 

the sanction to estimates. 

51  Clause-38 No compensation shall be allowed for any delay 

in the execution of the work on account of water 

standing in borrow pits or compartments or on the 

land or the approach road etc. The rates are 

inclusive of hard or cracked soil, excavation mud, 

subsoil water or water standing in borrow pits and 

no claim for an extra rate shall be entertained, 

unless otherwise expressly specified. 

52 Entering Upon Or Commencing Any Portion 

Of Work 

 

Clasue-39 The Contractor shall not enter upon or commence 

any portion of work except with the written 

authority and instructions of the Executive 

Engineer (M-II)  or of his subordinate- Incharge 

of the work. Failing such authority the contractor 

shall have not claim to ask for measurements of 
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or payment for work. 

53 Minimum age of persons employed. The 

employment of donkeys or other animals 

 

Clasue-40 (i) No contractor shall employ any person 

who is under the .age of 12 years. 

(ii) No contractor shall employ donkeys or 

other animals with breeching of string or   thin 

rope. The breeching must be at least thread 

should be of tape (Nawar). 

(iii) No animal suffering from sores, 

lameness or emaciation or which is immature 

shall be employed or the work. 

(iv) The Contractor shall not employ any 

labour who has any contagious disease or is a 

habitual narcotic user or is as sick and unfit for 

manual labour as to create a hazard for his health 

or life. 

(v) The Executive Engineer (M-II) or his 

subordinate is authorized to remove from the 

work any person or animal found working which 

does not satisfy these conditions and no 

responsibility shall be accepted by the University 

for any delay caused in the completion of the 

work by such removal. 

Any Contractor who does not accept these 

conditions shall not be allowed to tender for 

works and his name shall be removed from the 

list of Contractors. 

54 Pakistan Timber To Be Used 

 

Clause-41 As for as possible Pakistan Timbers shall be used 

and where for any reason this is not practicable 

preference shall be given to imported timber of 

approved origin and quality. 

55 Certificate For Concessionary Freight Of 

Charges From The Railway 

 

Clause-42 If any materials are required to be conveyed by 

rail, the Contractors will be granted certificates 

by the Executive Engineer (M-II) to the effect 

that the materials are required for University 

works thereby enabling them to have the benefit 

as allowed under the rules from the railway. In 

case, however, such a concession is withdrawn by 

the railway at any time', no claim shall be made 

against University on this account. 

56 Recovery Of Dues From Contractor As 

Arrears Of As Land Revenue 

Clause-43 Any sum due to the University by the Contractor 

shall be liable for recovery as arrears of Land 

Revenue. 

 

57 Partnership Of M.L.As Is Forbidden 

 

Clause-44 The Contractor shall certify that no member of 

Legislative Assembly is in partnership with him 

and that University will have the right to 

terminate the contract at any stage if it is 

discovered that a member of Legislative 

Assembly or Parliament is a partner in the 

Contract. 

 

58 Payment Of Taxes 

 

Clasue-45 The contractor firmly holds himself responsible 

to get himself registered under Income Tax and 
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Sales Tax Rules and to pay these and all other 

Government and local taxes due to him from time 

to time in accordance with the Government 

instructions. 

 

59 Interest Or Share Of University Servant In 

The Work 

 

Clause-46 The Contractor shall certify that no University 

Servant, Government servants or a servant of a 

Corporate Body directly controlled by the 

Government has directly or indirectly any share 

or interest in this work.  

60  Clause-47 The Contractor will not be allowed to withdraw 

his tender and ask For the return of earnest 

money before expiry of the period of three 

months, commencing from the date of opening of 

the tender and that if it is withdrawn in violation 

of this condition earnest money shall be forfeited. 

61  Clause-48 The security deposit lodged by a Contractor (in 

cash or recovered in installments from his bills) 

shall be refund to him after the expiry of three 

months from the date on which the work is 

completed, provided no defects are occurred.   

62  Clause-49 The Contractor shall employ at his cost at the site 

of work for effective planning, supervision and 

control of the work, adequate, full time Director 

engineering staff and trained and experience 

licensed electricians and mechanics of respective 

trade in addition to the usual team of following 

scales: 

Work costing upto Rs. 15.0 lacs         : 

 A Diploma holder. 

Work costing over Rs. 15.0 Lacs         : 

 A Professional Engineer  

Registered with Pakistan 

Engineering Council. 

Such persons work on the job shall be deemed to 

the authorized agents at site of the Contractor and 

shall receive all orders & instructions of the 

Executive Engineer (M-II), Engineer and 

Consultants or their authorized representatives 

and shall also be responsible to maintain a work-

order book and other registers at Site and shall 

forth with take actions to carry out the orders and 

instructions. 

63  Clause-50 If any question, difference or objection whatsoever 

shall arise in any way contracted with or arising out of 

this instrument or the meaning or objections of any part 

thereof, the rights, duties or liabilities of either party, 

then save in so far as the decision of any such matter is 

hereinbefore provide for as has been so decided, every 

such matter including whether its decisions has been 

otherwise provided for and or regards the right of and 

obligations of the parties as the result of such 

termination shall be referred for arbitration to such 

person or a board with the mutual consent of the 

Executive Engineer (M-II) and the Contractor and his 

decision shall be final and binding and where the 

matter involves a claim for or the payment recovery or 
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deduction of money, only the amount, if any awarded 

in such arbitration shall be payable or recoverable in 

respect of the matter so referred. 

64 Force Majeure 
 

Clause-51 The parties shall not be considered to be at default in 

the execution of their contractual obligations or any of 

them to the extent that the execution of such 

obligations or any of them is delayed or omitted by 

cause of force Majeure. Each part will advise the other 

party by written notice within 30 days of the 

occurrence of any such case force Majeure employed 

therein shall mean acts of the Public enemy wars 

(whether declared or not) hostilities, revolutions, civil 

disturbances, epidemics, fires, floods, earth quakes, 

weather causes of similarly nature which render the 

performance of this agreement unfeasible and inspite of 

the exercise is unable to overcome. 
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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO 

SCHEDULE - B 

  

 SUBJECT:- ELECTRIC WORK OF NEWLY ESTABLISHED  MECHATRONIC 

ENGINEERING DEPARTMENT OF MUET, JAMSHORO. 

        

GENERAL ABSTRACT 

 
1 PART-I ELECTRIC WORK (Schedule Items)  ……………………….. 

2 PART-II ELECTRIC WORK (Non Schedule Items)  ……………….. 

               

  
         …………………………     

      

 Grand Total…………………………………………………..  

           

 SAY………. …………………………………………………..   

 

 
Note: Quoted Amount Should be Inclusive of all Applicable Taxes (i.e Income Tax, Sindh Sales 

Tax, General Sales Tax e.t.c as the Case may be. 

 

 

 

 

        Contractor 

 

 

Executive Engineer (M) 
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SUBJECT: Electric work of newly Established Mechatronic Engineering Department of 

MUET, Jamshoro. 

PART-I (ELECTRIC WORK) Sch: Items 

S.# ITEM QTY Rate Unit AMOUNT 

1 Wiring for light or fan point with 3/.029 PVC  insulated 

wire in 20mm (3/4’’) PVC conduit  recessed in the wall or 

column as required.(S.I. No. 124 P 15) 
130.00 1130.00 Each Rs. 146,900.00 

2 Wiring for plug point with 3/.029 PVC insulated wire in 

20mm (3/4’’) PVC conduit recessed in the wall or column 

as required .(S.I. No. 126 P 15) 
60.00 985.00 Each Rs. 59,100.00 

3 Providing & laying (MAIN or SUB MAIN) PVC insulated 

with size 2-7/.029 copper conductor in ¾’’ dia PVC Conduit 

recessed in the wall or column as required. (S.I. No. 10 P 

02)\ 

1250.00 222.00 P.Mtr Rs. 277,500.00 

4 Providing & laing (MAIN or SUB MAIN) PVC insulated 

with size 2-7/.036 copper conductor in ¾’’ dia PVC conduit 

recessed in the wall or column as required . (S.I. No. 11 P 

02)\ 

200.00 252.00 P.Mtr Rs. 50,400.00 

5 Providing & laying (MAIN or SUB MAIN) PVC insulated 

with size 2-7/.044 (6mm2) copper conductor in ¾’’ dia PVC 

conduit recessed in the wall or column as required. (S.I. No. 

12 P 02)\ 

310.00 341.00 P.Mtr Rs. 105,710.00 

6 Providing & laying (MAIN or SUB MAIN) PVC insulated 

& PVC sheeted with 4 core copper conductor 300/500 volts 

size 10mm2 (S.I. No. 101 P 12)\ 

300.00 742.00 P.Mtr Rs. 222,600.00 

7 Providing & laying (MAIN or SUB MAIN) PVC insulated 

& PVC sheeted with 4 core copper conductor 600/1000 

volts size 25mm2. (S.I. No. 103 P 12) 
450.00 1909.00 P.Mtr Rs. 859,050.00 

8 Providing & fixing three pin 5amp plug & socket flush type 

China Sheet (S.I. No. 226 P 33) 90.00 151.00 Each Rs. 13,590.00 

9 Providing & fixing three pin 10/15amp plug & socket   

flush type China Sheet (S.I. No. 227 P 33) 60.00 162.00 Each Rs. 9,720.00 

10 Providing & fixing Bakelite ceiling rose with two  

terminals (S.I. No. 228 P 33) 90.00 72.00 Each Rs. 6,480.00 

11 Providing & fixing Brass Bracket fan 18’’ (good quality)  

(S.I. No. 236 P 34) 90.00 2791.00 Each Rs. 251,190.00 

12 Providing & fixing one way SP 5amp switch flush type   

China Sheet (S.I. No. 219 P 33) 250.00 54.00 Each Rs. 13,500.00 

13 Providing & fixing channel patti 1’’ as required as per 

instruction of EI. (S.I. No. 296 P  43) 600.00 40.00 
P. 

Rft 
Rs. 24,000.00 

  Sub-Total ….. =     Rs. 2,039,740.00 

Premium quoted by the Contractor …….….. % Above / Blow...  
  

Total …… = 
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S.# ITEM QTY Rate Unit AMOUNT 

PART-II (ELECTRIC WORK) Non-Sch: Items  

1 
Providing / Fixing & installation LED Down Light 10W 

(Philips or equivalent) complete in all respects.  50   Each   

2 

Providing / Fixing & installation LED surface square light 

panel (2'x2') 20W (Philips or equivalent) complete in all 

respects.  
45   Each   

3 

Providing / Fixing & installation of Distribution Board size 

18"x24" anti rust coated and with the 15 Circuit breakers 

(Hager France) main TP 100 Amp (Tarasaki or equivalent) 

including Indicator lamps, selector Switches, Voltmeter, 

Ampere Meter, Changeover all good quality complete in all 

respects. 

6   Each   

4 

Providing / Fixing & installation of Distribution Board anti 

rust coated and with the 400A Circuit breakers (terasaki) 

(02) main TP incoming and for changeover 100AMPS (07), 

T.P out going including Indicator lamps, selector Switches, 

Voltmeter, Ampere Meter, Changeover all good quality 

complete in all respects. 

1   Each   

5 

Providing / Making & Testing of earth point with 2'x2'x1/8" 

thick copper plate buried 5 meter deep or to the depth of 

permanent water level which over is less covered with 

charcoal and lime in specified ratio confirming to 

specification and drawing complete in all respects. 

1   P.Job   

6 

Providing / Drawing, Connecting & Testing of 2-70mm2 

bare copper conductor as earthling leads in 32m,m dia GI 

Pipe buried in ground or connected in RCC or masonry as 

required from panel board to the earth plate including 

making of 18"x18" cement concrete chamber duly plastered 

and cover with RCC slab including providing & fixing of 

plug for watering complete with all accessories and 

fasteners and drawing complete in all respects. 

1   P.Job   

7 
Providing / Fixing & connecting of 50x5x1200mm thick 

copper earth treatment blocks. 1   Each   

8 

Providing & Fixing bare copper conductor size 1-2.5 mm2 

as earth continuity conductor (ECC) with any given mains 

or sub-mains in all system of wiring including metallic 

electrical accessories (Aprox Length) 

850   
P. 

Mtr 
  

Total …… = 
  

 

 

Contractor 

 

 

Executive Engineer (M) 
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BL-1  

Appendix-L to Bid  

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
 

 
Contract No.________________ Dated __________________  

Contract Value: ________________  

           Contract Title:  Electric Work of Newly Established Mechatronic Engineering 

Department of MUET, Jamshoro.  
  

M/s _____________________________ hereby declares that it has not obtained or induced 

the procurement of any contract, right, interest, privilege or other obligation or benefit from 

Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other 

entity owned or controlled by it (GoS) through any corrupt business practice.  
 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants 

that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 

not given or agreed to give and shall not give or agree to give to anyone within or outside 

Pakistan either directly or indirectly through any natural or juridical person, including its 

affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 

subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described 

as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from 

Procuring Agency (PA) except that which has been expressly declared pursuant hereto.  
 

[name of Contractor] accepts full responsibility and strict liability that it has made and will 

make full disclosure of all agreements and arrangements with all persons in respect of or 

related to the transaction with PA and has not taken any action or will not take any action to 

circumvent the above declaration, representation or warranty.  
 

[name of Contractor] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to 

defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 

right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 

without prejudice to any other rights and remedies available to PA under any law, contract or 

other instrument, be voidable at the option of PA.  
 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of 

Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it 

on account of its corrupt business practices and further pay compensation to PA in an amount 

equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or 

kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing 

the procurement of any contract, right, interest, privilege or other obligation or benefit in 

whatsoever form from PA.  

 

 

 

 

 

         (Contractor) 

 

Executive Engineer (M) 

 




