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“SAY NO TO CORRUPTION” 
 

No. & Dated: DD(Proc.)/MUET/JAM/- 164, 29-12-2020 
NOTICE INVITING TENDERS 
 

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting 
eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in 
case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of Works 
and Services and registration with Pakistan Engineering Council as the case may be and not black listed in any 
procuring agency or authority, are invited to participate in full / item rate tender for the following works: 
 

S# Name of Work 
Estimated 

Cost 
Tender 

Fee 
Completion 

Time 
Earnest 
Money 

Date of 
Purchase 

Date of 
Submission 

of Bids 

Purchase 
From 

1. 
Purchase of Profanity Delay 
Unit for MUET FM Radio at 
MUET, Jamshoro. 

0.890 
(M) 

1000/- 
03 

Months 
5% 

01-01-2021 
To            

19-01-2021 

20-01-2021 
upto 10.30 

A.M 

Deputy 
Director 

(Procurement) 

2. 

Supply of Sports Material for 
the Annual Demand 2020-
2021 of Directorate of Sports, 
MUET, Jamshoro 

0.847 
(M) 

1000/- 
02 

Months 
5% 

01-01-2021 
To            

19-01-2021 

20-01-2021 
upto 10.30 

A.M 

Deputy 
Director 

(Procurement) 

3. 

Data Connectivity work for 
preparation of Smart Class 
Room at ORIC, MUET, 
Jamshoro. 

1.187 
(M) 

1000/- 
02 

Months 
5% 

01-01-2021 
To            

19-01-2021 

20-01-2021 
upto 11.30 

A.M 

Executive 
Engineer 

(Development) 

4. 

Civil & Electrical work for 
preparation of Smart Class 
Room at ORIC, MUET, 
Jamshoro. 

1.148 
(M) 

1000/- 
02 

Months 
5% 

01-01-2021 
To            

19-01-2021 

20-01-2021 
upto 11.30 

A.M 

Executive 
Engineer 

(Development) 

5. 
Furniture work for preparation 
of Smart Class Room at 
ORIC, MUET, Jamshoro. 

0.596 
(M) 

1000/- 
02 

Months 
5% 

01-01-2021 
To            

19-01-2021 

20-01-2021 
upto 11.30 

A.M 

Executive 
Engineer 

(Development) 

6. 

Roof Treatment of Class 
Room No. 11-12, Corridor of 
Class Rooms, ICPC & 
approaching to offices of 
Mechatronic Engineering 
Department of MUET, 
Jamshoro. 

0.936 
(M) 

1000/- 
04 

Months 
5% 

01-01-2021 
To            

19-01-2021 

20-01-2021 
upto 12.30 

P.M 

Executive 
Engineer 

(Maintenance) 

7. 

Supplying Conference Table 
& Chairs in the Seminar 
Library of Metallurgy & 
Materials Engineering 
Department of MUET, 
Jamshoro. 

0.499 
(M) 

1000/- 
02 

Months 
5% 

01-01-2021 
To            

19-01-2021 

20-01-2021 
upto 12.30 

P.M 

Executive 
Engineer 

(Maintenance) 

 

The terms and conditions are given as under:- 
 

1. The tender documents can be had from above concerned offices or can be downloaded from SPPRA 
website i.e. https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-
notices on the payment noted above (non-refundable) on any working day except the day of opening of 
tenders. The sealed tenders on prescribed proforma along with earnest money mentioned above of total 
bid in the form of Pay Order in favour of whom tender was purchased for S.No. 1 & 2 will be opened on 
20-01-2021 @ 11.00 (A.M), for S.No. 3, 4 & 5 will be opened on 20-01-2021 @ 12.00 (Noon) and for 
S.No. 6 & 7 will be opened on 20-01-2021 @ 01.00 (P.M) in presence of the representatives, who so ever 
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will be present at that time. In case of any unforeseen situation resulting in closure of office on the date of 
opening or if Government declares Holiday the tender shall be submitted / opened on the next working 
day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not 
be considered in the competition. 

 
2. The Method of Procurement is Single Stage - One Envelope Procedure. 
 

3. The Bidders should have at least 03 years experience of same services in any university or large 
organization. 

 

4. The Bidders should be registered with tax paying agencies which would be verified by concerned 
agencies. 

 

5. The bidder should have the valid Regional Electric Inspector Licensee (Hyderabad Region) (for the work 
at S.No.04). 

 

6. The Bidders should have at least Rs. 03.00 (M) annual turnover of 03 years which would be verified by 
bank statement. 

 
The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP 
Rules, 2010 (Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a 
bid or proposal under Rule-25” of said Rules. 

 
 

       Sd/- 
Deputy Director (Procurement), 

Mehran University of Engg. & Tech. Jamshoro, 
Phone No. 022-2109010 Fax: 022-2771403 
Email: nadeem.soomro@admin.muet.edu.pk 



 4

General Rules and Directions for the Guidance of Contractors. 
 
This section of the bidding documents should provide the information necessary for bidders 
to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It 
should also give information on bid submission, opening and evaluation, and on the award of 
contract. 
 
Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 
 
The Instructions to Bidders will not be part of the Contract and will cease to have effect once 
the contract is signed. 
 
1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring 
Agency and also in printed media where ever required as per rules. 
  
NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in lump 
sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN 
also. 
 
2.  Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 
 
3.  Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract 
and under no circumstance shall any contractor be entitled to claim enhanced rates for any 
item in this contract. 
 
4.  The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 
 
5.  Conditional Offer: Any person who submits a tender shall fill up the usual printed 
form stating at what percentage above or below on the rates specified in Bill of Quantities for 
items of work to be carried out: he is willing to undertake the work and also quote the rates 
for those items which are based on market rates. Only one rate of such percentage, on all the 
Scheduled Rates shall be framed. Tenders, which propose any alternative in the works 
specified in the said form of invitation to tender or in the time allowed for carrying out the 
work, or which contain any other conditions, will be liable to rejection. No printed form of 
tender shall include a tender for more than one work, but if contractor wish to tender for two 
or more works, they shall submit a separate tender for each. 
 
The envelope containing the tender documents shall refer the name and number of the work. 
6.  All works shall be measured by standard instruments according to the rules. 
 
7.  Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 
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8.  Any bid received by the Agency after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 
 
9.  Prior to the detailed evaluation of bids, the Procuring Agency will determine whether 
the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such 
as registration with tax authorities, registration with PEC (where applicable), turnover 
statement, experience statement, and any other condition mentioned in the NIT and bidding 
document. If the bidder does not fulfill any of these conditions, it shall not be evaluated 
further. 
 
10.  Bid without bid security of required amount and prescribed form shall be rejected. 
 
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. 
Arithmetical errors shall be rectified on the following basis; 
 

(A)  In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

 
(B)  In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 

  
(C)  Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern. 
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BIDDING DATA 
 
(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding 
Documents).  
 
a) Name & Address of the       :  Mehran University of Engineering & Technology,  
    procuring agency.   Jamshoro. 

 

b) Brief Description of Works      : Civil & Electrical work for preparation of Smart Class Room 
at ORIC, MUET, Jamshoro. 

 
c) Estimated Cost : Rs. 1.148 (M) 
 
d) Amount of Bid Security       : 5%    
 
e) Period of Bid Validity :  90 days. 
 
f) Amount of Bid Security  : 5%   (5% at the time of Bid Submission and 5% deductible from the  
    running bills) 

 
g) Percentage if any, to be  
    deducted from bill  : 5%    
 
Tenders will be issued from : 1st January, 2021 up-to 19th January, 2021 
 
h) Deadline of submission of Bids along with time: 20-01-2021 upto 11:30 (P.M) 
 
I) Venue, Date & Time of Bid opening:   Office of the Executive Engineer (Development),  
   20-01-2021 @ 12:00 (Noon)                
 
j) Time for Completion from written order of commence: Two (02) Months 
 
k) Liquidity damages : ------- (05% of Estimated cost or Bid cost) 
 
l) Stamp duty  
0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  
 
m)  Deposit Receipt No: _________________ 

Date: _____________________________ 

Amount: __________________________ 
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Conditions of Contract 

 
Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or 
commence any portion or work except with the written authority and instructions of the Engineer-in-
charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no 
claim to ask for measurements of or payment for work. 
 
The contractor shall proceed with the works with due expedition and without delay and complete the 
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed 
by the contractor and shall reckoned from the date on which the order to commence work is given to 
the contractor. And further to ensure good progress during the execution of the wok, contractor shall 
be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve 
progress on the prorate basis. 
 
Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the 
rate per day stated in the bidding data for each day that the completion date is later than the Intended 
completion date; the amount of liquidated damage paid by the contractor to the Agency shall not 
exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due 
to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 
 
Clause – 3: Termination of the Contract. 
 
(A)  Procuring Agency/Executive Engineer (Development) may terminate the contract if either of 

the following conditions exits:- 
(i) contractor causes a breach of any clause of the Contract; 
(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days 
has expired; 
(iii) in the case of abandonment of the work owing to the serious illness or death of the 
contractor or any other cause. 
(iv) contractor can also request for termination of contract if a payment certified by the 
Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

 
(B)  The Executive Engineer (Development)/ Procuring Agency has power to adopt any of the 

following courses as may deem fit:- 
(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) 

above; 
(ii) to finalize the work by measuring the work done by the contractor. 

 
(C)  In the event of any of the above courses being adopted by the Executive Engineer 

(Development) / Procuring Agency, the contractor shall have:- 
 

(i)  no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials, or entered into any engagements, or made any 
advances on account of, or with a view to the execution of the work or the 
performance of the contract, 

 
(ii) however, the contractor can claim for the work done at site duly certified by the 

Executive Engineer(M) in writing regarding the performance of such work and has 
not been paid.  

 
Procuring Agency/Engineer may invite fresh bids for remaining work. 
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Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give 
possession of all parts of the site to the contractor. If possession of site is not  given by the date stated 
in the contract data, no compensation shall be allowed for any delay caused in starting of the work on 
account of any acquisition of land, water standing in borrow pits/ compartments or in according 
sanction to estimates. In such case, either date of commencement will be changed or period of 
completion is to be extended accordingly. 
 
Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own 
initiatives before the date of completion or on desire of the contractor may extend the intended 
completion date, if an event (which hinders the execution of contract) occurs or a variation order is 
issued which makes it impossible to complete the work by the intended completion date for such 
period as he may think necessary or proper. The decision of the Executive Engineer (Development) 
in this matter shall be final; where time has been extended under this or any other clause of this 
agreement, the date for completion of the work shall be the date fixed by the order giving the 
extension or by the aggregate of all such orders, made under this agreement. When time has been 
extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the 
contract shall continue to be operative during the extended period. 
 
Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the 
most substantial and work-man-like manner and both as regards materials and all other matters in 
strict accordance with the specifications lodged in the office of the Executive Engineer 
(Development) and initialed by the parties, the said specification being a part of the contract. The 
contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in 
writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which 
the contractor shall be entitled to have access at such office or on the site of work for the purpose of 
inspection during office hours and the contractor shall, if he so requires, be entitled at his own 
expense to make or cause to be made copies of the specifications, and of all such designs, drawings, 
and instructions as aforesaid. 
 
Clause – 7: Payments. 
 
(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the 

progress of the work may justify for all work executed and not included in any previous bill 
at least once in a month and the Engineer-in-charge shall take or cause to be taken the 
requisite measurements for the purpose of having the same verified and the claim, as for as 
admissible, adjusted, if possible before the expiry of ten days from the presentation of the 
bill, at any time depute a subordinate to measure up the said work in the presence of the 
contractor or his authorized agent, whose countersignature to the measurement list will be 
sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall 
be binding on the contractor in all respects.  

 
The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, 
which he considers due and payable in respect thereof, subject to deduction of security 
deposit, advance payment if any made to him and taxes. All such intermediate payment shall 
be regarded as payments by way of advance against the final payment only and not as 
payments for work actually done and completed, and shall not preclude the Engineer-in-
charge from recoveries from final bill and rectification of defects and unsatisfactory items of 
works pointed out to him during defect liability period. 
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(B)  The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed 
for the completion of the work otherwise Engineer-in-charge’s certificate of the 
measurements and of the total amount payable for the works shall be final and binding on all 
parties. 

 
Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the 
Engineer-in-charge may make payment on account of such items at such reduced rates as he may 
consider reasonable in the preparation of final or on running account bills with reasons recorded in 
writing. 
 
Clause – 9: Issuance of Variation and Repeat Orders. 
 
(A)  Agency may issue a Variation Order for procurement of works, physical services from the 

original contractor to cover any increase or decrease in quantities, including the introduction 
of new work items that are either due to change of plans, design or alignment to suit actual 
field conditions, within the general scope and physical boundaries of the contract.  

 
(B)  Contractor shall not perform a variation until the Procuring Agency has authorized the 

variation in writing subject to the limit not exceeding the contract cost by of 15% on the same 
conditions in all respects on which he agreed to do them in the work, and at the same rates, as 
are specified in the tender for the main work. The contractor has no right to claim for 
compensation by reason of alterations or curtailment of the work. 

 
(C)  In case the nature of the work in the variation does not correspond with items in the Bill of 

Quantities, the quotation by the contractor is to be in the form of new rates for the relevant 
items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate 
worked out by him on detailed rate analysis, and then only he shall allow him that rate after 
approval from higher authority. 

 
(D)  The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 
 
(E)  In case of quantities of work executed result the Initial Contract Price to be exceeded by more 

than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost 
of contract beyond 15% after approval of Superintending Engineer / higher authority.. 

 
(F)  Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall 

be subject of another contract to be tendered out if the works are separable from the original 
contract. 

 
 
Clause-10: Quality Control. 
 
(A)  Identifying Defects: If at any time before the security deposit is refunded to the 

contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his 
subordinate-in-charge of the work may instruct the contractor to uncover and test any part of 
the works which he considers may have a defect due to use of unsound materials or unskillful 
workmanship and the contractor has to carry out a test at his own cost irrespective of work 
already approved or paid.  

 
(B)  Correction of Defects: The contractor shall be bound forthwith to rectify or remove and 

reconstruct the work so specified in whole or in part, as the case may require. The contractor 
shall correct the notified defect within the Defects Correction Period mentioned in notice. 
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(C)  Uncorrected Defects: 
 

(i)  In the case of any such failure, the Engineer-in-charge shall give the contractor at 
least 14 days notice of his intention to use a third party to correct a defect. He may 
rectify or remove, and re-execute the work or remove and replace the materials or 
articles complained of as the case may be at the risk and expense in all respects of the 
contractor. 

 
(ii)  If the Engineer considers that rectification/correction of a defect is not essential and it 

may be accepted or made use of; it shall be within his discretion to accept the same at 
such reduced rates as he may fix therefore. 

 
Clause – 11: 
 
(A)  Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times 

have access to the site for supervision and inspection of works under or in course of 
execution in pursuance of the contract and the contractor shall afford every facility for and 
every assistance in obtaining the right to such access. 

 
(B)  Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice 

of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been 
given to the contractor, then he either himself be present to receive orders and instructions, or 
have a responsible agent duly accredited in writing present for that purpose, orders given to 
the contractor’s duly authorized agent shall be considered to have the same force an effect as 
if they had been given to the contractor himself. 

 
Clause – 12: Examination of work before covering up. 
 
(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving 

notice of not less than five days to the Engineer whenever any such part of the works or 
foundations is or are ready or about to be ready for examination and the Engineer shall, 
without delay, unless he considers it unnecessary and advises the contractor accordingly, 
attend for the purpose of examining and measuring such part of the works or of examining 
such foundations; 

 
(B)  If any work is covered up or placed beyond the reach of measurement without such notice 

having been given, the same shall be uncovered at the contractor’s expense, and in default 
thereof no payment or allowance shall be made for such work, or for the materials with which 
the same was executed.  

 
Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical 
property or facilities or related services at the premises and of personal injury and death which arise 
during and in consequence of its performance of the contract. if any damage is caused while the work 
is in progress or become apparent within three months of the grant of the certificate of completion, 
final or otherwise, the contractor shall make good the same at his own expense, or in default the 
Engineer may cause the same to be made good by other workmen, and deduct the expenses from 
retention money lying with the Engineer. 
 
Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire 
to any standing jungle, trees, bush-wood or grass without a written permit from the Executive 
Engineer (Development). When such permit is given, and also in all cases when destroying, cutting 
or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to 
prevent such fire spreading to or otherwise damaging surrounding property. The contractor is 
responsible for the safety of all its activities including protection of the environment on and off the 
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site. Compensation of all damage done intentionally or unintentionally on or off the site by the 
contractor’s labour shall be paid by him. 
 
Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except 
where otherwise provided by the contract. The contractor shall not subcontract any part of the works 
without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any 
liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects 
of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those 
of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such 
subcontractor or his employees as if he or it were employees of the contractor. 
 
Clause – 16: Disputes. All disputes arising in connection with the present contract, and which 
cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the 
circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all 
parties to the contract upon all questions relating to the meaning of the specifications, designs 
drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or 
materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in 
any way arising out of, or relating to the contract design, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works, or the execution, of 
failure to execute the same, whether arising, during the progress of the work, or after the completion 
or abandonment thereof. 
 
Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a 
certificate by the Executive Engineer (Development) (hereinafter called the Engineer in-charge) of 
such completion, but neither such certificate shall be given nor shall the work be considered to be 
complete until the contractor shall have removed all temporary structures and materials brought at 
site either for use or for operation facilities including cleaning debris and dirt at the site. If the 
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the 
expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the 
amount of all expenses so incurred from the contractor’s retention money. The contractor shall have 
no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 
 
Clause –18: Financial Assistance / Advance Payment. 
 
(A) Mobilization advance is not allowed. 
 
(B) Secured Advance against materials brought at site. 
 
(i)  Secured Advance may be permitted only against imperishable materials/quantities anticipated 

to be consumed / utilized on the work within a period of three months from the date of issue 
of secured advance and definitely not for full quantities of materials for the entire 
work/contract. The sum payable for such materials on site shall not exceed 75% of the market 
price of materials; 

 
(ii)  Recovery of Secured Advance paid to the contractor under the above provisions shall be 

affected from the monthly payments on actual consumption basis, but not later than period 
more than three months (even if unutilized). 
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Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the 
contractor shall be liable for recovery as arrears of Land Revenue. 
 
Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the 
works (a work should be considered as complete for the purpose of refund of security deposit to a 
contractor from the last date on which its final measurements are checked by a competent authority, 
if such check is necessary otherwise from the last date of recording the final measurements), the 
defects notice period has also passed and the Engineer has certified that all defects notified to the 
contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the 
expiry of three months from the date on which the work is completed. 

 
 
 
 
 

 
Accounts Officer 

 
 
 
 
Contractor       Executive Engineer (Development) 
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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO 
SCHEDULE - B 

        
 

GENERAL ABSTRACT 
 
 

S.# ITEMS / DESCRIPTION AMOUNT 

1 Part-I, Civil Work (Schedule Items):           _____________  

2 Part-II, Civil Work (Non-Schedule Items):             _____________ 

3 Part-III, Electrical Work (Schedule Items):           _____________ 

4 Part-IV, Electrical Work (Non-Schedule Items):           _____________ 

 
Total In Rs…….………………. _____________ 

 
Say in Millions …………………. _____________ 

 
 
Note: Quoted amount should be inclusive of all applicable taxes.  

 
 
 
 
 
 
 

Contractor  
Executive Engineer (Development) 
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SUBJECT:  Civil & Electrical work for preparation of Smart Class Room at ORIC, 
MUET, Jamshoro 

 
Item 

# 
Description Unit RATE Qty. Amount 

Part-I, Civil Work (Schedule Items):         
1 Pacca brick work in ground floor in: 

e)  Cement sand mortar1:6. (S.I.No. 5-e, Page 
No. 21). %Cft. 

    
12,674.36          260 

       
32,953.34  

2 Cement plaster 1:6 upto 12' height. 
(a) 3/8" thick. (S.I.No. 13-a, Page No. 52). %Sft. 

      
2,122.72          750 

       
15,920.40  

3 Cement plaster 1:6 upto 12' height. 
(b) 1/2" thick. (S.I.No. 13-a, Page No. 52). %Sft. 

      
2,206.60          750 

       
16,549.50  

4 Painting with enamel paint on Masonry walls. 
(Three Coats). Chapter No. 11, Page No. 73, 
Item No. 30-b. %Sft. 

      
2,006.40          112 

         
2,247.17  

5 Preparing the surface and painting with matt 
finish I/c rubbing the surface with Bathy 
(silicon carbide rubbing brick) filling the 
voids with zink /chalk / plaster of  paris 
mixture, applying first coat  premix, making 
the surface smooth and then painting 3 coats 
with matt finish  of approved make etc: 
complete .(new surface). 
Chapter No.9, Page No.55 , Item No. 36-A. %Sft. 

      
1,989.62        2,068  

       
41,145.34  

6 2nd & subsequent coat. 
Chapter No.9, Page No.55 , Item No. 36-B. 

%Sft. 
        

727.38        2,068  
       

15,042.22  
7 Providing and fixing approved quality mortice 

lock.. Chapter No. 10, Page No.60 , Item 
No. 21 Each 

      
1,786.13              2 

         
3,572.26  

Sub-Total ….. =    
        

127,430.22  

Add 10% Premium Above on Schedule Items… (+) 
             

12,743.02  

Total …… = 
        

140,173.25  

Part-II, Civil Work (Non-Schedule Items): 
1 Repairing work of existing False Ceilling as 

per direction of Engineer/ Incharge (N.S.I) P.Sft   120  
2 Providing & fixing of door closer as per 

direction of Engineer/ Incharge (N.S.I) Each  2  
3 Major repair and maintenance work of doors 

as per direction of Engineer/ Incharge (N.S.I) Each  2  
4 Procelain tile floor using matt finished/glazed 

tile of any size (Master tiles or approved 
equivalent) of approved color/design laid in 
approved pattern set in 1:3 cement sand 
mortar including class 'C' cement concrete 
base. 

P-Sft  40  

Total …… =  

Part-III, Electrical Work (Schedule Items):  

S.#           

1 

Providing & laying (MAIN or SUB MAIN) 
PVC insulated with size 2-7/.036 (4mm2) 
copper conductor in ¾’’ dia PVC conduit on 
surface .(S.I # 04 Page-01) 

P.Mtr 200.00         450 
       

90,000.00  
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Item 
# 

Description Unit RATE Qty. Amount 

2 

Providing & laying (MAIN or SUB MAIN) 
PVC insulated with size 4-7/.052 (10mm2)  
copper conductor in 1 ½’’ dia PVC conduit on 
surface. (S.I # 34 Page-5) 

P.Mtr 656.00 350 
      

229,600.00  

3 
Providing & fixing channel patti 1’’ as 
required as per instruction of EI. (S.I # 296 
Page 43) 

P.Rft 40.00 450 
       

18,000.00  

4 

Providing & laying (MAIN or SUB MAIN) 
PVC insulated with size 2-7/.044 (6mm2) 
copper conductor in 1’’ dia PVC conduit on 
surface. (S.I # 05 Page01) 

P.Mtr 305.00 350 
      

106,750.00  

5 

 Providing & laying (MAIN or SUB MAIN)  
PVC insulated with size 2-3/.029 copper 
conductor in ¾’’ dia PVC conduit  
 on surface. 

P.Mtr 121.00 35 
         

4,235.00  

6 
Providing & laying (MAIN or SUB MAIN) 
PVC insulated with size 2-7/.029 copper 
conductor in ¾’’ dia PVC conduit on surface. 

P.Mtr 171.00 350 
       

59,850.00  

8 

Providing & laying (MAIN or SUB MAIN) 
PVC insulated & PVC Sheeted with two core  
copper conductor 300/500 volts size 1.5mm2. 
(S.I # 9 Page-7) 

P.Mtr 88.00 100 
         

8,800.00  

  Sub-Total ….. =       517,235.00  

Add 10% Premium Above on Schedule Items… (+) 
       

51,723.50  

Total (Part-I) …… =    568,958.50  

Part-IV, Electrical Work (Non-Schedule Items): 

S.#           

1 

Providing / Fixing & installation double multi 
purpose Universal including plastic board of 
good quality etc; complete in all respects 
ready to use. 

Each  60  

2 

Providing / Fixing & installation of 
Distribution Board size 18"x24" anti rust 
coated and with the 25 Circuit breakers main 
TP 100Amp (Tarasaki) including lamp all are 
good quality complete in all respects. 

Each  1  

3 
Providing / Fixing & installation of LED 
Shade 2x2  good quality complete in all 
respects. 

Each  26  

4 
Providing / Fixing & installation of China 
Sheet 8+2 good quality complete in all 
respects. 

Each  10  

5 
Providing / Fixing & installation of Safety 
Breaker 15A good quality complete in all 
respects. 

Each  5  

6 
Providing / Fixing & installation of Bracket 
Fan good quality complete in all respects. Each  15  
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Item 
# 

Description Unit RATE Qty. Amount 

7 

Installation & Commissioning of earth 
electrode consisting of 24” x 24” x ½” thick 
copper plate buried 15 ft. deep underground 
or to the depth of water level which ever is 
more and surrounded by mixture of charcoal 
and salt in 3:1 ratio, minimum 12” dia around 
the plate. The job shall be completed in all 
respect including digging of earth pit and 
refilling with sand and complete with fixing 
all accessories like stainless steel not-bolts 
washer etc & making inspection chamber etc 
including 1x70mm2copper earthing leads laid 
in 50mm PVC conduit till DB etc complete as 
per direction of Engineer Incharge.  

Each  1  

Total (Part-II) …… =  

 
 
 
 
          Contractor 
Executive Engineer (Development)  
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BL-1  
Appendix-L to Bid  

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 
CONTRACTORS. 

 

 
Contract No.________________ Dated __________________  

Contract Value: ________________  
 

Contract Title:  Civil & Electrical work for preparation of Smart Class Room at ORIC, 
MUET, Jamshoro. 

 
 
M/s _____________________________ hereby declares that it has not obtained or induced the procurement 
of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any 
administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any 
corrupt business practice.  
 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully 
declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and 
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any 
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, 
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether 
described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 
contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring 
Agency (PA) except that which has been expressly declared pursuant hereto.  
 
[name of Contractor] accepts full responsibility and strict liability that it has made and will make full 
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with 
PA and has not taken any action or will not take any action to circumvent the above declaration, 
representation or warranty.  
 
[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not 
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 
remedies available to PA under any law, contract or other instrument, be void able at the option of PA.  
 
Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/ Contractor/ 
Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business 
practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, 
gratification, bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for the purpose of 
obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit 
in whatsoever form from PA.  
 
 
 
 
 
 
…….……………………….…………….     …….………………………  
Executive Engineering (Development)     (Contractor) 
 


