MEHRAN UNIVERSITY OF ENGINEERING AND
TECHNOLOGY, JAMSHORO.

TENDER DOCUMENT

ISO —9001:2015 CERTIFIED

FOR

SUPPLYING & INSTALLATION OF ONE 120 HP CENTRIFUGAL
PUMP & MOTOR FOR K.B. FEEDER, MUET, JAMSHORO
(RE-INVITED)



DEPUTY DIRECTOR
(Procurement)

NOTICE INVITING TENDERS

JAMSHORO - 76062, SINDH, PAKISTAN
Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, [ISO—9001=2015]

Certified

“SAY NO TO CORRUPTION”
No. & Dated: DD(Proc.)/MUET/JAM/-37, 05-03-2020

All the interested Contractors / firms / parties / suppliers / Manufacturers / Sole Distributors meeting eligibility
criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of
procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and services
and registration with Pakistan Engineering Council as the case may be and are not black listed in any procuring
agency or authority, are invited to participate in sealed percentage / item rate tender for the following works:

. Date of
i Name of Work Tegder Completlon Earnest Date of Submission of Purchase
ee Time Money Purchase Bids From
Construction of Toilet For Guard /
OperatOI’ and EIeCtriC Work for 13_03_2020 31_03_2020 Executive
Pumping Motors at Pumping Station : . .

1 at K.B Feeder & Electrical Work at 3000/-] 04 Months 5% To Upto 11:00 Engineer
Storage Reservoirs at M.U.E.H.S @ 30-03-2020 a.m. (Development)
MUET, Jamshoro (Re-Invited).

Supplylng & Insta“ation Of One 120 13_03_2020 31_03_2020 Executive
HP Centrifugal Pump & Motor for . .

2 | kB Feeder of MUET, Jamshora 3000/-| 04 Months 5% To Upto 11:00 Engineer
(Re-Invited). 30-03-2020 a.m. (Development)
Procurement of Network 13-03-2020 | 31-03-2020 Deputy

3 | Infrastructure Equipment for ICPC, 3000/-] 04 Months 5% To Upto 12:30 Director
MUET, Jamshoro. 30-03-2020 p.m. (Procurement)

The terms and conditions are given as under:-

1.

The tender documents can be had from above office or can be downloaded from SPPRA website i.e.
https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-notices on the
payment noted above (non-refundable) on any working day except the day of opening of tenders. The
sealed tenders on prescribed proforma along with earnest money mentioned above of total bid in the form
of Pay Order in favour from whom tender was purchased for S.No. 1 & 2 will be opened on the 31-03-2020
@ 11.30 (A.M) and for S.No. 03 will be opened on the 31-03-2020 @ 01.00 (P.M) in presence of the
representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in
closure of office on the date of opening or if Government declares Holiday the tender shall be submitted /
opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the
earnest money, tender will not be considered in the competition.

The method of procurement is Single Stage - Two Envelope Procedure for the work mentioned at Sr. No. 01
to 03. (Technical Proposal & Financial Proposal)

The Bidders should have atleast 03 years successful experience of same service of any university or large
organization.
The Bidders should register with tax paying agency which would be verified by concerned agencies.

The bidder should have the valid Regional Electric Inspector Licensee (for S.No. 01).


http://www.muet.edu.pk/tenders-notices

6. The Bidders should have atleast Rs. 09.000 (M) for Sr. Nos. 01 & 02 and Rs. 15.00 (M) for Sr. No. 03 annual
turnover which would be verified by bank statement.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules,
2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-
25” of said Rules.

sd/-

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk



TECHNICAL EVALUATION CRITERIA FOR PUMP & MOTOR

The bidder who have duly complied with the Eligibility/Qualification and Evaluation will be eligible for further
processing.

The Bids which do not conform to the Technical Specifications or Bid conditions or the Bids from the Bidders
without adequate capabilities for supply and maintenance/warranty services will be rejected.

Technical Bids will be evaluated on the basis of following criteria and Financial Bids of only those bidders will
be opened who have fulfilled the criteria.

Mandatory Requirements Documents Required
Registration with FBR as an active Tax payer Certification of Registration
Registration with SRB as an active Tax payer Certification of Registration
Company/firm not black listed and provide details of Affidavit/Bidder's undertaking on stamp
litigation/disputes or arbitration with clients paper of Rs. 100

Provide Following Details

PUMP

1) Manufacturer

2) Pump Design

3) Pump Standard

4) Orientation

5) Power Absorbed

6) Efficiency

7) Minimum Efficiency Index (MEI)
8) Flow Rate

9) Mass Flow Rate

10) Min. allowed mass flow for continuous stable operation
11) Max. allowed mass flow design
12) Pump speed of rotation

13) Permissible Operating Pressure
14) Discharge Pressure

15) Weight

16) Lubrication type

17) Impeller diameter

18) Bearing bracket size

19) Bearing seal

20) Bearing type

MOTOR

1) Model & Make
2) Motor size

3) Rated Voltage
4) Rated Power




Mandatory Requirements

Documents Required

5) Rated Current

6) Frequency

7) Number of Poles

8) Electric connection mode (Star, Delta)
9) Motor Winding

10) Motor Material

11) Speed of Rotation

12) Weight

13) Motor Noise Pressure Level

14) Motor Enclosure (IP)

Experience:

At least three (03) relevant projects completed in last three years

of amount at least 3.00 (M).

Copies of Supply orders/Contracts &
Completion Certificates received by the
Bidder

The Bidders should have at least Rs. 10.00 (M) annual turnover of

three (03) years.

Bank statement

The bidder must provide verifiable documentary proof against all the mandatory requirement along with the
Technical Proposal. Documents will not be received or considered after opening of the Technical Proposal




General Conditions

General Provisions

1.1 Definitions

F.

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts
A and B, and these General Conditions, the following words and expressions shall have the
meanings stated. Words indicating persons or parties include corporations and other legal
entities, except where the context requires otherwise.

“Employer” means the Mehran University solely represented by the vice Chancellor of Mehran
University.
“Contractor” means the persons or, firm or company, whose tender has been accepted by the

Employer and includes Contractors representative, successors and permitted assignees.

“Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents, will
provide consulting services to the Employer during construction.

“Executive Engineer (Dev.)” means the authorized Officer of the University, who possess the role of
Controlling and Co-ordination between University, Consultants and Contractor.

“Works” means all the works and things to be executed, supplied or done in accordance with the
contract.

“University”: means Mehran University of Engineering & Technology, Jamshoro.

1.1.1 The Contract

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of
Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further
documents (if any) which are listed in the Contract Agreement or in the Letter of Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 [
Contract Agreement ].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the Procuring
Agency, of the Letter of Tender, including any annexed memoranda comprising agreements
between and signed by both Parties. If there is no such letter of acceptance, the expression
“Letter of Acceptance” means the Contract Agreement and the date of issuing or receiving the
Letter of Acceptance means the date of signing the Contract Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, which
was completed by the Contractor and includes the signed offer to the Procuring Agency for the
Works.



1.1.1.5 “Specification” means the document entitled specification, as included in the Contract,
and any additions and modifications to the specification in accordance with the Contract. Such
document specifies the Works.

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any
additional and modified drawings issued by (or on behalf of) the Procuring Agency in
accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor
and submitted with the Letter of Tender, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of rates and/or prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor
submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean
the documents so named (if any) which are comprised in the Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled contract
data which constitute Part A of the Particular Conditions.

1.1.2 Parties and Persons
1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context requires.

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract Data
and the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Tender
accepted by the Employer and the legal successors in title to this person(s).

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as the
Engineer for the purposes of the Contract and named in the Contract Data, or other
person appointed from time to time by the Employer and notified to the Contractor
under Sub-Clause 3.4 [Replacement of the Engineer].

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in the
Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 [
Contractor’s Representative |, who acts on behalf of the Contractor.

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred to
in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and other
employees of the Engineer and of the Procuring Agency; and any other personnel
notified to the Contractor, by the Procuring Agency or the Engineer, as Procuring
Agency’s Personnel.

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all
personnel whom the Contractor utilizes on Site, who may include the staff, labour and
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other employees of the Contractor and of each Subcontractor; and any other personnel
assisting the Contractor in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, or
any person appointed as a subcontractor, for a part of the Works; and the legal
successors in title to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 [
Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on the
Composition of the Dispute Board ].

1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the
international federation of consulting engineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the Contract
Data.

1.1.3 Dates, Tests, Periods and Completion

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission and
completion of the Tender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1
[Commencement of Works].

1.1.3.3 “Time for Completion” means the time for completing the Works or a Section
(as the case may be) under Sub-Clause 8.2 [Time for Completion], as stated in the
Contract Data (with any extension under Sub-Clause 8.4 [Extension of Time for
Completion]), calculated from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or
agreed by both Parties or instructed as a Variation, and which are carried out under
Clause 9 [ Tests on Completion ] before the Works or a Section (as the case may be)
are taken over by the Procuring Agency.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10
[Procuring Agency’s Taking Over].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the
Contract and which are carried out in accordance with the Specification after the Works
or a Section (as the case may be) are taken over by the Procuring Agency.

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the
Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of
Outstanding Work and Remedying Defects ], which extends over twelve months except
if otherwise stated in the Contract Data (with any extension under Sub-Clause 11.3
[Extension of Defects Notification Period ]), calculated from the date on which the
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Works or Section is completed as certified under Sub-Clause 10.1 [ Taking Over of the
Works and Sections ].

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 11.9 [
Performance Certificate ].

1.1.3.9 “day” means a calendar day and “year” means 365 days.

1.1.4 Money and Payments

1.1.5 Works and Goods

1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the works and the remedying of any
defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The Contract
Price ], and includes adjustments in accordance with the Contract.

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overhead and similar charges, but does
not include profit.

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-
Clause 14.13 [ Issue of Final Payment Certificate ].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11 [
Application for Final Payment Certificate ].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract
Price is payable, but not the Local Currency.

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under Clause
14 [ Contract Price and Payment ], other than the Final Payment Certificate.

1.1.4.8 “Local Currency” means the currency of the Country.

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 [
Contract Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as a
provisional sum, for the execution of any part of the Works or for the supply of Plant,
Materials or services under Sub-Clause 13.5 [ Provisional Sums ].

1.1.4.11 “Retention Money” means the accumulated retention moneys which the
Procuring Agency retains under Sub-Clause 14.3 [ Application for Interim Payment
Certificates ] and pays under Sub-Clause 14.9 [ Payment of Retention Money ].

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an
application, under Clause 14 [ Contract Price and Payment ], for a payment certificate.

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other
things required for the execution and completion of the Works and the remedying of
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1.1.6 Other Definitions

any defects. However, Contractor’s Equipment excludes Temporary Works, Procuring
Agency’s Equipment (if any), Plant, Materials and any other things intended to form or
forming part of the Permanent Works.

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate.

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or
forming part of the Permanent Works, including the supply-only materials (if any) to be
supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works, including vehicles purchased for the Procuring
Agency and relating to the construction or operation of the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a Section
(if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion of the
Permanent Works and the remedying of any defects.

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of
them as appropriate.

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and
other software, drawings, manuals, models and other documents of a technical nature
(if any) supplied by the Contractor under the Contract.

1.1.6.2 “Country” means the country in which the Site (or most of it) is located, where
the Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and vehicles
(if any) made available by the Employer for the use of the Contractor in the execution
of the Works, as stated in the Specification; but does not include Plant which has not
been taken over by the Employer.

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other
laws, and regulations and by-laws of any legally constituted public authority.

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-
Clause 4.2 [ Performance Security ].

1.1.6.7 “Site” means the places where the Permanent Works are to be executed,
including storage and working areas, and to which Plant and Materials are to be
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1.2 Interpretation

1.3 Communications

delivered, and any other places as may be specified in the Contract as forming part of
the Site.

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced
contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved as
a variation under Clause 13 [ Variations and Adjustments ].

In the Contract, except where the context requires otherwise:

@ words indicating one gender include all genders;

(b) words indicating the singular also include the plural and words indicating the
plural also include the singular;

(c) provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be record in writing;

(d) “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” and
the words “tender documents” with “bidding documents".

The marginal words and other headings shall not be taken into consideration in the
interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit” require this
profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the Contract
Data.

Wherever these Conditions provide for the giving or issuing of approvals, certificates,
consents, determinations, notices, requests and discharges, these communications shall
be:

@) in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as stated
in the Contract Data; and

(b) delivered, sent or transmitted to the address for the recipient’s communications
as stated in the Contract Data. However:

(1) if the recipient gives notice of another address, communications shall thereafter
be delivered accordingly; and
(i) if the recipient has not stated otherwise when requesting an approval or

consent, it may be sent to the address from which the request was issued.
Approvals, certificates, consents and determinations shall not be unreasonably
withheld or delayed. When a certificate is issued to a Party, the certifier shall
send a copy to the other Party. When a notice is issued to a Party, by the other
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Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as
the case may be.
1.4 Law and Language

The Contract shall be governed by the law of the country or other jurisdiction stated in
the Contract Data.
The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no
language is stated there, the language for communications shall be the ruling language
of the Contract.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in
accordance with the following sequence:

(@) the Contract Agreement (if any),
(b) the Letter of Acceptance,

(c) the Tender,

(d) the Particular Conditions - Part A,
(e) the Particular Conditions - Part B,
4] these General Conditions,

(9) the Specification,

(h) the Drawings, and

Q) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any
necessary clarification or instruction.
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3.1
4.3
6.10
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20.8

APPE
NDIX.
Annex

TABLE OF CONTENTS

PART Il - SPECIAL/PARTICULAR CONDITIONS OF
CONTRACT

Title Page
Definitions

Engineer’s Duties and Authority

Contractor’s Representative

Records of Contractor’s Personnel and equipment

Use of Pakistani Materials and Services

Commencement of Works

Prolonged Suspension

Programme

Right to vary

Variation procedure

Adjustment for changes in cost

Contract Price

Advance payment

Plants and Materials intended for Works

Delayed Payments

Termination by Employer/Procuring Agency

Corrupt and fraudulent Practices (Integrity Pact).
Payment on Termination

Procuring Agency’s/Procuring Agency’s Risks

General Requirements for Insurance

Optimal Termination, Payment and release by the Procuring Agency
Contractor’s Claims

Appointment of the Dispute Board/ Notification of the Committee
Failure to agree on the composition of the Dispute Board.
Obtaining Dispute Board’s Decision

Amicable Settlement.

Arbitration

Failure to comply with Dispute Board’s Decision

Expiry of Dispute Board’s Appointment.

General Conditions of Dispute Board Agreement
PROCEDURAL RULES
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PART Il - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.
1.1.1.5 “Bid” is synonymous with “Tender”.

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added:

1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance
with Sub-Clause 8.3 and any approved revisions thereto.

1.12.2 “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is synonymous
with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 days in ICB.

1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.
1.15 Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause with
or without changes, in case of contracts under Project, Bank and donor’s programme.
Not Applicable.
3.1 Engineer’s Duties and Authority.

The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional engineer
as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3 Contractor’s Representative
The following text is to be added after last line:

The contractor’ s authorized representative and his other professional engineers working at
site shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment
The following paragraph is added:
The Contractor shall, upon request by the Engineer at any time in relation to any item of
hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and

address of the Owner of the equipment and shall certify that the agreement for the hire
thereof contains a provision in accordance with the requirements set forth above.
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7.9

The following sub-clause 7.9 is added in (GCC):
Use of Pakistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the maximum use
of materials, supplies, plant and equipment indigenous to or produced or fabricated in
Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.

8.1 Commencement of Works

8.2

The last para is deleted and substituted with the following: The contractor shall commence
the works on site within the period named in Appendix-A to Bid from the date of receipt by
him from the Engineer of a written Notice to Commence. Thereafter, the contractor shall
proceed with the works with due expedition and without delay.

Prolonged Suspension
Replace 84 days by 120 days.

8.3 Programme

The following text is to be added after [Commencement of Works] The programme shall be
submitted in the either form of Bar Chart identifying the critical activities.

13.1 Right to vary

In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure

In the tenth line, after the words “as soon as practicable” following is added: “and within a
period not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost

Not applicable

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly

141

The Contract Price
Sub-para (d) is deleted.

14.2 Advance Payment

See Special Conditions.

Mobilization Advance/Advance Payment

145

U

See Special Conditions.

Plants and Materials intended for Works

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non —
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-
The Contractor shall be entitled to receive from the procuring agency Secured Advance
against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form No.
2) acceptable to the procuring agency of such sum as the Engineer may consider proper in
respect of non-perishable materials brought at the site but not yet incorporated in the
Permanent Works provided that:

The materials are in accordance with the specifications for the permanent works;
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(i)

(iii)

(iv)

Such materials have been delivered to the site and are properly stored and protected against
loss or damage or deterioration to the satisfaction and verification of the Engineer/Assistant
Engineer but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use of materials are kept
in a form approved by the Engineer, and such records shall be available for inspection by
the Engineer;

The Contractor shall submit with his monthly statement the estimated value of the materials
on site together with such documents as may be required by the Engineer for the purpose of
valuation of materials and providing evidence of ownership and payment therefore;
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BIDDING
DATA
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Contract/Bidding Data
The following specific data for the works to be tendered shall complement, amend, or supplement the
provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall
prevail over those in the Instructions to Bidders.
Instructions to Bidders

Clause Reference

1.1 Name and address of the procuring agency: Mehran University of Engg. & Technology,
Jamshoro.

1.2 Name of the Project and Summary of the works: Supplying & Installation of One 120 HP
Centrifugal Pump & Motor for K.B. Feeder,

MUET, Jamshoro (Re-Invited).

2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds. 2.436 (Million).

8.1 Time limit for clarification: 05 days.

10.1 Bid language: English

11.1 (a) Prequalification Information to be updated (where applicable):

Already pre qualified contractors at MUET, Jamshoro.

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in

single stage single envelope: N/A.

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the
bid in meeting requirements for timely completion of the works.

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency they
require, if applicable. N/A.

14.1 Period of Bid Validity: 90 days.

15.1  Amount of Bid Security: 10%
(5% at the time of Bid Submission and 5% deductible from the running bills).

17.1 Venue, time, and date of the pre-Bid meeting: N/A.
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18.4 Number of copies of the bid to be completed and returned: N/A.

19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Executive
Engineer (Development), MUET, Jamshoro.

(b) Name and Identification Number of the Contract; ~ SUPPlying & Installation of One 120 HP
Centrifugal Pump & Motor for K.B. Feeder,

MUET, Jamshoro (Re-Invited).

20.1 (a) Deadline for submission of bids:- 31-03-2020 upto 11.00 (A.M)

(b) Venue, time, and date of bid opening: Office of the Executive Engineer (Dev.), MUET,
Jamshoro on 31-03-2020 at 11.30 A.M.

32.1 Standard form and amount of Performance Security 5% acceptable to the procuring agency:
Bank Guarantee.

32.3 Stamp duty:
0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.
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FORM OF BID
AND
APPENDICES TO BID
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FB-1
FORM OF BID

Bid Reference No. Supplying & Installation of One 120 HP Centrifugal Pump & Motor for K.B. Feeder,
MUET, Jamshoro (Re-Invited).

To:

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and
Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.

for the execution of the above-named work, we/l, the
undersigned, offer to execute and complete the work and remedy any defects therein in conformity
with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the
sum of Rs. (Rupees
) or such other sum as may

be ascertained in accordance with the said conditions.
We/l understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/l submit
herewith a bid security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to procuring agency and
valid for a period of days beginning from the date, bid is opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the whole of the
works comprised in the contract within the time stated in Appendix-A to Bid.

We/l agree to abide by this bid for the period of days from the date fixed for opening the
same and it shall remain binding upon us and may be accepted at any time before the expiration of
that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your written
acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of
figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9.

10.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause
10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and
severally for the execution of the Contract and the composition or the constitution of the joint
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venture shall not be altered without the prior consent of the procuring agency. (Please delete this in
case of Bid form a single bidder)

in the capacity of duly authorized to sign Bids for and on behalf of
Dated this day of 20
Signature:

(Name of Bidder in Block Capitals)
(Seal)
Address:

Witness:

Signature:
Name:

Address:

Occupation:
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Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1. Engineer representing Consulting Firm hired | 3.1 Up to 2% of the contract price stated in the
by the procuring agency to issue variation in Letter of Acceptance.
case of emergency.

2. Amount of Performance Security 4.2 Up to 10% of contract price.

3. Time for Furnishing Program 8.3 Within 07 days from the date of receipt of Letter
of Acceptance.

4. Minimum amount of Third Party Insurance 18.3 Rs. per occurrence with number of
occurrences unlimited. N/A.

5. Time for Commencement 8.1 Within 07 days from the date of receipt of
Engineer’s Notice to Commence, this shall be
issued within fourteen (14) days after signing of
Contract Agreement.

6. Time for Completion (works & sections) 8.2& 04 Months from the date of receipt of Engineer’s

10.2 Notice to Commence.
7. | Amount of Liquidity Damages/Delay 8.7 0.05% Damages per day but total amount
Damages/Penalties will not be more than 10% of contract
Price.
8. Defects Liability Period 11.1 180 days from the effective date of Taking Over
Certificate.
9. Percentage of Retention Money 14.2 5% of the amount of Interim/Running Payment
Certificate.
10. | Limit of Retention Money 14.2 10% of Contract Price stated in the Letter of
Acceptance.
11. | Minimum amount of Interim/Running 14.2 Rs. N/A.
Payment Certificates

12. | Time of Payment from delivery of | 14.7 30 days.
Engineer’s Interim/Running Payment
Certificate to the procuring agency.

13. | Mobilization Advance. 14.2 10% of Contract Price stated in the Letter of
Acceptance.

14. | Escalation Escalation shall be paid separately as per

Notifications issued by Govt. of Sindh from time
to time after the opening date.
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Action when whole of the security deposit is
forfeited:

Clause- 1.

In any case in which under any clause or clauses
of this contract the Contractor shall have
rendered himself liable to pay compensation
amounting to the whole of his security deposit (
whether paid in one sum or deducting by
installment) | or in the case of abandonment of
the work owing to the serious illness or death of
the Contractor or any other case, the Executive
Engineer (Dev.), on behalf of the Mehran
University of Engineering, & Technology,
Jamshoro, shall have power to adopt any of the
following courses, as he may deem best suited
to the interests of University.

(a) To rescind the contract ( of which
rescission notice in writing to the contractor
under the hand of the Executive Engineer (Dev.)
shall be conclusive evidence ) and in that case
the security deposit of the Contractor shall
stand forfeited and absolutely at the disposal of
University.

(b) To employ labour paid by the
University to carry out the work, or any part of
the work, debiting the Contractor with the cost
of the labour ( as to the correctness of which
cost and price the certificate of Executive
Engineer (Dev.) shall be final and conclusive
against the Contractor) and crediting him with
the value of the work done, in all respects in the
same manner and at the same rates as if it had
been carried out by the Contractor under the
terms of his contract; and in that case the
certificate of the Executive Engineer (Dev.) as to
the value of the work done shall be final and
conclusive against the Contractor.

(c) To measure up the work of the
Contractor and to take such part thereof as
shall be unexpected out of his hands, and to
give it to another Contractor to complete it, in
which case any expenses which may be incurred
in excess of the sum which would have been
paid to the original Contractor if the whole
work had been executed by him ( as to the
amount of which excess expenses the
certificates in writing of the Executive Engineer
(Dev.) shall be final and conclusive ) shall be
borne and paid by the original Contractor and
shall be deducted from any money due to him
by University under the contractor or otherwise
or from his security deposit or the proceeds of
sale thereof, or a sufficient part thereof.

In the event of any of the above courses being
adopted by the Executive Engineer (Dev.)
Contractor shall have no claim to compensation
for any loss sustained by him-by reason of his

24




having purchased or procured any materials, or
entered into any engagements, or made any
advance on account of or with a view to the
execution of the work or the performance of
the contract. And in case the contract shall be
rescinded under the provision aforesaid, the
Contractor shall not be entitled to recover or be
paid any sum for any work therefore actually
performed by him under this contract unless
and until the Executive Engineer (Dev.) shall
have certified in writing the performance of
such work and the amount payable in respect
thereof, and he shall only be entitled to be paid
the amount so certified.

16

Action when the progress of any particular
position of the work is unsatisfactory:

Clause-2

If the progress of any particular portion of the
work is unsatisfactory. Executive Engineer
(Dev.) on recommendation of Engineer, shall
not withstanding that the general progress of
the work is in accordance with the conditions,
be entitled to take action under clause 1 (b)
after giving the Contractor 10 days notice in
writing. The Contractor will have no claim for
compensation; for any loss sustained by him
owing to such no claim for compensation, for
any loss sustained by him owing to such action.

17

Contractor remains liable to  pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-3

In any case in which any of the power conferred
upon the Executive Engineer (Dev.) by clause 1
and 2 hereof shall have become exercisable and
the same shall not have been exercised the
non-exercised thereof shall not constitute a
waiver of any of the conditions hereof and -
such powers shall notwithstanding be
exercisable in the event of any future case of
default by the Contractor for which under any
clause or clauses hereof he is declared liable to
any compensation amounting if the whole of his
security deposit and the liability of the
Contractor for past and future compensation
shall remain unaffected. In the event of the
Executive Engineer (Dev.) taking action under
sub-clause (a) or (c) of clause 1, he may, if he so
desires, take possession of all or any tools,
plant, materials and stores in or upon the
works, of the site thereof or belonging to the
Contractor or procured by him and intended to
be used for the execution of the work or any
part thereof, paying or allowing for the same in
account at the contract rate, or in the case of
contract not being applicable, at current market
rates, to be certified by the Executive Engineer
(Dev.) whose certificate thereof shall be final. In
the alternative, the Executive Engineer (Dev.)
may, after giving notice in writing to the
Contractor or his clerk of the work foreman or
other authorized agent, required him to remove
such tools, plant materials, or stores from the

25




premises within a time to be specified in such
notice, and in the event of the Contractor is
failing to comply with any such requisition, the
Executive Engineer (Dev.) may remove them at
the Contractor's expense or sell them by
auction or private sale on account of the
Contractor and at his risk in all respects, and the
certificate of the Executive Engineer (Dev.) as to
the expense of any such removal and the
amount of the proceeds and expense of any
such sale shall be final and conclusive against
the Contractor.

18

Extension Of Time

Clause-4

If the Contractor shall desire an extension of the
time for completion of the work on the ground
of his having been unavoidable hindered in its
execution or on any other ground, he shall
apply in writing to the Executive Engineer (Dev.)
within 30 days from the date of which the
execution of the work, was hindered as
aforesaid or on which the ground for asking for
extension arose and in any case before the date
of completion of the work and the Executive
Engineer (Dev.) may, if in his opinion, there are
reasonable grounds for granting an extension,
grant such extension as he thinks necessary or
proper. The decision of the Executive Engineer
(Dev.) in this matter shall be final.

Provided that where the Contractor is hindered
in the execution of the work on account of any
act or omission on the part of the University or
its authorized officers, the Executive Engineer
(Dev.) may at any time before the date of
completion and on his own initiative extend the
time for completion of the work for such period
as he may think necessary or proper.

Where time has been extended under this or
any other clause of this agreement the date for
completion of the work shall be the date fixed
by the order giving the extension or by the
aggregate of all such orders, made under this
agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the contract
and all clauses of the contract shall continue to
be operative during the extended period.

19

Final Certificate

Clause-5

On completion of the work the Contractor shall
be furnished with a certificate by the Engineer
of such completion, but no such certificate shall
be given nor shall the work be considered to be
complete until the Contractor shall have
removed from premises on which the work shall
have been executed all scaffolding surplus
materials and rubbish and shall have cleaned
the site of work in and around the structures /
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works completed and shall have cleaned off the
dirt from all woodwork, doors, windows, walls,
floors, or other parts of any building in or upon
which the work has been executed, or of which
he may have had possession for the purpose of
executing the work, nor until the work shall
have been measured by the Engineer or where
the measurements have been taken by his
subordinate until they have received the
approval of the Executive Engineer (Dev.), the
said measurements being binding and
conclusive against the Contractor If the
Contractor shall fail to comply with the
requirements of this clause is to the removal of
scaffolding, surplus materials and rubbish and
shall have cleared the site of work in and
around the structures/works completed and
dispose of the same as he thinks fit and clean of
such dirt as aforesaid; and the contracts shall
have no claim in respect of any such scaffolding
or surplus materials as aforesaid except for any
such actually realized by the sale thereof.
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Payment Of Intermediate Certificate To Be
Regarded As Advance

Clause-6

No payment shall be made for any work,
estimated to cost less than rupees ten
thousand till after the whole of the work shall
have been completed and a certificate of
completion given. But in the case of work
estimated to cost more than rupees ten
thousands, the Contractor shall on submitting
bill therefore, as provided in Clause-10 be
entitled to receive payment proportionate to
the part of the work then approved and passed
by the Engineer and Executive Engineer (Dev.),
whose certificate such approval and passing of
the sum so payable shall be final and conclusive
against the Contractor. All such intermediate
payments shall be regarded as payments by
way of advance against the final payments only
and not as payment for work actually done and
completed, and .shall not preclude the Engineer
and Executive Engineer (Dev.) from requiring
any bad, unsound, imperfect or unskillful work
to be removed or taken away and
reconstructed, or re-erected, nor shall any such
payment be considered as an admission of the
due performance of the contract or any part
thereof in any respect or the occurring of any
claims; nor shall it conclude, determine, or
affect in any other way the powers of the
Executive Engineer (Dev.) as to the final
settlement and adjustment of the accounts or
otherwise, or in any way very or effect the
contract. The final bill shall be submitted y the
Contractor within one month of the date fixed
for the completion of the work otherwise
Engineers certificate of the measurements and
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of the total amount payable for the work shall
be final and binding on all parties.

21

payment at reduced rates of account of item
of work not accepted as completed to be at
the discretion of the Executive Engineer
(Dev.)

Caluse-7

The rates for several items of works estimated
to cost more than 1,000.00, agreed to within
shall be valid only when the item concerned is
accepted as having been completed fully in
accordance with the sanctioned specifications.
In cases where the items of work are not
accepted as so completed the Engineer may
certify payment on account of such items at
such reduced rates as he may consider
reasonable in the preparation of final or on
account bills.
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Bills to be submitted monthly

Clause-8

A bill shall be submitted by the Contractor as
frequently the progress of the work may justify
for all the work executed and not included in
any previous bill and the Engineer shall take or
cause to be taken the; requisite measurements
for the purpose of having the same verified and
the claims, as far as admissible, adjusted, if
possible before the expiry of 21 days from the
presentation of the bill at any time depute a
subordinate to measure up the said work in the
presence of the Contractor or his authorized
agent, whose counter signature to the
measurement list will be sufficient warrant and
the Executive Engineer (Dev.) may prepare a bill
from such list which shall be binding on tilted
Contractor in all respects. In case the
Contractor or his authorized agent is not
present at the site of work at the time fixed for
recording measurements, or being present,
does not counter sign the measurement list, the
measurements recorded by the Engineer or his
authorized subordinate shall be treated by the
Engineer or his authorized subordinate shall be
treated as correct and binding on the
Contractor unless the Contractor within seven
days of date of recording such measurements
submit to the Executive Engineer (Dev.) a
detailed letter pointing out the errors or
omissions in the record measurements. In case
of such disagreement, the Executive Engineer
(Dev.) shall held or cause to be hold the site
investigations and give his decision. The
decision of the Executive Engineer (Dev.) shall
be final.
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Bills to Be Printed On Forms

Clause-9

The Contractor shall submit all bills on his own
primed forms. The bills shall be submitted to
the Engineer in triplicate who will then
scrutinize these bills and forward two copies to
the Executive Engineer (Dev.) and retain one
copy in their office. The charges to be made in
the bills shall always be entered at the rates
specified in the tender or in the case of any
extra work ordered in pursuance of these
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conditions, and not mentioned or provided for
in the tender at the rates hereinafter provided
for such work.
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Store Supplied By University

Clause-10

If the specification or estimate of the work
provides for the use of an' special description of
materials to be supplied from the store of the
University or if it is required that the Contractor
shall use certain stores to be provided by the
Executive Engineer (Dev.) such material and
stores, and the prices to be charged therefore
as hereinafter mentioned being so far as
practicable for the convenience of the
Contractor but not so as any way to control the
meaning of effect of this contract specified in
the schedule or memorandum hereto annexed,
required from time to time to be used by him
for the purpose of the contract only and the
value of the full quantity of the materials and
stores so supplied shall be sent off or deducted
from any sums then due, or thereafter to
become due to the Contractor under the
contract, otherwise, or from the security
deposits, or the proceed of sale thereof, if the
security deposit as held in Government
securities the same or a sufficient portion
hereof shall in that case be sold for the absolute
property of University and shall on no account
remove from the site of the work, and shall at
all times be open to inspection by the Executive
Engineer (Dev.). Any such materials unused and
perfectly good condition at the time of
completion or determination of the contracts
shall be returned to the University Stores, if the
Executive Engineer (Dev.) so requires by a
notice in writing under his hand, but the
Contractor shall not be entitled to return any
such materials except with the consent of the
Executive Engineer (Dev.) and he shall have no
claim for compensation on account of any such
material supplied to him as aforesaid but
remaining unused by him or for, any, wastage in
or damage to any such materials.
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Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-11

The Contractor shall execute the whole and
every part of the work in he most substantial
and workmanlike manner and both as regards
materials and all other matters in strict
accordance with the specifications lodged in the
office of the Executive Engineer (Dev.) and
initialed by the parties, the said specification
being a part of the contract. The contractor
shall also conform exactly, fully and faithfully to
the designs, drawings and instruction in writing
relating to the work signed by the Executive
Engineer (Dev.) and lodged in his office and to
which the Contractor shall be entitled to have
access at such office or on the site of work for
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the purpose of inspection during office hours
and the Contractor shall if he so requires, be
entitled at his own expenses to make or cause
to be made copies of the specifications, and of
all such designs drawings and instructions as
aforesaid

26

Alterations in specifications and design. Not
to invalidate contracts

Clause-12

The Executive Engineer (Dev.) on the
recommendation of Engineer shall have power
to make any alterations in, or additions to the
original specifications, drawings, designs and
instructions that may appear to him to be
necessary or advisable during the progress of
the work and the contractor shall be bound to
carry out of the work, in accordance with any
instructions in this connection which may be
given to him in writing by the Executive
Engineer (Dev.) and such alterations shall, not
invalidate the contract; and any altered or
additional work which the Contractor may be
directed to do in the mentioned above specified
subject to the limit laid down in clause 37 below
as part of the work shall be carried out by the
Contractor on the same conditions in all
respects on which he agreed to do the main
work and at the same rate as re specified in the
tender for the main work. The time for
completion of the work shall be extended in the
proportion that the additional work bears to
the original contract work, and the certificate of
the Executive Engineer (Dev.) as to such
proportion shall be conclusive. And if the
altered or additional work includes any class of
work for which no rate is specified in its
contract, then such class of work shall be paid
for at ( ) percent below/above the rates
shown for such work in the Government of Sind
Schedule of rates 2004, as amended from time
to time and if such last mentioned class of work
is not entered in the Government of Sind
Schedule of Rates 2004 as of the date of receipt
by him of the order to carry out the work,
inform the Executive Engineer (Dev.) through
the Consultants of the rate which it is his
intention to charge for such class of work, and if
the Executive Engineer (Dev.) and the
Consultants are satisfied with the rate analysis,
then he shall allow him that rate, but if the
Owner does not agree to this rate, he shall be
notified in writing be at liberty to cancel his
order to carry out such class of work, and
arrange to carry it out in such manner as he
may consider advisable, provided always that if
the Contractor shall commence work or incur
any expenditure in regard thereto before the
rates shall have been detonated as lastly
hereinbefore mentioned then in such case he
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shall only be entitled to be paid in respect of
the work carried out for expenditure incurred
by him prior the work carried out for
expenditure incurred by him prior to the date of
the determination of the rate as aforesaid
according to such rate or rates as shall be fixed
by the Owner. In the event of a dispute, the
decision of the Project Director will be final,
conclusive and binding.
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No Claim To Any Payment Or Compensation
For Alteration In Or Restriction Of Work

Clause-13

If at any time after the execution of the
contract documents the Executive Engineer
(Dev.) shall for any reason whatsoever in the
tender to be carried out at all or carried out in
part by the Contractor, he shall give notice in
writing of the fact to the Contractor, who shall
thereupon have no claim to any payment of
compensation whatsoever on account of any
profit or advantage which he might have
derived from the execution of the work in full
but which he did not so derive in consequence
of the full amount of the work not having been
carried out, neither shall he have any claim for
compensation by reason of any alterations,
having been made in the original specifications,
drawings, designs, and instruction, which may
involve any curtailment of the work as original
contemplated. Where materials have already
been collected at site of the work before the
receipt of the said notice to stop or curtail the
work, the Contractor shall be paid for such
materials at the rates determined by the
Executive Engineer (Dev.) provided they are not
in excess of requirements and are of approved
quality.

28

Time Limit for Unforeseen Claims

Clause-14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation
from Authority on any account unless the
Contractor shall have submitted a claim in
writing to the Executive Engineer (Dev.) within
one month of the cause of such claim occurring.
The Contractor shall give full details of such
claim, indicating the part of the work is the
subject matter of such claim, the reasons giving
rise to the said claim and submit as far as
possible, documentary evidence in support of
the reasons and the calculations for such claim.
The claim shall not be considered as valid or
payable unless it has been scrutinized &
accepted by the Engineer and Executive
Engineer (Dev.) & will become payable only to
the extent upto which it has been accepted by
the Project Director.
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Action and Compensation In Case Of Bad
Work

Clause-15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to
the Executive Engineer (Dev.) or his
subordinate-Incharge of the work, that any
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work lies been executed with unsound,
imperfect of unskilled workmanship or with
materials of inferior quality, or that any
materials or articles provided by him for the
execution office work are unsound, or of quality
inferior to that contracted for, or are otherwise
not in accordance with the contract, shall be
lawful for the Executive Engineer (Dev.) to
intimate this fact in writing to the Contractor
and then notwithstanding the fact that the
work, materials or articles complained of any
have been inadvertently passed, certified and
paid for the Contractor shall be bound forthwith
to rectify or remove and reconstruct the work
so specified in whole or in part, as the case may
require, or if so required shall remove the
materials or articles, and provide other proper
and suitable materials or articles at his own
proper charge and cost; and in the event of his
failing to do so within a period to be specified
by the Executive Engineer (Dev.) in the writing
intimation aforesaid, the Contractor shall be
liable to pay compensation at the rate of one
percent, on the amount of the estimate for
every day not exceeding ten days, during which
the failure so continues, and in the case of any
such failure the Executive Engineer (Dev.) may
rectify or remove, and re-execute the work or
remove and replace the materials or articles
complained of as the case may be as the risk
and expense in all respects of the Contractor.
Should the Executive Engineer (Dev.) consider
that any such inferior work or materials as
described above may be accepted or made use
of it shall be within the discretion to accept the
same at such reduced rates as he may fix
thereof.
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Work To Be Open To Inspection
Contractor Or Responsible Agent To Be
Present

Clause-16

All works under or in course of execution or
executed in pursuance of the contract shall at
all times be open to the inspection and
supervision of the Engineer and Executive
Engineer (Dev.) or his subordinates, and the
Contractor shall all times during the usual
working hours, and at all other times at which
reasonable notice of the intention of the
Engineer and Executive Engineer (Dev.) or his
subordinate to visit the work shall have been
given to the Contractor, either himself be
present to receive orders and instructions, or
have responsible agent duly accredited in
writing present for that purpose. Orders given
to the Contractor's duly authorized agent shall
be considered to have the same force and
effect as if they had been given to the
Contractor himself.
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Notice To Be Given Before Work Is Covered
Up

Clause-17

The Contractor shall give not less than five days
notice in writing to the Engineer and Executive
Engineer (Dev.) or his subordinate-in-charge of
the work before covering up or otherwise
placing beyond the reach of check, inspection &
measurement any work in order that the same
may be verified, checked, inspected and
measured, and correct dimensions thereof
taken before the same is so covered up or
planned beyond the reach of verification check,
inspection & measurement, and shall not cover
up or place beyond the reach of verification,
check, inspection and measurement any work
without the consent in writing of the Engineer
and Executive Engineer (Dev.) or his
subordinate-Incharge of the work, and if any
work shall be covered up or placed beyond the
reach of verification, check, inspection &
measurement any work without the consent in
writing of the Executive Engineer (Dev.) or his
subordinates Incharge of the work, and if any
work shall be covered up or placed beyond the
reach of verification, check inspection &
measurement without such notice having been
given to consent obtained, the same shall be
uncovered at the Contractor's expense, and in
default thereof no payment or allowance shall
be made for such work, or for the materials
with which the same was executed.
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Contractor Liable For Damage Done And For
Imperfections For Three Months After
Certificate

Clause-18

If the Contractor or his workmen, or servants
shall break, deface, destroy any part of a
building in which they may be working, or any
building, road, fence, enclosure or overhead or
underground service lines of water supply,
sewerage, electricity, telephone, gas etc. or
grass land or cultivated ground continuous to
the premises on which the work or any part
thereof is being executed, or if any damage
shall be done to the work, while it is in progress
from any cause whatever or if any part thereof
in being executed, or if any damage shall be
done to the work, while it is in progress from
any cause whatever or if any imperfections
become apparent in it within three months of
the grant of a certificate of completion, final or
otherwise, by the Executive Engineer (Dev.), the
Contractor shall make good the same his own
expense, or in default the Executive Engineer
(Dev.) may cause the same to be made good
by other workmen, and deduct the expenses of
( which the certificate of the Executive Engineer
(Dev.) shall be final ) from any sums that may
then be due or may thereafter become due to
the Contractor, or from his security deposits or
the proceeds of sale thereof, or of a sufficient
portion thereof or any of his dues available
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against other works with the University or as
arrears of land revenue in case no dues are
available or the amount available falls short of
the total recoveries.
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Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-19

The Contractor shall supply at his own cost all
materials, plant, tools, appliances, implement,
ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the
execution of the work, whether in the original,
altered or substituted form, and whether
included in the specification, or other
documents, forming part of the contract or
referred to in these conditions or not, and
which may be necessary for the purpose of
satisfying or complying with the requirements
of the Executive Engineer (Dev.) as to any
matters as to which under these conditions he
is entitled to be satisfied or which he is entitled
to require together with carriage therefore to
and from the work. The Contractor shall also
supply without charge the requisite number of
persons with the means and materials
necessary for the purpose of setting out works,
and counting, weighing and assisting in the
measurement or examination at any time and
from time to time of the work or the materials.
Failing this the same may be provided by the
Executive Engineer (Dev.) at the expense of the
Contractor and the expenses may be deducted
from any money due to the Contractor under
the contract, or from his security deposit or the
proceeds of sale thereof or of a sufficient
portion thereof. The Contract or shall provide
all necessary fencing and lights required to
protect the public from accident, and shall also
be bound to bear the expenses of defense of
every suit, action or other legal proceedings,
that may be brought by any person for injury
sustained owing to neglect of the above;
precautions, and to pay any damages and costs
which maybe awarded in any such, suit action
or proceeding to any such person, or which may
with the consent of the Contractor be paid for
comprising any claim by any such person.
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Measure For Prevention Of Fire

Clause-20

The Contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a
written permit from the Executive Engineer
(Dev.).

When such permit is given, and also all cases
when destroying cut or dug up trees,
brushwood, grass etc., by fire; the Contractor
shall take necessary measures to prevent such
fire spreading to otherwise damaging
surrounding property.

The Contractor shall make his own
arrangements at his cost and expense for
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providing drinking water and water for
domestic use of his labour employed in
connection with the execution of the works as
also for the use of his labour employed in
connection with the execution of the works as
also for use on the works itself. However, in
case the Contractor is not able to make his own
arrangements for water, the same could at the
discretion of the Executive Engineer (Dev.) be
supplied by the owner in which case the
recovery against the water charges at 2% of the
cost of these items of work on which the water
is used in the construction shall be made from
the bills of the Contractor.

35

Liability Of Contractor For Any Damage Done
In Or Outside Work Area

Clause-21

Compensation for all damage done intentionally
or unintentionally by Contractor's labour
whether in or beyond the limits of University
property including any damage, caused by the
spreading of fire mentioned in clause 22 shall
be estimated by the Executive Engineer (Dev.)
or such other officer as he may appoint and the
estimates of the Executive Engineer (Dev.) shall
be final and the Contractor shall be bound to
pay the amount of the assessed compensation
on demand failing which the same will be
recovered from the Contractor as damages in
the manner prescribed in clause 1 or deducted
by the Executive Engineer (Dev.) from any sums
that may be due or become due from University
of the Contractor under this contract or
otherwise.

The Contractor shall bear the expenses of
defending any action or other legal proceedings
that maybe brought by any person, party or
authority for injury sustained "by him owing to
neglect of precaution to prevent the spread of
fire and he shall pay any damages and cost that
may be awarded by the court in consequence.

36

Employment Of Female Labour

Clause-22

The employment of female labour on works in
the neighborhood of soldiers' barracks should
be avoided as for as possible.

37

Work On Sunday

Clause-23

No work shall be done on a Sunday or a public
holiday without the prior sanction in writing of
the Executive Engineer (Dev.).

38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval"

Clause-24

The Contractor shall not be assigned or sub-let
without the written approval of the Executive
Engineer (Dev.). And if the Contractor shall
assign or sublet his contract, or attempt to do,
or become insolvent or make any composition
with his creditors or attempt to do, the
Executive Engineer (Dev.) may, by notice in
writing rescind the contract.

The Contractor shall keep full and true accounts
in respect of the contract works in the regular
course of business and shall whenever called
upon by the Executive Engineer (Dev.) by notice
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in writing, produce them for inspection by him
or by any officer appointed by him in that
behalf. Also if any bribe, gratuity, gifts, loan,
reward or advantage pecuniary or otherwise,
shall either directly or indirectly be given,
promised or offered by the Contractor or any of
his servants or agents to any public officer or
person in the employment of University in any
way relating to his office or employment or if
any such officer or person shall become in any
way directly or indirectly interested in the
contract or if the Contractor does not keep
account or fails to produce them as aforesaid,
the Executive Engineer (Dev.) may give notice in
writing rescind the contract. In the event of a
Contract being rescinded the security deposit of
the Contractor shall thereupon stand forfeited
and be absolutely at the disposal of University
and the same consequences shall ensure as if
the contract had been rescind under clause 3
hereof and in addition the Contractor shall not
be entitled to recover or be paid for any work
therefore actually performed wunder the
contract.

39

Sum Payable By Way Of Compensation To
Be Considered As Reasonable Compensation
Without Reference To Actual Loss

Clause-25

All sums payable by a Contractor by way of
compensation under any of these conditions
shall be considered as a reasonable
compensation to be applied to the use of
University without reference to the actual loss
or damage sustained and whether any damage
has or has not been sustained.

40

Changes In The Constitution Of Firm To Be
Notified

Clause-26

In the cases of a tender by partners any change
in the constitution of a firm shall be forthwith
notified by the Contractor to the Executive
Engineer (Dev.) for his information.

41

Work To Be Under Direction Of Engineer,
Consultant And Executive Engineer (Dev.)

Clause-27

All works to be executed under the contract
shall be executed under the direction and
subject to the approval in all respects of the
Engineer and Executive Engineer (Dev.) for the
time being, who shall be entitled to direct at
what point or points and in what-manner they
are to be commenced, and from time to time
carried on.

42

Decision Of Project Director To Be Final

Clause-28

Except where otherwise specified in the
contract and subject to The powers delegated
to him by authority under the Code rules then
in force, the decision of the Project Director
shall be final, conclusive, and binding on all
parties to the contract upon all questions
relating to the meaning of the specifications,
design, drawings, and instructions hereinbefore
mentioned and as to the quality of
workmanship, or materials used on the work, or
as to any other question claim, right, matter or
the thing whatsoever in any way arising out of,
or relating to the contract, design, drawings,
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specifications, estimates, instructions, orders of
these conditions, or otherwise considering the
works, or the execution, or failure to execute
the same, whether arising, during the progress
or the work, or after the completion on
abandonment thereof.

43

Lump Sum In Estimates

Clause-29

When the estimate on which a tender is based
includes one or more items with lump sum
rates or lump sum amount the Contractor shall
be entitled to payment in respect of such items
on the rates entered in this contract with the
detailed specifications and the analysis of the
rates on which the contract price is calculated.
Where part of the work is done or the
specifications are altered the Contractor will
submit his own rate and payment shall be
controlled in the same way as if the item of
work was done outside the current Government
Schedule of Rates applicable in the case in
accordance with the procedure laid down in
Clause 14.

Provided always that in case of the percent Rate
tenders, no premium as quoted for the main
tender as also that quoted in clause 14 ( which
will be the same premium as for the main
tender) shall be payable for any items of work
including the lump sum items or market rates
which are outside the Current Government
Schedule of Rates.

44

Action Where No Specification

Clause-30

In the case of any class of work for which there
is no such specification as is mentioned in Rule |
such work shall be carried out in accordance
with the Sind P.W.D. specifications and in the
event of there being no Sind P.W.D.
specification, then in such case the work shall
be carried out in all respects in accordance with
the instructions and requirements of the
Executive Engineer (Dev.). The payment for
such items of work shall be made in accordance
with the procedure laid down in Clause 14 for
items of work outside the Current Government
Schedule of Rates.

45

Contractors Percentage Whether Applied To
Net Or Gross Amount Of Bill

Clause-31

The percentage referred to in the tender shall
be deducted from/added to the gross amount
of the bill before deduction the value of any
stock issued.

46

Refund Of Quarry Fees And Royalties

Clause-32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates
etc. relating directly or indirectly to the
execution of the works under this contract shall
be paid by the contractor as a final charge and
no refund on this account shall be allowed by
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the University.

47

Compensation under the workmen's
compensation act.

Clause-33

The Contractor shall be responsible for and shall
pay any compensation Act, 1923 (VIII of 1923),
(hereinafter called the said Act) as amended
upto date for injuries caused to the workmen. If
such compensation is paid by University as
principal under sub-section (1) of section 12 of
the said Act on behalf of the Contractor; it shall
be recoverable by University from the
Contractor under sub-section (2) of the said
section such, compensation shall be recovered
in the manner laid down in Clause above. The
contractor shall also discharge all other
liabilities in relation to the current Government
or local legislation with respect. to the Labour
Laws and other Fringe benefits like Health and
Insurance cover. Old Age Benefits etc. for all his
labour including the administrative and
supervisory staff.

48

Claim For Quantities As Per Scope Of Work
Shown On Drawings

Clause-
34A

The quantities of different items of work shown
in the schedule B attached to this tender, are
only approximate The actual quantities of
different items as done at Site will be controlled
by the detailed drawings and the actual
requirements at site of work. No claim
whatsoever will be entertained on account of
excess or reduction in the scope of work as
shown on the drawings.

49

Clause-
34B

Where due to the change of specification or
scope or work or due to additions in size and
quantum of the work the total cost of the work
increases upto 30% at the cost as shown in the
MEMORANDUM ( Excluding those case there
the total cost the increased due to any claim of
the contractor or the escalation in the
rates/cost subject to its sanction ) the
Contractor shall be bound to car y out the same
at the same rates and under the same
conditions as for the same at the same rates
and under the same conditions as for the main
tender. In case where the total cost is likely to
increase beyond 30% of the amount shown in
the MEMORANDUM it will be optional for the
Contractor to decline to take up the additional
work provided always that no work shall be left
in incomplete or in unfinished shape
irrespective of the total Cost of the work.
Where, however, the Contractor agrees to take
up the additional work, there shall be no
financial limit to it and that the entire work shall
be done at the same rates and under the same
terms and conditions as the main tender.

50

Employment Of Feminine Labour

Clause-35

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
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class if ordered in writing to do so by the
Executive Engineer (Dev.).

51

Claim For Compensation For Delay In The
Execution Of Work

Clause-36

No compensation shall be allowed for any delay
caused in the starting of the work on account of
acquisition of land or, in the case of clearance
works on account of any delay in accordance
with the sanction to estimates.

52

Clause-37

No compensation shall be allowed for any delay
in the execution of the work on account of
water standing in borrow pits or compartments
or on the land or the approach road etc. The
rates are inclusive of hard or cracked soil,
excavation mud, subsoil water or water
standing in borrow pits and no claim for an
extra rate shall be entertained, unless
otherwise expressly specified.

53

Entering Upon Or Commencing Any Portion
Of Work

Clasue-38

The Contractor shall not enter upon or
commence any portion of work except with the
written authority and instructions of the
Executive Engineer (Dev.) or of his subordinate-
Incharge of the work. Failing such authority the
contractor shall have not claim to ask for
measurements of or payment for work.

54

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-39

(i) No contractor shall employ any person
who is under the .age of 12 years.

(ii) No contractor shall employ donkeys or
other animals with breeching of string or thin
rope. The breeching must be at least thread
should be of tape (Nawar).

(iii) No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is a
habitual narcotic user or is as sick and unfit for
manual labour as to create a hazard for his
health or life.

(v) The Executive Engineer (Dev.) or his
subordinate is authorized to remove from the
work any person or animal found working which
does not satisfy these conditions and no
responsibility shall be accepted by the
University for any delay caused in the
completion of the work by such removal.

Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from the
list of Contractors.

54

Pakistan Timber To Be Used

Clause-40

As for as possible Pakistan Timbers shall be
used and where for any reason this is not
practicable preference shall be given to
imported timber of approved origin and quality.
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55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-41

If any materials are required to be conveyed by
rail, the Contractors will be granted certificates
by the Executive Engineer (Dev.) to the effect
that the materials are required for University
works thereby enabling them to have the
benefit as allowed under the rules from the
railway. In case, however, such a concession is
withdrawn by the railway at any time', no claim
shall be made against University on this
account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-42

Any sum due to the University by the
Contractor shall be liable for recovery as arrears
of Land Revenue.

57

Partnership Of M.L.As Is Forbidden

Clause-43

The Contractor shall certify that no member of
Legislative Assembly is in partnership with him
and that University will have the right to
terminate the contract at any stage if it is
discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.

58

Payment Of Taxes

Clasue-44

The contractor firmly holds himself responsible
to get himself registered under Income Tax and
Sales Tax Rules and to pay these and all other
Government and local taxes due to him from
time to time in accordance with the
Government instructions.

59

Interest Or Share Of University Servant In
The Work

Clause-45

The Contractor shall certify that no University
Servant, Government servants or a servant of a
Corporate Body directly controlled by the
Government has directly or indirectly any share
or interest in this work.

60

Clause-46

The Contractor will not be allowed to withdraw
his tender and ask For the return of earnest
money before expiry of the period of three
months, commencing from the date of opening
of the tender and that if it is withdrawn in
violation of this condition earnest money shall
be forfeited.

61

Clause-47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to the
Contractor and his 50% Security deposit
refunded, the liability of the Contractor for the
purpose of" Defect Liability" shall extend for the
period of 12 months from the date of issue of
the completion Certificate for removal including
replacement of any defect found in the works
due to construction or any other cause directly
attributed to and a result of defective work or
negligence in carrying out the work. The
remaining 50% security deposit will be refunded
after 12 months after removal of defects, if any.

62

Clause-48

The Contractor shall employ at his cost at the
site of work for effective planning, supervision
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and control of the work, adequate, full time
Project Director Engineering staff and trained
and experience licensed electricians and
mechanics of respective trade in addition to the
usual team of following scales:
Work costing upto Rs. 15.0 lacs

A Diploma holder.

Work costing over Rs. 15.0 Lacs
A Professional Engineer

Registered with Pakistan
Engineering Council.

Such persons work on the job shall be deemed
to the authorized agents at site of the
Contractor and shall receive all orders &
instructions of the Executive Engineer (Dev.),
Engineer and Consultants or their authorized
representatives and shall also be responsible to
maintain a work-order book and other registers
at Site and shall forth with take actions to carry
out the orders and instructions.

63

Clause-49

If any question, difference or objection
whatsoever shall arise in any way contracted
with or arising out of this instrument or the
meaning or objections of any part thereof, the
rights, duties or liabilities of either party, then
save in so far as the decision of any such matter
is hereinbefore provide for as has been so
decided, every such matter including whether
its decisions has been otherwise provided for
and or regards the right of and obligations of
the parties as the result of such termination
shall be referred for arbitration to such person
or a board with the mutual consent of the
Executive Engineer (Dev.) and the Contractor
and his decision shall be final and binding and
where the matter involves a claim for or the
payment recovery or deduction of money, only
the amount, if any awarded in such arbitration
shall be payable or recoverable in respect of the
matter so referred.

64

Force Majeure

Clause-50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that
the execution of such obligations or any of
them is delayed or omitted by cause of force
Majeure. Each part will advise the other party
by written notice within 30 days of the
occurrence of any such case force Majeure
employed therein shall mean acts of the Public
enemy wars (whether declared or not)
hostilities, revolutions, civil disturbances,
epidemics, fires, floods, earth quakes, weather
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causes of similarly nature which render the
performance of this agreement unfeasible and
inspite of the exercise is unable to overcome.

65 | Mobilization Advance Clause-51 | Mobilization Advance up to 10 % of the
Contract Price stated in the Letter of
Acceptance shall be paid by the Procuring
Agency to the Contractor on the on following
conditions:
(i) on submission by the Contractor of a
Mobilization Advance Guarantee
for the full amount of the Advance in the
specified form from a
Scheduled Bank in Pakistan to the Procuring
Agency;
(i) Contractor will pay interest on the
mobilization advance at the rate of
10% per annum on the advance; and
(iii) This Advance including the interest shall be
recovered in 5 equal
installments from the five (05) R.A bills and in
case the number of bills
is less than five (05) then 1/5th of the advance
inclusive of the interest
thereon shall be recovered from each bill and
the balance together with
interest be recovered from the final bill. It may
be insured that there is
sufficient amount in the final bill to enable
recovery of the
Mobilization Advance.

CLAUSE - 52

Environmental Health & Safety/ Construction Safety

Construction and renovation activities that could be classified as construction include building
renovations, excavation and trenching operations, painting, masonry, and certain activities associated
with building systems such as HVAC, plumbing, and electrical supply.

Construction work can be particularly hazardous. The use of personal protective equipment, fall
protection, fire safety, electrical safety, and other precautions are essential for safe construction work.

The following rules apply to construction sites:

Heed all warning signs that have been posted.

Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block, or
otherwise secure the load as soon as possible.

Avoid placing unusual strain on equipment or materials.

Be prepared for unexpected hazards. BE ALERT!
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o Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that
doesn't require as much precision. Never let too little sleep jeopardize your safety.

« If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know what
you are doing, what the risks are, and how to protect yourself.

e Think of safety as one of your most important job responsibilities. Before starting each job, plan it
out. Think about tools, materials, and protective equipment you will need and the procedures you
will follow.

o Keep your work area clear of potential hazards such as items that you could trip over or bump
into, materials that could catch fire, or chemicals that could spill.

o Never ignore a safety hazard. Either fix it or report it.

e Report all incidents and near misses to your supervisor and the Office of Safety.

e Know what to do in an emergency. There isn't time to review procedures when an emergency
situation occurs. If you are unsure, ask your supervisor before you begin the job.

CLAUSE - 54

The electric and water connection will be provided at one point respectively near the site of work. The
Contractor will be responsible for further distribution where ever required including making complete
arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including
service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be
recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which
water is used.

CONTRACTOR. ENGINEER.
Witness. Witness
1 1

2 2

Executive Engineer (Dev.)

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it has
been correctly prepared/executed.
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BILL OF QUANTITIES
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SCHEDULE-B
BILL OF QUANTITIES

SUPPLYING & INSTALLATION OF ONE 120 HP CENTRIFUGAL PUMP & MOTOR FOR K.B.
FEEDER, MUET, JAMSHORO (Re-Invited).

GENERAL ABSTRACT

SH DESCRIPATION AMOUNT

PART-A:

1 | PART-l, MOTOR & PUMP (NON-SCHEDULE ITEMS):

Total in Rs.

Total in Millions........

Contractor
Executive Engineer (Development)
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SCHEDULE-B

BILL OF QUANTITIES

SUPPLYING & INSTALLATION OF ONE 120 HP CENTRIFUGAL PUMP & MOTOR FOR K.B.

FEEDER, MUET, JAMSHORO (Re-Invited),

S#

ITEM

QTY

RATE

UNIT

AMOUNT

PAR

T-1, MOTOR & PUMP (Non-Schedule Items)

S/F Horizontal Centrifugal Water Pump capacity of
1000UK GPM Head 260Ft KSB Pump type: ETN 125-250
GB or equivalent with bronze/stainless steel impellers,
including S/F welding M.S delivering and suction pipes as
per approved drawings, including compatible electric
motor, 120 HP (Siemens or equivalent) with power rating
380-440 V, 50 HZ 2900rpm. This includes pump
installation, S/F compatible control panel, and cable to
motor with necessary protections, testing,
commissioning, and operation etc. complete, as per
approved drawings. (M.R).

Each

Supply/install, weld with 3 passes rooting, filling and
capping by using LINKEN / BOC electrodes manifold
M.S pipe, 12" dia, made out of 6.4mm thick M.S sheet,
with dead end plate including fixing, pressure gauge and 3
no pump delivery pipe connections etc., complete, as per
approved drawings. (MR).

10.00

P-Rft

S/F Double acting air release valve heavy duty 3" by
making hole in M.S rising main 1/c G.1I pipe line 3" dia of
required length as per drawing I/c providing and fixing 3"
dia sluice valve and also the rate includes for testing etc.,
complete as per direction of Engineer.

Each

Supply & fixing C.I gate valve 10" dia (flanged including
fittings, packing, nuts & bolts etc., Heavy Duty complete,
(imported) as per approval of Engineer. .(MR).

Each

Supply & fixing C.I gate valve 6" dia (flanged including
fittings, packing, nuts & bolts etc., heavy duty complete,
(imported) as per approval of Engineer. (MR).

13

Each

Providing /fabricating, fixing and welding with pipe lines)
M.S specials, heavy duty, etc., complete with outside
bitumen coating, as per site requirement, and drawings.
(M.R).

M.S Elbow 45 degree 10" dia.

Each

M.S Elbow 90 degree 10" dia.

Each
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SH# ITEM

Executive Engineer (Development)

47

QTY RATE UNIT AMOUNT
iii) | M.S Elbow 20-30 degrees, 10" dia 2 Each
iv) | M.S Flanges 10" 2 Each
v) | M.S Elebow 45-90 degree 4" dia 11 Each
vi) | Reducer 10x6" 4 Each
Total ...... =
Contractor




BL-1

Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.

Contract No. Dated

Contract Value:

Contract Title: Supplying & Installation of One 120 HP Centrifugal Pump & Motor for K.B. Feeder,
MUET, Jamshoro (Re-Invited).

M/s hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from Government of
Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or
controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it
has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or
indirectly through any natural or juridical person, including its affiliate, agent, associate, broker,
consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe,
finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of
obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or
benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly
declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction
with PA and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to PA in an amount equivalent to
ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of
Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right,
interest, privilege or other obligation or benefit in whatsoever form from PA.

Executive Engineer (Dev.) (Contractor)
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	Environmental Health & Safety/ Construction Safety



