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   “SAY NO TO CORRUPTION” 

No. & Dated: DD(Proc.)/MUET/JAM/-51, 02-04-2021 
 

NOTICE INVITING TENDERS 
 

All the interested Contractors / Firms / Parties / Constructors meeting eligibility criteria, viz. having registration 
with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration 
with the Sindh Revenue Board in case of procurement of Works and Services and registration with Pakistan 
Engineering Council as the case may be and not black listed in any procuring agency or authority, are invited to 
participate in full / item rate tender for the following works: 
 

S# Name of Work 
Tender 

Fee 
Completion 

Time 
Earnest 
Money 

Date of 
Purchase 

Date of 
Submission of 

Bids 

1. 
Construction Work of Remaining Boundary Wall 
Near Toll Plaza and Civil Work Damage Portion 
of Boundary Wall, MUET, Jamshoro.  

  10000/- 
04 

Months 
5% 

08-04-2021 
To  

22-04-2021 

23-04-2021 
upto 10.30 

A.M 

2. 
Construction Work of External Sewerage / 
Drainage of Block (Boys) Hostel at MUET, 
Jamshoro. 

 10000/- 
04 

Months 
5% 

08-04-2021 
To  

22-04-2021 

23-04-2021 
upto 10.30 

A.M 

 

The terms and conditions are given as under:- 
1. The tender documents can be had from the office of the undersigned or can be downloaded from SPPRA 

website i.e. https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/ tenders-
notices on the payment noted above (non-refundable) on any working day except the day of opening of 
tenders. The sealed tenders on prescribed proforma along with earnest money mentioned above of total bid 
in the form of Pay Order in favour of the Deputy Director (Procurement), MUET, Jamshoro for S. Nos. 1 & 
2 will be opened on 23-04-2021 @ 11.00 A.M, in presence of the representatives, who so ever will be 
present at that time. In case of any unforeseen situation resulting in closure of office on the date of opening 
or if Government declares Holiday the tender shall be submitted / opened on the next working day at the 
same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be 
considered in the competition. 

 
2. The Method of Procurement is Single Stage Two Envelope procedure i.e.  
 

I. Technical Proposal  
II. Financial Proposal 

 

3. The Bidders are required to submit proposals in accordance with the Technical Evaluation Criteria given in 
the Bidding Documents. 

 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP 
Rules, 2010 (Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a 
bid or proposal under Rule-25” of said Rules. 
          Sd/- 

Deputy Director (Procurement), 
Mehran University of Engg. & Tech. Jamshoro, 

Phone No. 022-2109010 Fax: 022-2771403 
Email: nadeem.soomro@admin.muet.edu.pk
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TECHNICAL EVALUATION CRITERIA 
 
The Bids which do not conform to the Technical Specifications or Bid conditions or the Bids from the Bidders 

without adequate capabilities/information will be rejected. The Eligible/Technically Qualified Bidders will be 

considered for further evaluation. Bids with required documents attached shall be evaluated on the score 

obtained and firms obtaining 75% shall be considered technically qualified.  

Technical Bids will be evaluated on the basis of following criteria and Financial Bids of only those bidders will 

be opened who have qualified technically. 

 

Mandatory Requirements Documents Required 

Valid Registration with Pakistan Engineering 

Council in Civil Engineering Discipline (Code: 

CE09(i) and CE09(ii) 

Certification of Registration 

Registration with FBR as an active Tax payer 
i. Certification of Registration  

ii. Receipt/Certificate of payment of Income Tax for the 
year 2019-2020 

Registration with SRB as an active Tax payer 
i. Certification of Registration  

ii. Receipt/Certificate of payment of Tax for the year 
2019-2020 

Company/firm not black listed Affidavit/Bidder's undertaking on stamp paper of Rs. 100 

Details of litigation/disputes or arbitration with 

clients 
Affidavit/Bidder's undertaking on stamp paper of Rs. 100 

At least 50% of total bid cost amount should be 

available in Bank balance at the time of bidding 
Bank Statement 

Financial Audit Report for the Financial year 2019-

2020  
Audited Report of the Registered Chartered Accountant 

 

The bidders failing in Mandatory requirements will be disqualified technically. 

 

A. Experience and past performance      Total: 40 marks 
 

(i) List of completed Sewerage projects (in Higher Educational Institutes) under-taken in the last three (03) 
years (5 marks for each project, Maximum 3 projects)     15 marks 
 

(ii) List of completed Sewerage projects (Public Health Engineering Works) under-taken in the last three 
(03) years (5 marks for each project, Maximum 2 projects)     10 marks 
 

(iii) List of ongoing projects          15 marks 
a. Sewerage work in Higher Educational Institutes 

 (3 marks for each project, Maximum 3 projects) 
b. Sewerage work in Public Health Engineering Works  

(2 marks for each project, Maximum 3 projects) 
 

Work orders, Completion certificates, Performance Certificates to be attached. However, verification will 

be done from concerned department/institute.  
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B. Key Personnel Qualification & Experience     Total: 17 mark s 
 

(i) Site Engineers (2 Nos.)  BE in Civil Engineering (4 marks for each)   8 marks 
(ii) Quantity Surveyors (1 No) BE in Civil Engineering     3 marks 
(iii) Surveyors (2 Nos.) B.Tech/Diploma in Civil Technology (3 marks for each)  6 marks 
 

CVs, CNIC, Degree Certificate, PEC Registration Certificate of key Personnel shall be attached 

 

C. Equipment         Total: 10 marks 
 

 Details of equipment, machineries and transport owned by firm/contractor (Evidence of  
Machinery and transport be reported in shape of Registration Documents in case of  

vehicles and affidavit showing the ownership of the equipment in case of equipment.  

 

D. Financial         Total: 18 marks 
 

(i) Annual turnover of at least (as evident in the Bank statements) 

 Rs. 09 Million of last three (03) years      3 marks 

 Rs. 12 Million of last three (03) years      6 marks 

 Rs. 15 Million of last three (03) years      9 marks 
 

(ii) Income tax return for the last 3 years       9 marks 

 

E. Category as per PEC Regulation      Total: 15 marks 
 

(i) PEC Registration in Category C6 or C5       10 marks 
(ii) PEC Registration in Category C4 and above      15 marks 

 

The bidder must provide verifiable documentary proof against all the mandatory requirement along with the 

Technical Proposal. Documents will not be received or considered after opening of the Technical Proposal. 

 

 

 

 

 

 

 

 

 

 

 



5 

 

General Conditions 

 
General Provisions  

 
1.1 Definitions  

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts 

A and B, and these General Conditions, the following words and expressions shall have the 

meanings stated. Words indicating persons or parties include corporations and other legal 

entities, except where the context requires otherwise.  

 
A. “Employer” means the Mehran University solely represented by the vice Chancellor of Mehran 

University. 
 
 

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the 
Employer and includes Contractors representative, successors and permitted assignees.  
 

C. “Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents, will 
provide consulting services to the Employer during construction. 
 

D. “Executive Engineer (Dev.)” means the authorized Officer of the University, who possess the role of 
Controlling and Co-ordination between University, Consultants and Contractor. 
 

E. “Works” means all the works and things to be executed, supplied or done in accordance with the 
contract. 
 

F. “University”: means Mehran University of Engineering & Technology, Jamshoro. 
 

1.1.1 The Contract  
1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of 

Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further 

documents (if any) which are listed in the Contract Agreement or in the Letter of Acceptance.  

 
1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 [ 

Contract Agreement ].  

 
1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the Procuring 

Agency, of the Letter of Tender, including any annexed memoranda comprising agreements 

between and signed by both Parties. If there is no such letter of acceptance, the expression 

“Letter of Acceptance” means the Contract Agreement and the date of issuing or receiving the 

Letter of Acceptance means the date of signing the Contract Agreement. 

 
1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, which 

was completed by the Contractor and includes the signed offer to the Procuring Agency for the 

Works.  
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1.1.1.5 “Specification” means the document entitled specification, as included in the Contract, 

and any additions and modifications to the specification in accordance with the Contract. Such 

document specifies the Works.  

 
1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Agency in 

accordance with the Contract.  

 
1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Letter of Tender, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices.  

 
1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor 

submitted with the Letter of Tender, as included in the Contract.  

 
1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean 

the documents so named (if any) which are comprised in the Schedules.  

 
1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled contract 

data which constitute Part A of the Particular Conditions.  

 

 

1.1.2 Parties and Persons  

1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context requires.  

 

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract Data 

and the legal successors in title to this person.  

 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Tender 

accepted by the Employer and the legal successors in title to this person(s).  

 

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as the 

Engineer for the purposes of the Contract and named in the Contract Data, or other 

person appointed from time to time by the Employer and notified to the Contractor 

under Sub-Clause 3.4 [ Replacement of the Engineer ].  

 

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in the 

Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 [ 

Contractor’s Representative ], who acts on behalf of the Contractor.  

 

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants referred to 

in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and other 

employees of the Engineer and of the Procuring Agency; and any other personnel 

notified to the Contractor, by the Procuring Agency or the Engineer, as Procuring 

Agency’s Personnel.  

 

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all 

personnel whom the Contractor utilizes on Site, who may include the staff, labour and 
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other employees of the Contractor and of each Subcontractor; and any other personnel 

assisting the Contractor in the execution of the Works.  

 

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, or 

any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons.  

 

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 [ 

Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on the 

Composition of the Dispute Board ].  

 

1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, the 

international federation of consulting engineers.  

 

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.  

 

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the Contract 

Data.  

1.1.3 Dates, Tests, Periods 

and Completion 

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission and 

completion of the Tender.  

 

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      [ 

Commencement of Works ].  

1.1.3.3 “Time for Completion” means the time for completing the Works or a Section 

(as the case may be) under Sub-Clause 8.2 [ Time for Completion ], as stated in the 

Contract Data (with any extension under Sub-Clause 8.4 [ Extension of Time for 

Completion ]), calculated from the Commencement Date.  

 

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or 

agreed by both Parties or instructed as a Variation, and which are carried out under 

Clause 9 [ Tests on Completion ] before the Works or a Section (as the case may be) 

are taken over by the Procuring Agency. 

 

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10       

[Procuring Agency’s Taking Over ].  

 

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the 

Contract and which are carried out in accordance with the Specification after the Works 

or a Section (as the case may be) are taken over by the Procuring Agency.  

 

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the 

Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of 

Outstanding Work and Remedying Defects ], which extends over twelve months except 

if otherwise stated in the Contract Data (with any extension under Sub-Clause 11.3 

[Extension of Defects Notification Period ]), calculated from the date on which the 
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Works or Section is completed as certified under Sub-Clause 10.1 [ Taking Over of the 

Works and Sections ].  

 

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 11.9 [ 

Performance Certificate ].  

 

1.1.3.9 “day” means a calendar day and “year” means 365 days.  

1.1.4 Money and Payments  

1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of 

Acceptance for the execution and completion of the works and the remedying of any 

defects.  

 

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The Contract 

Price ] , and includes adjustments in accordance with the Contract.  

 

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overhead and similar charges, but does 

not include profit.  

 

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-

Clause 14.13 [ Issue of Final Payment Certificate ].  

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11         [ 

Application for Final Payment Certificate ].  

 

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract 

Price is payable, but not the Local Currency.  

 

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under Clause 

14 [ Contract Price and Payment ], other than the Final Payment Certificate.  

 

1.1.4.8 “Local Currency” means the currency of the Country.  

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 [ 

Contract Price and Payment].  

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as a 

provisional sum, for the execution of any part of the Works or for the supply of Plant, 

Materials or services under Sub-Clause 13.5 [ Provisional Sums ].  

 

1.1.4.11 “Retention Money” means the accumulated retention moneys which the 

Procuring Agency retains under Sub-Clause 14.3 [ Application for Interim Payment 

Certificates ] and pays under Sub-Clause 14.9 [ Payment of Retention Money ].  

 

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an 

application, under Clause 14 [ Contract Price and Payment ], for a payment certificate. 

 

1.1.5 Works and Goods  

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other 

things required for the execution and completion of the Works and the remedying of 
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any defects. However, Contractor’s Equipment excludes Temporary Works, Procuring 

Agency’s Equipment (if any), Plant, Materials and any other things intended to form or 

forming part of the Permanent Works.  

 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary 

Works, or any of them as appropriate.  

 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or 

forming part of the Permanent Works, including the supply-only materials (if any) to be 

supplied by the Contractor under the Contract.  

 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the 

Contractor under the Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or 

forming part of the Permanent Works, including vehicles purchased for the Procuring 

Agency and relating to the construction or operation of the Works.  
 

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a Section 

(if any).  
 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 

Contractor’s Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects.  
 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of 

them as appropriate.  
 

1.1.6 Other Definitions 
  

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and 

other software, drawings, manuals, models and other documents of a technical nature 

(if any) supplied by the Contractor under the Contract.  
 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located, where 

the Permanent Works are to be executed.  
 

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and vehicles 

(if any) made available by the Employer for the use of the Contractor in the execution 

of the Works, as stated in the Specification; but does not include Plant which has not 

been taken over by the Employer.  
 

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].  

 

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other 

laws, and regulations and by-laws of any legally constituted public authority.  

 

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-

Clause 4.2 [ Performance Security ].  

 

1.1.6.7 “Site” means the places where the Permanent Works are to be executed, 

including storage and working areas, and to which Plant and Materials are to be 
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delivered, and any other places as may be specified in the Contract as forming part of 

the Site.  

 

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced 

contractor by the Base Date.  

 

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved as 

a variation under Clause 13 [ Variations and Adjustments ].  

 

1.2 Interpretation   In the Contract, except where the context requires otherwise:  

 

(a)  words indicating one gender include all genders;  

(b)  words indicating the singular also include the plural and words indicating the 

plural also include the singular;  

(c)  provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be record in writing;  

(d)  “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  

(e)  the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” and 

the words “tender documents” with “bidding documents".  

 

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

 

In these Conditions, provisions including the expression “Cost plus profit” require this 

profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the Contract 

Data.  

 

1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications shall 

be:  

 

(a)  in writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as stated 

in the Contract Data; and  

(b)  delivered, sent or transmitted to the address for the recipient’s communications 

as stated in the Contract Data. However:  

 

(i)  if the recipient gives notice of another address, communications shall thereafter 

be delivered accordingly; and  

(ii)  if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the address from which the request was  issued. 

Approvals, certificates, consents and determinations shall not be unreasonably 

withheld or delayed. When a certificate is issued to a Party, the certifier shall 

send a copy to the other Party. When a notice is issued to a Party, by the other 
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Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as 

the case may be.  

1.4 Law and Language  

 

The Contract shall be governed by the law of the country or other jurisdiction stated in 

the Contract Data. 

The ruling language of the Contract shall be that stated in the Contract Data.  

 

The language for communications shall be that stated in the Contract Data. If no 

language is stated there, the language for communications shall be the ruling language 

of the Contract.  

 

1.5 Priority of Documents 

 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence:  

 

(a)  the Contract Agreement (if any),  

(b)  the Letter of Acceptance,  

(c)  the Tender,  

(d)  the Particular Conditions - Part A,  

(e)  the Particular Conditions - Part B,  

(f)  these General Conditions,  

(g)  the Specification,  

(h)  the Drawings, and  

(i)  the Schedules and any other documents forming part of the Contract.  

 

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any 

necessary clarification or instruction.  
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT 

 
1.1 Definitions  

  
 

1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”. 

1.1.1.5  “Bid” is synonymous with “Tender”.  

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added: 
 
1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance 
 with Sub-Clause 8.3 and any approved revisions thereto.  
 
1.12.2  “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is synonymous 

 with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 days in ICB.  
 

1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  
 
1.15  Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause with 

or without changes, in case of contracts under Project, Bank and donor’s programme. 
   Not Applicable.  
 
3.1 Engineer’s Duties and Authority.  
 
The following paragraph is added after duties: 
 
 Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional engineer 
as defined in the Pakistan Engineering Council Act 1975 (V of 1976)  
 
4.3  Contractor’s Representative 

The following text is to be added after last line:  
 
The contractor’s authorized representative and his other professional engineers working at 
site shall register themselves with the Pakistan Engineering Council.  
 

6.10 Records of Contractor’s Personnel and Equipment 
 

 The following paragraph is added:  
 

The Contractor shall, upon request by the Engineer at any time in relation to any item of 
hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and 
address of the Owner of the equipment and shall certify that the agreement for the hire 
thereof contains a provision in accordance with the requirements set forth above.  
 
The following sub-clause 7.9 is added in (GCC):  
 

7.9  Use of Pakistani Materials and Services  
 

The contractor shall, so far as may be consistent with the contract, make the maximum use 
of materials, supplies, plant and equipment indigenous to or produced or fabricated in 
Pakistan and services, available in Pakistan provided such materials, supplies, plant, 
equipment and services shall be of required standard.  
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8.1 Commencement of Works  
 

The last para is deleted and substituted with the following: The contractor shall commence 
the works on site within the period named in Appendix-A to Bid from the date of receipt by 
him from the Engineer of a written Notice to Commence. Thereafter, the contractor shall 
proceed with the works with due expedition and without delay.  
 

8.2  Prolonged Suspension  
Replace 84 days by 120 days.  
 

8.3 Programme  
The following text is to be added after [Commencement of Works] The programme shall be 
submitted in the either form of Bar Chart identifying the critical activities.  
 

 13.1  Right to vary  
In the last line of Para, after the word “Variation", the word “in writing” is added.  

 

13.3 Variation procedure  
In the tenth line, after the words “as soon as practicable” following is added: “and within a 
period not exceeding one-eighth of the completion time”  
 

13.8 Adjustment for changes in cost  
 

Not applicable  
 

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly  

14.1  The Contract Price  
Sub-para (d) is deleted.  
 

14.2 Advance Payment  
 

See Special Conditions. 
 
 

Mobilization Advance/Advance Payment  
 

See Special Conditions. 
 

14.5  Plants and Materials intended for Works  
Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – 
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-  

(I) The Contractor shall be entitled to receive from the procuring agency Secured Advance 
against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form No. 
2) acceptable to the procuring agency of such sum as the Engineer may consider proper in 
respect of non-perishable materials brought at the site but not yet incorporated in the 
Permanent Works provided that:  
 

(i) The materials are in accordance with the specifications for the permanent works;  
 

(ii) Such materials have been delivered to the site and are properly stored and protected against 
loss or damage or deterioration to the satisfaction and verification of the Engineer/Assistant 
Engineer but at the risk and cost of the Contractor;  
 

(iii) The Contractor’s records of the requirements, orders, receipts and use of materials are kept 
in a form approved by the Engineer, and such records shall be available for inspection by 
the Engineer;  

(iv) The Contractor shall submit with his monthly statement the estimated value of the materials 
on site together with such documents as may be required by the Engineer for the purpose of 
valuation of materials and providing evidence of ownership and payment therefore;  
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Contract/Bidding Data 
 
The following specific data for the works to be tendered shall complement, amend, or supplement the 
provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall 
prevail over those in the Instructions to Bidders.  
 
Instructions to Bidders  
 
Clause Reference  
 
1.1 Name and address of the procuring agency:  Mehran University of Engineering & Technology,  

       Jamshoro. 
 
 

1.2 Name of the Project and Summary of the works:  
 

 
 
2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;   
 

 

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds.  Rs. 3.362 (Million). 
 
8.1 Time limit for clarification: 05 days. 
 
10.1 Bid language: English 
 
11.1 (a) Prequalification Information to be updated (where applicable):  
 
Already pre qualified contractors at MUET, Jamshoro. 
11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in 
single stage single envelope: N/A. 
 
The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the 
bid in meeting requirements for timely completion of the works.   
 
13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency they 
require, if applicable. N/A. 
 
14.1 Period of Bid Validity: 90 days. 
 
15.1  Amount of Bid Security: 5% 
 
17.1 Venue, time, and date of the pre-Bid meeting: N/A. 
 
18.4 Number of copies of the bid to be completed and returned: N/A.  
 
 
 
 

Construction Work of External Sewerage/ 
Drainage of Block (Boys Hostel) Hostel, 
MUET, Jamshoro 
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19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Deputy Director 
(Procurement), MUET, Jamshoro. 
 
(b) Name and Identification Number of the Contract:  
 
 
 
Tenders will be issued from :        08-04-2021 up-to 22-04-2021 
 
20.1 (a) Deadline for submission of bids: 23-04-2021 upto 10.30 (A.M) 
 
 
 (b) Venue, time, and date of bid opening:   Office of the Deputy Director (Procurement), MUET,  

           Jamshoro on 23-04-2021 at 11.00 AM. 
 

 
 
32.1 Standard form and amount of Performance Security 5% acceptable to the procuring agency: 
Bank Guarantee / Call Deposit. 
 
   
32.3 Stamp duty: 
0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  

Construction Work of External Sewerage/ 
Drainage of Block (Boys Hostel) Hostel, 
MUET, Jamshoro.  
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FORM OF BID 
AND 
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FB-1 
FORM OF BID 

 
Bid Reference No. Construction Work of External Sewerage/ Drainage of Block (Boys Hostel) Hostel, MUET, 

Jamshoro. 
 
To:  

_______________________________ 
 _______________________________  

_______________________________  
 
1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and 

Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. 
_________________________________ for the execution of the above-named work, we/I, the 
undersigned, offer to execute and complete the work and remedy any defects therein in conformity 
with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the 
sum of Rs. _______________________________________________________ (Rupees 
__________________________________________________________) or such other sum as may 
be ascertained in accordance with the said conditions.  
 

2.  We/I understand that all the Appendices attached hereto form part of this bid.  
 
3.  As security for due performance of the undertakings and obligations of this bid, we/I submit 

herewith a bid security in the amount of Rupees ________________  
(Rs. ______________________) drawn in your favour or made payable to procuring agency and 
valid for a period of ___________days beginning from the date, bid is opened.  
 

4.  We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the 
works comprised in the contract within the time stated in Appendix-A to Bid.  

 
5.  We/I agree to abide by this bid for the period of ______ days from the date fixed for opening the 

same and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period.  

 
6.  Unless and until a formal Agreement is prepared and executed, this bid, together with your written 

acceptance thereof, shall constitute a binding contract between us.  
 
7.  We do hereby declare that the bid is made without any collusion, comparison of  

figures or arrangement with any other bidder for the works.  
 

We understand that you are not bound to accept the lowest or any bid you may receive.  
 
9.  We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 

10 of Conditions of Contract for the due performance of the Contract.  
 
10.  We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and 

severally for the execution of the Contract and the composition or the constitution of the joint 
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venture shall not be altered without the prior consent of the procuring agency. (Please delete this in 
case of Bid form a single bidder)  

in the capacity of _______duly authorized to sign Bids for and on behalf of  
 

Dated this ___________day of________________20______  
Signature: ________________________  

_____________________________________________________  
(Name of Bidder in Block Capitals)  

(Seal)  
Address:___________________________________________________________  
__________________________________________________________________  
__________________________________________________________________  
Witness:  
 
Signature: _____________________________  
Name: ________________________________  
 
Address: __________________________________________________________  
____________________________________________________________  
 
Occupation:________________________________________________________  
. 



21 

 

Appendix-A to Bid  
SPECIAL STIPULATIONS 

Clause 
Conditions of Contract 

 
 

1.  Engineer representing Consulting Firm hired 
by the procuring agency to issue variation in 
case of emergency.  
 

3.1  Up to 2% of the contract price stated in the 
Letter of Acceptance.  

2.  Amount of Performance Security  
 
 
 

4.2  Up to 10% of contract price.  
 

3.  Time for Furnishing Program  8.3  Within 07 days from the date of receipt of Letter 
of Acceptance.  
 

4.  Minimum amount of Third Party Insurance  18.3  Rs. _________ per occurrence with number of 
occurrences unlimited. N/A. 
 

5.  Time for Commencement  8.1  Within 07 days from the date of receipt of 
Engineer’s Notice to Commence, this shall be 
issued within fourteen (14) days after signing of 
Contract Agreement.  
 

6.  Time for Completion (works & sections)  8.2 &  
10.2  

04 Months from the date of receipt of Engineer’s 
Notice to Commence.   
 

7.  Amount of Liquidity Damages/Delay 
Damages/Penalties  

8.7  0.05% Damages per day but total amount 
will not be more than 10% of contract 
Price.  
 

8.  Defects Liability Period  11.1  180 days from the effective date of Taking Over 
Certificate.  
 

9.  Percentage of Retention Money  14.2  5% of the amount of Interim/Running Payment 
Certificate.  
 

10.  Limit of Retention Money  14.2  10% of Contract Price stated in the Letter of 
Acceptance.  
 

11.  Minimum amount of Interim/Running 
Payment Certificates  
 

14.2  Rs. __________________  N/A. 

12.  Time of Payment from delivery of 
Engineer’s Interim/Running Payment 
Certificate to the procuring agency.  
 

14.7  30 days.  

13.  Mobilization Advance.  14.2  10% of Contract Price stated in the Letter of 
Acceptance.  
 

14. Escalation  Escalation shall be paid separately as per 
Notifications issued by Govt. of Sindh from time 
to time after the opening date. 
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15 Action when whole of the security deposit is 

forfeited: 

 

Clause- 1. 

 

In any case in which under any clause or clauses 
of this contract the Contractor shall have 
rendered himself liable to pay compensation 
amounting to the whole of his security deposit ( 
whether paid in one sum or deducting by 
installment) I or in the case of abandonment of 
the work owing to the serious illness or death of 
the Contractor or any other case, the Executive 
Engineer (Dev.), on behalf of the Mehran 
University of Engineering, & Technology, 
Jamshoro, shall have power to adopt any of the 
following courses, as he may deem best suited to 
the interests of University. 
(a) To rescind the contract ( of which 
rescission notice in writing to the contractor 
under the hand of the Executive Engineer (Dev.) 
shall be conclusive evidence ) and in that case 
the security deposit of the Contractor shall stand 
forfeited and absolutely at the disposal of 
University. 
(b) To employ labour paid by the 
University to carry out the work, or any part of 
the work, debiting the Contractor with the cost 
of the labour ( as to the correctness of which 
cost and price the certificate of Executive 
Engineer (Dev.) shall be final and conclusive 
against the Contractor) and crediting him with 
the value of the work done, in all respects in the 
same manner and at the same rates as if it had 
been carried out by the Contractor under the 
terms of his contract; and in that case the 
certificate of the Executive Engineer (Dev.) as to 
the value of the work done shall be final and 
conclusive against the Contractor. 
(c) To measure up the work of the 
Contractor and to take such part thereof as shall 
be unexpected out of his hands, and to give it to 
another Contractor to complete it, in which case 
any expenses which may be incurred in excess 
of the sum which would have been paid to the 
original Contractor if the whole work had been 
executed by him ( as to the amount of which 
excess expenses the certificates in writing of the 
Executive Engineer (Dev.) shall be final and 
conclusive ) shall be borne and paid by the 
original Contractor and shall be deducted from 
any money due to him by University under the 
contractor or otherwise or from his security 
deposit or the proceeds of sale thereof, or a 
sufficient part thereof. 
In the event of any of the above courses being 
adopted by the Executive Engineer (Dev.) 
Contractor shall have no claim to compensation 
for any loss sustained by him-by reason of his 
having purchased or procured any materials, or 
entered into any engagements, or made any 
advance on account of or with a view to the 
execution of the work or the performance of the 
contract. And in case the contract shall be 
rescinded under the provision aforesaid, the 
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Contractor shall not be entitled to recover or be 
paid any sum for any work therefore actually 
performed by him under this contract unless and 
until the Executive Engineer (Dev.) shall have 
certified in writing the performance of such 
work and the amount payable in respect thereof, 
and he shall only be entitled to be paid the 
amount so certified. 

16 Action when the progress of any particular 
position of the work is unsatisfactory: 

 

Clause-2 If the progress of any particular portion of the 
work is unsatisfactory. Executive Engineer 
(Dev.) on recommendation of Engineer, shall 
not withstanding that the general progress of the 
work is in accordance with the conditions, be 
entitled to take action under clause 1 (b) after 
giving the Contractor 10 days notice in writing. 
The Contractor will have no claim for 
compensation; for any loss sustained by him 
owing to such no claim for compensation, for 
any loss sustained by him owing to such action. 

17 Contractor remains liable to pay 
compensation if action not taken under 
clause 3 and 4. 

power to take possession of or required 
removal of or sell contractor's plant 

 

Clause-3 In any case in which any of the power conferred 
upon the Executive Engineer (Dev.) by clause 1 
and 2 hereof shall have become exercisable and 
the same shall not have been exercised the non-
exercised thereof shall not constitute a waiver of 
any of the conditions hereof and -such powers 
shall notwithstanding be exercisable in the event 
of any future case of default by the Contractor 
for which under any clause or clauses hereof he 
is declared liable to any compensation 
amounting if the whole of his security deposit 
and the liability of the Contractor for past and 
future compensation shall remain unaffected. In 
the event of the Executive Engineer (Dev.) 
taking action under sub-clause (a) or (c) of 
clause 1, he may, if he so desires, take 
possession of all or any tools, plant, materials 
and stores in or upon the works, of the site 
thereof or belonging to the Contractor or 
procured by him and intended to be used for the 
execution of the work or any part thereof, 
paying or allowing for the same in account at the 
contract rate, or in the case of contract not being 
applicable, at current market rates, to be 
certified by the Executive Engineer (Dev.) 
whose certificate thereof shall be final. In the 
alternative, the Executive Engineer (Dev.) may, 
after giving notice in writing to the Contractor or 
his clerk of the work foreman or other 
authorized agent, required him to remove such 
tools, plant materials, or stores from the 
premises within a time to be specified in such 
notice, and in the event of the Contractor is 
failing to comply with any such requisition, the 
Executive Engineer (Dev.) may remove them at 
the Contractor's expense or sell them by auction 
or private sale on account of the Contractor and 
at his risk in all respects, and the certificate of 
the Executive Engineer (Dev.) as to the expense 
of any such removal and the amount of the 
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proceeds and expense of any such sale shall be 
final and conclusive against the Contractor. 

18 Extension Of Time 
 

Clause-4 If the Contractor shall desire an extension of the 
time for completion of the work on the ground 
of his having been unavoidable hindered in its 
execution or on any other ground, he shall apply 
in writing to the Executive Engineer (Dev.) 
within 30 days from the date of which the 
execution of the work, was hindered as aforesaid 
or on which the ground for asking for extension 
arose and in any case before the date of 
completion of the work and the Executive 
Engineer (Dev.) may, if in his opinion, there are 
reasonable grounds for granting an extension, 
grant such extension as he thinks necessary or 
proper. The decision of the Executive Engineer 
(Dev.) in this matter shall be final. 
Provided that where the Contractor is hindered 
in the execution of the work on account of any 
act or omission on the part of the University or 
its authorized officers, the Executive Engineer 
(Dev.) may at any time before the date of 
completion and on his own initiative extend the 
time for completion of the work for such period 
as he may think necessary or proper. 
Where time has been extended under this or any 
other clause of this agreement the date for 
completion of the work shall be the date fixed 
by the order giving the extension or by the 
aggregate of all such orders, made under this 
agreement. 
When time has been extended as aforesaid, it 
shall continue to be the essence of the contract 
and all clauses of the contract shall continue to 
be operative during the extended period.  

19 Final Certificate 
 

Clause-5 On completion of the work the Contractor shall 
be furnished with a certificate by the Engineer of 
such completion, but no such certificate shall be 
given nor shall the work be considered to be 
complete until the Contractor shall have 
removed from premises on which the work shall 
have been executed all scaffolding surplus 
materials and rubbish and shall have cleaned the 
site of work in and around the structures / works 
completed and shall have cleaned off the dirt 
from all woodwork, doors, windows, walls, 
floors, or other parts of any building in or upon 
which the work has been executed, or of which 
he may have had possession for the purpose of 
executing the work, nor until the work shall 
have been measured by the Engineer or where 
the measurements have been taken by his 
subordinate until they have received the 
approval of the Executive Engineer (Dev.), the 
said measurements being binding and conclusive 
against the Contractor If the Contractor shall fail 
to comply with the requirements of this clause is 
to the removal of scaffolding, surplus materials 
and rubbish and shall have cleared the site of 
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work in and around the structures/works 
completed and dispose of the same as he thinks 
fit and clean of such dirt as aforesaid; and the 
contracts shall have no claim in respect of any 
such scaffolding or surplus materials as 
aforesaid except for any such actually realized 
by the sale thereof. 

20 Payment Of Intermediate Certificate To Be 

Regarded As Advance 

 

Clause-6 No payment shall be made for any work, 
estimated to cost less than rupees ten thousand 
till after the whole of the work shall have been 
completed and a certificate of completion given. 
But in the case of work estimated to cost more 
than rupees ten thousands, the Contractor shall 
on submitting bill therefore, as provided in 
Clause-10 be entitled to receive payment 
proportionate to the part of the work then 
approved and passed by the Engineer and 
Executive Engineer (Dev.), whose certificate 
such approval and passing of the sum so payable 
shall be final and conclusive against the 
Contractor. All such intermediate payments shall 
be regarded as payments by way of advance 
against the final payments only and not as 
payment for work actually done and completed, 
and .shall not preclude the Engineer and 
Executive Engineer (Dev.) from requiring any 
bad, unsound, imperfect or unskillful work to be 
removed or taken away and reconstructed, or re-
erected, nor shall any such payment be 
considered as an admission of the due 
performance of the contract or any part thereof 
in any respect or the occurring of any claims; 
nor shall it conclude, determine, or affect in any 
other way the powers of the Executive Engineer 
(Dev.) as to the final settlement and adjustment 
of the accounts or otherwise, or in any way very 
or effect the contract. The final bill shall be 
submitted y the Contractor within one month of 
the date fixed for the completion of the work 
otherwise Engineers certificate of the 
measurements and of the total amount payable 
for the work shall be final and binding on all 
parties. 

21 payment at reduced rates of account of item  
of work not accepted as completed to be at 
the discretion of the Executive Engineer 
(Dev.) 

 

Caluse-7 The rates for several items of works estimated to 
cost more than 1,000.00, agreed to within shall 
be valid only when the item concerned is 
accepted as having been completed fully in 
accordance with the sanctioned specifications. In 
cases where the items of work are not accepted 
as so completed the Engineer may certify 
payment on account of such items at such 
reduced rates as he may consider reasonable in 
the preparation of final or on account bills. 

22 Bills to be submitted monthly 
 

Clause-8 A bill shall be submitted by the Contractor as 
frequently the progress of the work may justify 
for all the work executed and not included in 
any previous bill and the Engineer shall take or 
cause to be taken the; requisite measurements 
for the purpose of having the same verified and 
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the claims, as far as admissible, adjusted, if 
possible before the expiry of 21 days from the 
presentation of the bill at any time depute a 
subordinate to measure up the said work in the 
presence of the Contractor or his authorized 
agent, whose counter signature to the 
measurement list will be sufficient warrant and 
the Executive Engineer (Dev.) may prepare a 
bill from such list which shall be binding on 
tilted Contractor in all respects. In case the 
Contractor or his authorized agent is not present 
at the site of work at the time fixed for recording 
measurements, or being present, does not 
counter sign the measurement list, the 
measurements recorded by the Engineer or his 
authorized subordinate shall be treated by the 
Engineer or his authorized subordinate shall be 
treated as correct and binding on the Contractor 
unless the Contractor within seven days of date 
of recording such measurements submit to the 
Executive Engineer (Dev.) a detailed letter 
pointing out the errors or omissions in the record 
measurements. In case of such disagreement, the 
Executive Engineer (Dev.) shall held or cause to 
be hold the site investigations and give his 
decision. The decision of the Executive 
Engineer (Dev.) shall be final. 

23 Bills to Be Printed On Forms 
 

Clause-9 The Contractor shall submit all bills on his own 
primed forms. The bills shall be submitted to the 
Engineer in triplicate who will then scrutinize 
these bills and forward two copies to the 
Executive Engineer (Dev.) and retain one copy 
in their office. The charges to be made in the 
bills shall always be entered at the rates 
specified in the tender or in the case of any extra 
work ordered in pursuance of these conditions, 
and not mentioned or provided for in the tender 
at the rates hereinafter provided for such work. 

24 Store Supplied By University 
 

Clause-10 If the specification or estimate of the work 
provides for the use of an' special description of 
materials to be supplied from the store of the 
University or if it is required that the Contractor 
shall use certain stores to be provided by the 
Executive Engineer (Dev.) such material and 
stores, and the prices to be charged therefore as 
hereinafter mentioned being so far as practicable 
for the convenience of the Contractor but not so 
as any way to control the meaning of effect of 
this contract specified in the schedule or 
memorandum hereto annexed, required from 
time to time to be used by him for the purpose of 
the contract only and the value of the full 
quantity of the materials and stores so supplied 
shall be sent off or deducted from any sums then 
due, or thereafter to become due to the 
Contractor under the contract, otherwise, or 
from the security deposits, or the proceed of sale 
thereof, if the security deposit as held in 
Government securities the same or a sufficient 
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portion  hereof shall in that case be sold for the 
absolute property of University and shall on no 
account remove from the site of the work, and 
shall at all times be open to inspection by the 
Executive Engineer (Dev.). Any such materials 
unused and perfectly good condition at the time 
of completion or determination of the contracts 
shall be returned to the University Stores, if the 
Executive Engineer (Dev.) so requires by a 
notice in writing under his hand, but the 
Contractor shall not be entitled to return any 
such materials except with the consent of the 
Executive Engineer (Dev.) and he shall have no 
claim for compensation on account of any such 
material supplied to him as aforesaid but 
remaining unused by him or for, any, wastage in 
or damage to any such materials. 

25 Works to be executed in accordance with 
specifications. Drawings. Orders etc. 

 

Clause-11 The Contractor shall execute the whole and 
every part of the work in he most substantial and 
workmanlike manner and both as regards 
materials and all other matters in strict 
accordance with the specifications lodged in the 
office of the Executive Engineer (Dev.) and 
initialed by the parties, the said specification 
being a part of the contract. The contractor shall 
also conform exactly, fully and faithfully to the 
designs, drawings and instruction in writing 
relating to the work signed by the Executive 
Engineer (Dev.) and lodged in his office and to 
which the Contractor shall be entitled to have 
access at such office or on the site of work for 
the purpose of inspection during office hours 
and the Contractor shall if he so requires, be 
entitled at his own expenses to make or cause to 
be made copies of the specifications, and of all 
such designs drawings and instructions as 
aforesaid 

26 Alterations in specifications and design. Not 

to invalidate contracts 

 

Clause-12 The Executive Engineer (Dev.) on the 
recommendation of Engineer shall have power 
to make any alterations in, or additions to the 
original specifications, drawings, designs and 
instructions that may appear to him to be 
necessary or advisable during the progress of the 
work and the  contractor shall be bound to carry 
out of the work, in accordance with any 
instructions in this connection which may be 
given to him in writing by the Executive 
Engineer (Dev.) and such alterations shall, not 
invalidate the contract; and any altered or 
additional work which the Contractor may be 
directed to do in the mentioned above specified 
subject to the limit laid down in clause 37 below 
as part of the work shall be carried out by the 
Contractor on the same conditions in all respects 
on which he agreed to do the main work and at 
the same rate as re specified in the tender for the 
main work. The time for completion of the work 
shall be extended in the proportion that the 
additional work bears to the original contract 
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work, and the certificate of the Executive 
Engineer (Dev.) as to such proportion shall be 
conclusive. And if the altered or additional work 
includes any class of work for which no rate is 
specified in its contract, then such class of work 
shall be paid for at (     ) percent below/above 
the rates shown for such work in the 
Government of Sind Schedule of rates 2004, as 
amended from time to time and if such last 
mentioned class of work is not entered in the 
Government of Sind Schedule of Rates 2004 as 
of the date of receipt by him of the order to carry 
out the work, inform the Executive Engineer 
(Dev.) through the Consultants of the rate which 
it is his intention to charge for such class of 
work, and if the Executive Engineer (Dev.) and 
the Consultants are satisfied with the rate 
analysis, then he shall allow him that rate, but if 
the Owner does not agree to this rate, he shall be 
notified in writing be at liberty to cancel his 
order to carry out such class of work, and 
arrange to carry it out in such manner as he may 
consider advisable, provided always that if the 
Contractor shall commence work or incur any 
expenditure in regard thereto before the rates 
shall have been detonated as lastly hereinbefore 
mentioned then in such case he shall only be 
entitled to be paid in respect of the work carried 
out for expenditure incurred by him prior the 
work carried out for expenditure incurred by 
him prior to the date of the determination of the 
rate as aforesaid according to such rate or rates 
as shall be fixed by the Owner. In the event of a 
dispute, the decision of the Project Director will 
be final, conclusive and binding. 

27 No Claim To Any Payment Or Compensation 
For Alteration In Or Restriction Of Work 

Clause-13 If at any time after the execution of the contract 
documents the Executive Engineer (Dev.) shall 
for any reason whatsoever in the tender to be 
carried out at all or carried out in part by the 
Contractor, he shall give notice in writing of the 
fact to the Contractor, who shall thereupon have 
no claim to any payment of compensation 
whatsoever on account of any profit or 
advantage which he might have derived from the 
execution of the work in full but which he did 
not so derive in consequence of the full amount 
of the work not having been carried out, neither 
shall he have any claim for compensation by 
reason of any alterations, having been made in 
the original specifications, drawings, designs, 
and instruction, which may involve any 
curtailment of the work as original 
contemplated. Where materials have already 
been collected at site of the work before the 
receipt of the said notice to stop or curtail the 
work, the Contractor shall be paid for such 
materials at the rates determined by the 
Executive Engineer (Dev.) provided they are not 
in excess of requirements and are of approved 
quality. 
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28 Time Limit for Unforeseen Claims 
 

Clause-14 Under no circumstances whatsoever shall the 
contractor be entitled to any compensation from 
Authority on any account unless the Contractor 
shall have submitted a claim in writing to the 
Executive Engineer (Dev.) within one month of 
the cause of such claim occurring. The 
Contractor shall give full details of such claim, 
indicating the part of the work is the subject 
matter of such claim, the reasons giving rise to 
the said claim and submit as far as possible, 
documentary evidence in support of the reasons 
and the calculations for such claim. The claim 
shall not be considered as valid or payable 
unless it has been scrutinized & accepted by the 
Engineer and Executive Engineer (Dev.) & will 
become payable only to the extent upto which it 
has been accepted by the Project Director. 

29 Action and Compensation In Case Of Bad 
Work 
 

Clause-15 If at any time before the security deposit is 
refunded to the Contractor, it shall appear to the 
Executive Engineer (Dev.) or his subordinate-
Incharge of the work, that any work lies been 
executed with unsound, imperfect of unskilled 
workmanship or with materials of inferior 
quality, or that any materials or articles provided 
by him for the execution office work are 
unsound, or of quality inferior to that contracted 
for, or are otherwise not in accordance with the 
contract, shall be lawful for the Executive 
Engineer (Dev.) to intimate this fact in writing 
to the Contractor and then notwithstanding the 
fact that the work, materials or articles 
complained of any have been inadvertently 
passed, certified and paid for the Contractor 
shall be bound forthwith to rectify or remove 
and reconstruct the work so specified in whole 
or in part, as the case may require, or if so 
required shall remove the materials or articles, 
and provide other proper and suitable materials 
or articles at his own proper charge and cost; 
and in the event of his failing to do so within a 
period to be specified by the Executive Engineer 
(Dev.) in the writing intimation aforesaid, the 
Contractor shall be liable to pay compensation at 
the rate of one percent, on the amount of the 
estimate for every day not exceeding ten days, 
during which the failure so continues, and in the 
case of any such failure the Executive Engineer 
(Dev.) may rectify or remove, and re-execute the 
work or remove and replace the materials or 
articles complained of as the case may be as the 
risk and expense in all respects of the 
Contractor. Should the Executive Engineer 
(Dev.) consider that any such inferior work or 
materials as described above may be accepted or 
made use of it shall be within the discretion to 
accept the same at such reduced rates as he may 
fix thereof. 

30 Work To Be Open To Inspection  

Contractor Or Responsible Agent To Be 

Clause-16 All works under or in course of execution or 
executed in pursuance  of the contract shall at 
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Present 

 

all times be open to the inspection and 
supervision of the Engineer and Executive 
Engineer (Dev.) or his subordinates, and the 
Contractor shall all times during the usual 
working hours, and at all other times at which 
reasonable notice of the intention of the 
Engineer and Executive Engineer (Dev.) or his 
subordinate to visit the work shall have been 
given to the Contractor, either himself be 
present to receive orders and instructions, or 
have responsible agent duly accredited in 
writing present for that purpose. Orders given 
to the Contractor's duly authorized agent shall 
be considered to have the same force and 
effect as if they had been given to the 
Contractor himself. 

31 Notice To Be Given Before Work Is Covered 
Up 

 

Clause-17 The Contractor shall give not less than five days 
notice in writing to the Engineer and Executive 
Engineer (Dev.) or his subordinate-in-charge of 
the work before covering up or otherwise 
placing beyond the reach of check, inspection & 
measurement any work in order that the same 
may be verified, checked, inspected and 
measured, and correct dimensions thereof 
taken before the same is so covered up or 
planned beyond the reach of verification check, 
inspection & measurement, and shall not cover 
up or place beyond the reach of verification, 
check, inspection and measurement any work 
without the consent in writing of the Engineer 
and Executive Engineer (Dev.) or his 
subordinate-Incharge of the work, and if any 
work shall be covered up or placed beyond the 
reach of verification, check, inspection & 
measurement any work without the consent in 
writing of the Executive Engineer (Dev.) or his 
subordinates Incharge of the work, and if any 
work shall be covered up or placed beyond the 
reach of verification, check inspection & 
measurement without such notice having been 
given to consent obtained, the same shall be 
uncovered at the Contractor's expense, and in 
default thereof no payment or allowance shall 
be made for such work, or for the materials 
with which the same was executed. 

32 Contractor Liable For Damage Done And For 
Imperfections For Three Months After 
Certificate 

 

Clause-18 If the Contractor or his workmen, or servants 
shall break, deface, destroy any part of a 
building in which they may be working, or any 
building, road, fence, enclosure or overhead or 
underground service lines of water supply, 
sewerage, electricity, telephone, gas etc. or 
grass land or cultivated ground continuous to 
the premises on which the work or any part 
thereof is being executed, or if any damage 
shall be done to the work, while it is in progress 
from any cause whatever or if any part thereof 
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in being executed, or if any damage shall be 
done to the work, while it is in progress from 
any cause whatever or if any imperfections 
become apparent in it within three months of 
the grant of a certificate of completion, final or 
otherwise, by the Executive Engineer (Dev.), the 
Contractor shall make good the same his own 
expense, or in default the Executive Engineer 
(Dev.) may cause the same to be made   good 
by other workmen, and deduct the expenses of 
( which the certificate of the Executive Engineer 
(Dev.) shall be final ) from any sums that may 
then be due or may thereafter become due to 
the Contractor, or from his security deposits or 
the proceeds of sale thereof, or of a sufficient 
portion thereof or any of his dues available 
against other works with the University or as 
arrears of land revenue in case no dues are 
available or the amount available falls short of 
the total recoveries. 

33 Contractor to supply plant ladders. 
Scaffolding etc. And is liable for damages 
arising on provision of lights. Fencing etc. 

 

Clause-19 The Contractor shall supply at his own cost all 
materials, plant, tools, appliances, implement, 
ladders, cordage, tackle, scaffolding and 
temporary work requisite or proper for the 
execution of the work, whether in the original, 
altered or substituted form, and whether 
included in the specification, or other 
documents, forming part of the contract or 
referred to in these conditions or not, and 
which may be necessary for the purpose of 
satisfying or complying with the requirements 
of the Executive Engineer (Dev.) as to any 
matters as to which under these conditions he 
is entitled to be satisfied or which he is entitled 
to require together with carriage therefore to 
and from the work. The Contractor shall also 
supply without charge the requisite number of 
persons with the means and materials 
necessary for the purpose of setting out works, 
and counting, weighing and assisting in the 
measurement or examination at any time and 
from time to time of the work or the materials. 
Failing this the same may be provided by the 
Executive Engineer (Dev.) at the expense of the 
Contractor and the expenses may be deducted 
from any money due to the Contractor under 
the contract, or from his security deposit or the 
proceeds of sale thereof or of a sufficient 
portion thereof. The Contract or shall provide 
all necessary fencing and lights required to 
protect the public from accident, and shall also 
be bound to bear the expenses of defense of 
every suit, action or other legal proceedings, 
that may be brought by any person for injury 
sustained owing to neglect of the above; 
precautions, and to pay any damages and costs 
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which maybe awarded in any such, suit action 
or proceeding to any such person, or which may 
with the consent of the Contractor be paid for 
comprising any claim by any such person. 

34 Measure For Prevention Of Fire 
 

Clause-20 The Contractor shall not set fire to any standing 
jungle, trees, bush-wood or grass without a 
written permit from the Executive Engineer 
(Dev.). 
When such permit is given, and also all cases 
when destroying cut or dug up trees, 
brushwood, grass etc., by fire; the Contractor 
shall take necessary measures to prevent such 
fire spreading to otherwise damaging 
surrounding property. 
The Contractor shall make his own 
arrangements at his cost and expense for 
providing drinking water and water for 
domestic use of his labour employed in 
connection with the execution of the works as 
also for the use of his labour employed in 
connection with the execution of the works as 
also for use on the works itself. However, in 
case the Contractor is not able to make his own 
arrangements for water, the same could at the 
discretion of the Executive Engineer (Dev.) be 
supplied by the owner in which case the 
recovery against the water charges at 2% of the 
cost of these items of work on which the water 
is used in the construction shall be made from 
the bills of the Contractor. 

35 Liability Of Contractor For Any Damage Done 
In Or Outside Work Area 

 

 

Clause-21 Compensation for all damage done intentionally 
or unintentionally by Contractor's labour 
whether in or beyond the limits of University 
property including any damage, caused by the 
spreading of fire mentioned in clause 22 shall 
be estimated by the Executive Engineer (Dev.) 
or such other officer as he may appoint and the 
estimates of the Executive Engineer (Dev.) shall 
be final and the Contractor shall be bound to 
pay the  amount of the assessed compensation 
on demand failing which the same will be 
recovered from the Contractor as damages in 
the manner prescribed in clause 1 or deducted 
by the Executive Engineer (Dev.) from any sums 
that may be due or become due from University 
of the Contractor under this contract or 
otherwise. 
The Contractor shall bear the expenses of 
defending any action or other legal proceedings 
that maybe brought by any person, party or 
authority for injury sustained "by him owing to 
neglect of precaution to prevent the spread of 
fire and he shall pay any damages and cost that 
may be awarded by the court in consequence. 

36 Employment Of Female Labour Clause-22 The employment of female labour on works in 
the neighborhood of soldiers' barracks should 
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 be avoided as for as possible. 

37 Work On Sunday 
 

Clause-23 No work shall be done on a Sunday or a public 
holiday without the prior sanction in writing of 
the Executive Engineer (Dev.). 

38 Work not be sublet. Contractor may be 
rescinded & security deposit forfeited for 
subletting it without approval" 

 

Clause-24 The Contractor shall not be assigned or sub-let 
without the written approval of the Executive 
Engineer (Dev.). And if the Contractor shall 
assign or sublet his contract, or attempt to do, 
or become insolvent or make any composition 
with his creditors or attempt to do, the 
Executive Engineer (Dev.) may, by notice in 
writing rescind the contract. 
The Contractor shall keep full and true accounts 
in respect of the contract works in the regular 
course of business and shall whenever called 
upon by the Executive Engineer (Dev.) by notice 
in writing, produce them for inspection by him 
or by any officer appointed by him in that 
behalf. Also if any bribe, gratuity, gifts, loan, 
reward or advantage pecuniary or otherwise, 
shall either directly or indirectly be given, 
promised or offered by the Contractor or any of 
his servants or agents to any public officer or 
person in the employment of University in any 
way relating to his office or employment or if 
any such officer or person shall become in any 
way directly or indirectly interested in the 
contract or if the Contractor does not keep 
account or fails to produce them as aforesaid, 
the Executive Engineer (Dev.) may give notice in 
writing rescind the contract. In the event of a 
Contract being rescinded the security deposit of 
the Contractor shall thereupon stand forfeited 
and be absolutely at the disposal of University 
and the same consequences shall ensure as if 
the contract had been rescind under clause 3 
hereof and in addition the Contractor shall not 
be entitled to recover or be paid for any work 
therefore actually performed under the 
contract. 

39 Sum Payable By Way Of Compensation To 
Be Considered As Reasonable Compensation 
Without Reference To Actual Loss 

 

Clause-25 All sums payable by a Contractor by way of 
compensation under any of these conditions 
shall be considered as a reasonable 
compensation to be applied to the use of 
University without reference to the actual loss 
or damage sustained and whether any damage 
has or has not been sustained. 

40 Changes In The Constitution Of Firm To Be 

Notified 

Clause-26 In the cases of a tender by partners any change 
in the constitution of a firm shall be forthwith 
notified by the Contractor to the Executive 
Engineer (Dev.) for his information. 

41 Work To Be Under Direction Of Engineer, 
Consultant And Executive Engineer (Dev.) 

Clause-27 All works to be executed under the contract 
shall be executed under the direction and 
subject to the approval in all respects of the 
Engineer and Executive Engineer (Dev.) for the 
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 time being, who shall be entitled to direct at 
what point or points and in what-manner they 
are to be commenced, and from time to time 
carried on. 

42 Decision Of Project Director To Be Final 
 

Clause-28 Except where otherwise specified in the 
contract and subject to The powers delegated 
to him by authority under the Code rules then 
in force, the decision of the Project Director 
shall be final, conclusive, and binding on all 
parties to the contract upon all questions 
relating to the meaning of the specifications, 
design, drawings, and instructions hereinbefore 
mentioned and as to the quality of 
workmanship, or materials used on the work, or 
as to any other question claim, right, matter or 
the thing whatsoever in any way arising out of, 
or relating to the contract, design, drawings, 
specifications, estimates, instructions, orders of 
these conditions, or otherwise considering the 
works, or the execution, or failure to execute 
the same, whether arising, during the progress 
or the work, or after the completion on 
abandonment thereof. 

43 Lump Sum In Estimates 
 

Clause-29 When the estimate on which a tender is based 
includes one or more items with lump sum 
rates or lump sum amount the Contractor shall 
be entitled to payment in respect of such items 
on the rates entered in this contract with the 
detailed specifications and the analysis of the 
rates on which the contract price is calculated. 
Where part of the work is done or the 
specifications are altered the Contractor will 
submit his own rate and payment shall be 
controlled in the same way as if the item of 
work was done outside the current Government 
Schedule of Rates applicable in the case in 
accordance with the procedure laid down in 
Clause 14. 

Provided always that in case of the percent Rate 
tenders, no premium as quoted for the main 
tender as also that quoted in clause 14 ( which 
will be the same premium as for the main 
tender) shall be payable for any items of work 
including the lump   sum items or market rates 
which are outside the Current Government 
Schedule of Rates. 

44 Action Where No Specification Clause-30 In the case of any class of work for which there 
is no such specification as is mentioned in Rule I 
such work shall be carried out in accordance 
with the Sind P.W.D. specifications and in the 
event of there being no Sind P.W.D. 
specification, then in such case the work shall 
be carried out in all respects in accordance with 
the instructions and requirements of the 
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Executive Engineer (Dev.). The payment for 
such items of work shall be made in accordance 
with the procedure laid down in Clause 14 for 
items of work outside the Current Government 
Schedule of Rates. 

45 Contractors Percentage Whether Applied To 

Net Or Gross Amount Of Bill 

 

Clause-31 The percentage referred to in the tender shall 
be deducted from/added to the gross amount 
of the bill before deduction the value of any 
stock issued. 

46 Refund Of Quarry Fees And Royalties 
 

Clause-32 All quarry fees; royalist, octroi, dues, ground 
rents, local and Government taxes and Rates 
etc. relating directly or indirectly to the 
execution of the works under this contract shall 
be paid by the contractor as a final charge and 
no refund on this account shall be allowed by 
the University. 

47 Compensation under the workmen's 

compensation act. 

 

Clause-33 The Contractor shall be responsible for and shall 
pay any compensation Act, 1923 (VIII of 1923), 
(hereinafter called the said Act) as amended 
upto date for injuries caused to the workmen. If 
such compensation is paid by University as 
principal under sub-section (1) of section 12 of 
the said Act on behalf of the Contractor; it shall 
be recoverable by University from the 
Contractor under sub-section (2) of the said 
section such, compensation shall be recovered 
in the manner laid down in Clause above. The 
contractor shall also discharge all other 
liabilities in relation to the current Government 
or local legislation with respect. to the Labour 
Laws and other Fringe benefits like Health and 
Insurance cover. Old Age Benefits etc. for all his 
labour including the administrative and 
supervisory staff. 

48 Claim For Quantities As Per Scope Of Work 

Shown On Drawings 

 

Clause-
34A 

The quantities of different items of work shown 
in the schedule B attached to this tender, are 
only approximate The actual quantities of 
different items as done at Site will be controlled 
by the detailed drawings and the actual 
requirements at site of work. No claim 
whatsoever will be entertained on account of 
excess or reduction in the scope of work as 
shown on the drawings.  

49 ----- do---- Clause-
34B 

Where due to the change of specification or 
scope or work or due to additions in size and 
quantum of the work the total cost of the work 
increases upto 30% at the cost as shown in the 
MEMORANDUM ( Excluding those case there 
the total cost the increased due to any claim of 
the contractor or the escalation in the 
rates/cost subject to its sanction ) the 
Contractor shall be bound to car y out the same 
at the same rates and under the same 
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conditions as for the same at the same rates 
and under the same conditions as for the main 
tender. In case where the total cost is likely to 
increase beyond 30% of the amount shown in 
the MEMORANDUM it will be optional for the 
Contractor to decline to take up the additional 
work provided always that no work shall be left 
in incomplete or in unfinished shape 
irrespective of the total Cost of the work. 
Where, however, the Contractor agrees to take 
up the additional work, there shall be no 
financial limit to it and that the entire work shall 
be done at the same rates and under the same 
terms and conditions as the main tender. 

50 Employment Of Feminine Labour 
 

Clause-35 The Contractor shall employ any feminine; 
convict or other labour of a particular kind of 
class if ordered in writing to do so by the 
Executive Engineer (Dev.). 

51 Claim For Compensation For Delay In The 

Execution Of Work 

 

Clause-36 No compensation shall be allowed for any delay 
caused in the starting of the work on account of 
acquisition of land or, in the case of clearance 
works on account of any delay in accordance 
with the sanction to estimates. 

52  Clause-37 No compensation shall be allowed for any delay 
in the execution of the work on account of 
water standing in borrow pits or compartments 
or on the land or the approach road etc. The 
rates are inclusive of hard or cracked soil, 
excavation mud, subsoil water or water 
standing in borrow pits and no claim for an 
extra rate shall be entertained, unless 
otherwise expressly specified. 

53 Entering Upon Or Commencing Any Portion 

Of Work 

 

Clasue-38 The Contractor shall not enter upon or 
commence any portion of work except with the 
written authority and instructions of the 
Executive Engineer (Dev.) or of his subordinate- 
Incharge of the work. Failing such authority the 
contractor shall have not claim to ask for 
measurements of or payment for work. 

54 Minimum age of persons employed. The 
employment of donkeys or other animals 

 

Clasue-39 (i) No contractor shall employ any person 
who is under the .age of 12 years. 

(ii) No contractor shall employ donkeys or 
other animals with breeching of string or   thin 
rope. The breeching must be at least thread 
should be of tape (Nawar). 
(iii) No animal suffering from sores, 
lameness or emaciation or which is immature 
shall be employed or the work. 

(iv) The Contractor shall not employ any 
labour who has any contagious disease or is a 
habitual narcotic user or is as sick and unfit for 
manual labour as to create a hazard for his 
health or life. 
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(v) The Executive Engineer (Dev.) or his 
subordinate is authorized to remove from the 
work any person or animal found working which 
does not satisfy these conditions and no 
responsibility shall be accepted by the 
University for any delay caused in the 
completion of the work by such removal. 

Any Contractor who does not accept these 
conditions shall not be allowed to tender for 
works and his name shall be removed from the 
list of Contractors. 

54 Pakistan Timber To Be Used 
 

Clause-40 As for as possible Pakistan Timbers shall be 
used and where for any reason this is not 
practicable preference shall be given to 
imported timber of approved origin and quality. 

55 Certificate For Concessionary Freight Of 

Charges From The Railway 

 

Clause-41 If any materials are required to be conveyed by 
rail, the Contractors will be granted certificates 
by the Executive Engineer (Dev.) to the effect 
that the materials are required for University 
works thereby enabling them to have the 
benefit as allowed under the rules from the 
railway. In case, however, such a concession is 
withdrawn by the railway at any time', no claim 
shall be made against University on this 
account. 

56 Recovery Of Dues From Contractor As 

Arrears Of As Land Revenue 

Clause-42 Any sum due to the University by the 
Contractor shall be liable for recovery as arrears 
of Land Revenue. 

57 Partnership Of M.L.As Is Forbidden 
 

Clause-43 The Contractor shall certify that no member of 
Legislative Assembly is in partnership with him 
and that University will have the right to 
terminate the contract at any stage if it is 
discovered that a member of Legislative 
Assembly or Parliament is a partner in the 
Contract. 

58 Payment Of Taxes 
 

Clasue-44 The contractor firmly holds himself responsible 
to get himself registered under Income Tax and 
Sales Tax Rules and to pay these and all other 
Government and local taxes due to him from 
time to time in accordance with the 
Government instructions. 

59 Interest Or Share Of University Servant In 
The Work 
 

Clause-45 The Contractor shall certify that no University 
Servant, Government servants or a servant of a 
Corporate Body directly controlled by the 
Government has directly or indirectly any share 
or interest in this work.  

60  Clause-46 The Contractor will not be allowed to withdraw 
his tender and ask For the return of earnest 
money before expiry of the period of three 
months, commencing from the date of opening 
of the tender and that if it is withdrawn in 
violation of this condition earnest money shall 
be forfeited. 

61  Clause-47 Notwithstanding anything contained in any 
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clause of this contract and further 
notwithstanding the fact that the final 
completion Certificate has been awarded to the 
Contractor and his 50% Security deposit 
refunded, the liability of the Contractor for the 
purpose of" Defect Liability" shall extend for the 
period of 12 months from the date of issue of 
the completion Certificate for removal including 
replacement of any defect found in the works 
due to construction or any other cause directly 
attributed to and a result of defective work or 
negligence in carrying out the work. The 
remaining 50% security deposit will be refunded 
after 12 months after removal of defects, if any. 

62  Clause-48 The Contractor shall employ at his cost at the 
site of work for effective planning, supervision 
and control of the work, adequate, full time 
Project Director Engineering staff and trained 
and experience licensed electricians and 
mechanics of respective trade in addition to the 
usual team of following scales: 
Work costing upto Rs. 15.0 lacs         : 
 A Diploma holder. 

Work costing over Rs. 15.0 Lacs         : 
 A Professional Engineer  

Registered with Pakistan 

Engineering Council. 

Such persons work on the job shall be deemed 
to the authorized agents at site of the 
Contractor and shall receive all orders & 
instructions of the Executive Engineer (Dev.), 
Engineer and Consultants or their authorized 
representatives and shall also be responsible to 
maintain a work-order book and other registers 
at Site and shall forth with take actions to carry 
out the orders and instructions. 

63  Clause-49 If any question, difference or objection 
whatsoever shall arise in any way contracted 
with or arising out of this instrument or the 
meaning or objections of any part thereof, the 
rights, duties or liabilities of either party, then 
save in so far as the decision of any such matter 
is hereinbefore provide for as has been so 
decided, every such matter including whether 
its decisions has been otherwise provided for 
and or regards the right of and obligations of 
the parties as the result of such termination 
shall be referred for arbitration to such person 
or a board with the mutual consent of the 
Executive Engineer (Dev.) and the Contractor 
and his decision shall be final and binding and 
where the matter involves a claim for or the 
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payment recovery or deduction of money, only 
the amount, if any awarded in such arbitration 
shall be payable or recoverable in respect of the 
matter so referred. 

64 Force Majeure 
 

Clause-50 The parties shall not be considered to be at 
default in the execution of their contractual 
obligations or any of them to the extent that 
the execution of such obligations or any of 
them is delayed or omitted by cause of force 
Majeure. Each part will advise the other party 
by written notice within 30 days of the 
occurrence of any such case force Majeure 
employed therein shall mean acts of the Public 
enemy wars (whether declared or not) 
hostilities, revolutions, civil disturbances, 
epidemics, fires, floods, earth quakes, weather 
causes of similarly nature which render the 
performance of this agreement unfeasible and 
inspite of the exercise is unable to overcome. 

65 Mobilization Advance Clause-51 Not Allowed 

   
 
CLAUSE - 52 

 
 
Environmental Health & Safety/ Construction Safety 
 
Construction and renovation activities that could be classified as construction include building 
renovations, excavation and trenching operations, painting, masonry, and certain activities associated 
with building systems such as HVAC, plumbing, and electrical supply. 

Construction work can be particularly hazardous. The use of personal protective equipment, fall 
protection, fire safety, electrical safety, and other precautions are essential for safe construction work.  

The following rules apply to construction sites: 

 Heed all warning signs that have been posted. 
 Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block, or 

otherwise secure the load as soon as possible. 
 Avoid placing unusual strain on equipment or materials. 
 Be prepared for unexpected hazards. BE ALERT! 
 Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that 

doesn't require as much precision. Never let too little sleep jeopardize your safety. 
 If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know what 

you are doing, what the risks are, and how to protect yourself. 
 Think of safety as one of your most important job responsibilities. Before starting each job, plan it 

out. Think about tools, materials, and protective equipment you will need and the procedures you 
will follow. 

 Keep your work area clear of potential hazards such as items that you could trip over or bump 
into, materials that could catch fire, or chemicals that could spill. 

 Never ignore a safety hazard. Either fix it or report it. 
 Report all incidents and near misses to your supervisor and the Office of Safety. 
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 Know what to do in an emergency. There isn't time to review procedures when an emergency 
situation occurs. If you are unsure, ask your supervisor before you begin the job. 

 
CLAUSE - 54 

 

The electric and water connection will be provided at one point respectively near the site of work. The 

Contractor will be responsible for further distribution where ever required including making complete 

arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff 

including service charges of WAPDA will be paid by the contractor. The cost of water consumed in the 

work will be recovered from the bills of the contractor at 2% (two percent) of the cost of these items of 

works on which water is used.  

 

 

CONTRACTOR.     ENGINEER. 

 

Witness.      Witness 

 

1.  ________________    1.  _________________ 

2.  ________________    2.  _________________ 

 

Executive Engineer (Dev.) 

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that 

it has been correctly prepared/executed. 
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BILL OF QUANTITIES 
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SCHEDULE-B 
BILL OF QUANTITIES 

 

CONSTRUCTION WORK OF EXTERNAL SEWERAGE/ DRAINAGE OF BLOCK  
(BOYS HOSTEL) HOSTEL, MUET, JAMSHORO. 

 
GENERAL ABSTRACT 

 

ABSTRACT 

S.# Description Amount 

PART-A, EXTERNAL DRAINAGE WORKS 

1 PART-I CIVIL WORK ( SCHEDULE ITEMS)  

2 

 

PART-II CIVIL WORK, SCHEDULE ITEMS (STEEL)  

3 

 

PART-III PLUMBING WORK (NON-SCHEDULE ITEMS)  

  Total in Rs……  

In Millions Rs…… 
 

In Words____________________________________________________ 
 

 
 

Note: Quoted Amount Should be Inclusive of all Applicable Taxes (i.e Income Tax, Sindh Sales Tax, 
General Sales Tax etc as the Case may be. 

 
 
 
 
 

Contractor  
Executive Engineer (Development) 
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SCHEDULE-B 
 

BILL OF QUANTITIES 
 

CONSTRUCTION WORK OF EXTERNAL SEWERAGE/ DRAINAGE OF BLOCK 
(BOYS HOSTEL) HOSTEL, MUET, JAMSHORO. 

 

S.# ITEM QTY  RATE  UNIT AMOUNT 

PART-A EXTERNAL DRAINAGE WORKS     

PART-I, CIVIL WORK, (SCHEDULE ITEMS)     
1 (a) Dismantling cement concrete plain 1: 4: 8. 

(Chapter #02, S.I# 19-a, Page #10) 
           

956.25       1,663.75  % Cft. 
         

15,909.61  
2 (c.) Dismantling cement concrete plain 1: 2: 4: 

(Chapter #02, S.I# 19-c, Page #10) 

         

1,520.63       3,327.50  % Cft. 

         

50,598.80  

3 Jungle clearance and removing within 100 feet. 

(b) Thick. (Chapter #18, S.I# 4-b, Page #95) 

         

3,970.00          151.25  

%0 

Sft. 

             

600.46  

4 (a) Excavation in hard rock requiring blasting and 
disposal of excavated material (blasted material) upto 
50 ft. lead (including dressing and levelling to designed 
section etc, complete. blasting. 
(f) Grade VI (Chapter #01, S.I# 7-f, Page #02) 

       

24,625.00     12,968.00  %0 Cft 

       

319,337.00  

5 Raffling of the excavated stuff in trenches 6" thick 
layers i/c watering ramming of full compaction 
complete (S.I.# 24, Page-77) PHE 

         

9,900.00       2,760.00  %0 Cft 

         

27,324.00  

6 Dry rammed brick or stone ballast 1 1/2" to 2" gauge. 

(S.I.No. 02, Page No. 15) 

         

1,900.00       3,327.50  % Cft 

         

63,222.50  

7 Supplying and filling sand under floor and plugging in 

walls. (S.I.No. 29, Page No. 26) 

         

1,100.00       1,141.25  % Cft 

         

12,553.75  

8 Cement concrete plain including placing compacting, 
finishing and curing, complete (including screening 
and washing at stone aggregate without shuttering.  
(i) Ratio 1:4:8 (Chapter #04, S.I # 5 (i) P-16) 

           

566.50     11,288.75  %Cft 

         

63,950.77  

9 Cement concrete plain including placing compacting, 

finishing and curing, complete (including screening 

and washing at stone aggregate without shuttering.  

(f) Ratio 1:2:4 (Chapter #04, S.I # 5 (f) P-16) 

           

604.75     14,429.25  %Cft 

         

87,260.89  

10 Pacca brick work in ground floor in: (e) Cement sand 

mortar 1:6. 

(f) Ratio 1:2:4 (Chapter #05, S.I # 5 (e) P-21) 

           

513.00     12,674.36  %Cft 

         

65,019.47  

11 Cement plaster 1:6 upto 12' height. 
b) 1/2" thick. (Chapter #09, S.I # 13 (b) P-52) 

           

615.00       2,206.60  %Sft 

         

13,570.59  

12 Cement plaster 1:6 upto 12' height. 
a) 3/8" thick. (Chapter #09, S.I # 13 (a) P-52) 
      615.00       2,122.72  %Sft 

         
13,054.73  
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13 Reinforced cement concrete work including all 
labour and material except the cost of steel 
reinforcement and its labour for bending and binding 
which will be paid separately. This rate also includes 
all kinds of forms moulds: lifting shuttering curing 
rendering and finishing the exposed surface 
(including screening and washing of shingle.) 
(a) R.C work in roof slab, beams columns rafts, 
lintels and other structural members laid in situ or 
precast laid in position complete in all respects. 
(I) Ratio (1:2:4) 90 Lbs. cement 2 Cft. Sand 4 Cft. 
Shingle 1/8" to 1/4" gauge. (Chapter #04, S.I # 6-a-
(1) P-17) 
 

         

1,033.20          337.00  P.Cft. 

       

348,188.40  

14 Constructing manhole or inspection chamber for the 
required diameter of circular sewer and 3'-6" (1067 
mm) depth with walls of B.B in cement sand mortar 
1:3 cement plastered 1:3, 1/2" thick, inside of walls 
and 1" (25 mm) thick over benching and channel i/c 
fixing C.I manhole cover with frame of clear 
opening 1-1/2' x1-1/2' (457x457 mm) of 1.75 cwt. 
(88.9 kg) embedded in plain C.C 1:2:4 and fixing 1" 
(25  mm) dia M.S steps 6" (150 mm) wide 
projecting 4" (102 mm) from the face of wall at 12" 
(305 mm) C/C duly painted etc. Complete as per 
standard specification and drawing. 4" to 12" dia 
2'x2'x3'-6" (S.I # 1, P-46) PHE 

             

50.00     14,748.00  Each 

       

737,400.00  

15 PVC Water Stopper: 
Providing "Expansion Joint "in concrete work of 9" 
wide corrugated PVC Water Stopper (with bulb i/c 
soldering cost of material and labour etc., complete. 
(S.I # B(2) P-56) PHE 
 

             

90.00            86.00  P.Rft. 

          

7,740.00  

Sub-Total Rs.….. =        1,825,730.96  

Premium        % Above/ Below on schedule items ….. …….… 
 
 

Total Rs…… = 
 
 

PART-II, CIVIL WORK, SCHEDULE ITEMS (STEEL) 

1 Fabrication of tor steel reinforcement for cement 
concrete including cutting bending, laying in 
position malting joints and fastening including cost 
of binding wire (also includes removable dust from 
bars.  
(b) Using Tor bars. (Grade-60)  (S.I.No: 8(b)  P-
17). 
 

55.35 5001.70 P.Cwt. 276,844.10 

  Sub-Total Rs….. =      276,844.10  

Premium        %Above/ Below on schedule items ….. …….… 
 
 

Total Rs…… = 
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PART-III PLUMBING WORK (NON-SCHEDULE ITEMS) 

1 Providing, Supplying, laying & jointing and laying 
in trenches cutting fixing with proper slope and 
grade uPVC pressure pipe Class-B for sewer line 
rubber rings and testing including all types of bends 
and following by standers dadex or equivalent as 
directed by the Engineer Incharge. 

    

i) 6" dia  
1,500.00  P.Rft.  

ii) 8" dia  
300.00  P.Rft.  

iii) 10" dia  
-    

iv) 12" dia  
-    

2 Providing and laying 3/4" thick (1:3) cement sand 
plaster mixed with pudlo including making 6" golla 
on corners or other similar approved and directions 

1332.00  P.Sft.  

3 Road cutting i/c excavation backfilling restoring (2") 
carpeting along with sub base and base course 
compaction as per instruction of engineer. 

600.00  P.Sft.  

4 Conducting of survey with complete detail along 
with natural ground levels, bench marks, Gps 
coordinates to executive of work and prepare 
drawings and L- X section before and as built after 
completion of work 3 sets as directed by the 
engineer / Incharge. 

1.00  P.Job  

  
Total Rs.….. =    

 
              

 

 

 
Contractor  

 

Executive Engineer (Development) 
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BL-1  

Appendix-L to Bid  

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 
CONTRACTORS. 

 

 
Contract No.________________ Dated __________________  
Contract Value: ________________  
Contract Title:  Construction Work of External Sewerage/ Drainage of Block (Boys Hostel) Hostel, 

MUET, Jamshoro 

M/s _____________________________ hereby declares that it has not obtained or induced the 
procurement of any contract, right, interest, privilege or other obligation or benefit from Government of 
Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or 
controlled by it (GoS) through any corrupt business practice.  

 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it 
has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or 
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or 
indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, 
consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, 
finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of 
obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or 
benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly 
declared pursuant hereto.  

 

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full 
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction 
with PA and has not taken any action or will not take any action to circumvent the above declaration, 
representation or warranty.  

 

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not 
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.  

 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on 
account of its corrupt business practices and further pay compensation to PA in an amount equivalent to 
ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of 
Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, 
interest, privilege or other obligation or benefit in whatsoever form from PA.  
 
 
 
 
 
……………………..……  
Executive Engineer (Dev.)        (Contractor) 




